
 

  

 

 

 

 

 
July 21, 2023 

 

RE: Request for Proposals (RFP) 2023-11 for 2024 Solano County Routes of Regional Significance Plan 

Update 

 

Dear Consultant: 

 

The Solano Transportation Authority (STA) invites your firm to submit a proposal to conduct a study for the Solano 

County Routes of Regional Significance in support of an update to the Comprehensive Transportation Plan.   

 

To obtain a copy of the full Request for Proposal (RFP), please download the RFP as a PDF file from the STA 

website: https://sta.ca.gov/work-with-sta/procurement-opportunities/. 

 

The RFP describes the project, presents the requirements of the proposal and outlines the criteria that will be used 

to evaluate the proposal. Qualified firms are invited to submit four (4) hard copies and one (1) digital copy (via 

flash drive) of your proposal to the STA office no later than 4:00 PM on Monday, August 14, 2023, addressed to: 

 

Leslie Gould, Assistant Project Manager 

Solano Transportation Authority 

423 Main Street 

Suisun City, CA  94585-2413 

 

Note that this deadline is firm, and late submittals will not be accepted.  Questions regarding this RFP are due on 

Friday, August 4, 2023, by 4:00 PM to Leslie Gould, Assistant Project Manager, lgould@sta.ca.gov. The questions 

and answers are scheduled to be published on STA’s website by Tuesday, August 8, 2023. 

 

The STA has adopted a Disadvantaged Business Enterprise (DBE) goal that encourages the hiring of registered 

disadvantaged businesses, which can be found at https://sta.ca.gov/work-with-sta/procurement-opportunities/. This 

project utilized federal funds; and the anticipated goal for DBE firms for the project is 6%. 

The STA has adopted a Local Preference Policy that encourages the hiring of local firms. While there is no adopted 

goal for the project, firms are still encouraged to utilize the services of local firms in the preparation of a response 

to this RFP. The STA has prepared a database of contact information for local firms for convenience purposes only 

and without guarantees as to the ability of such firms to provide the services. This database and the Local Preference 

Policy can be viewed at https://sta.ca.gov/operations/rfp-rfq-local-preference/. 

If you have questions regarding this project, please contact Leslie Gould, Assistant Project Manager, at  

(707) 424-6075, or via email lgould@sta.ca.gov.  Thank you for your interest. 

Sincerely, 

 

 

Daryl K. Halls 

Executive Director 

https://sta.ca.gov/work-with-sta/procurement-opportunities/
mailto:lgould@sta.ca.gov
https://sta.ca.gov/work-with-sta/procurement-opportunities/
https://sta.ca.gov/operations/rfp-rfq-local-preference/
mailto:lgould@sta.ca.gov
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INTRODUCTION 
The Solano Transportation Authority (STA) is a Joint Powers Authority comprised of members including the cities 
of Benicia, Dixon, Fairfield, Rio Vista, Suisun City, Vacaville, and Vallejo, and the County of Solano.  The STA’s 
mission is to improve the quality of life in Solano County by delivering transportation projects to ensure mobility, 
travel safety, and economic vitality for all.  The STA uses an open and inclusive public involvement process 
through various committees made up of local elected officials, public works directors, transit operators, and 
interested citizens. 
 
The STA serves as the Congestion Management Agency (CMA) for Solano County and is responsible for 
countywide transportation planning and programming of State and Federal funding for transportation projects 
within the county.  As the CMA for Solano County, the STA is responsible for assisting local jurisdictions in 
attaining their transportation goals.  A large aspect of reaching these goals comes from providing a safe travel 
experience to all modes of transportation within Solano County. 

BACKGROUND 
The STA Board approved its first “Routes of Regional Significance” list in November 2000. The list included the 
entire interstate and state highway system in Solano County, plus those existing local arterials that provided 
major points of access to the State highway system or provided regional connections between communities and 
key transportation facilities. 
 
The initial list included routes that were deemed critical for maintaining existing mobility between and through 
cities.  Existing traffic volumes and levels of service (at that time) were mainly used to develop the list.  The 
associated map was also used for the initial traffic analysis in support of the Solano Comprehensive 
Transportation Plan (CTP), which was adopted in May 2002.  The map was also used to update the Solano County 
Traffic Demand Model and was re-adopted without change in May 2005 as part of the 2005 CTP. 
 
When the Routes of Regional Significance list was first developed, it was assumed that new or other significant 
routes could be added to the system.  In early 2007, it was decided that the Routes of Regional Significance 
would be updated as part of the 2008 CTP process, which began in January 2008. 
 
In May 2008, the STA Board adopted an overall purpose statement with several corresponding goals as part of 
the 2008 CTP update.  Among the nine identified goals, three were related to Routes of Regional Significance: 
 

 CTP Goal #5 – The Solano CTP will seek to maintain regional mobility while improving local mobility. 

 CTP Goal #7 – Encourage projects and programs that maintain and use existing systems more 
efficiently before expanding infrastructure. 

 CTP Goal #8 – The Solano CTP will include priority lists and funding strategies for projects and 
programs. 

 
Subsequently, the STA formed an Arterials, Highways, and Freeways (AHF) Committee in partnership with all of 
the cities and the County of Solano.  The committee approved the following goals related to Routes of Regional 
Significance in September 2008: 
 

 AHF Goal #1 – Invest available funds in maintaining a minimum Pavement Conditions Index (PCI) of 63 
on the STA’s Routes of Regional Significance. 

 AHF Goal #4 – Support funding improvements identified in the STA’s Routes of Regional Significance 
to accommodate transit routes and bicycle and pedestrian facilities included in the Solano Countywide 
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Bicycle and Pedestrian Plans that are consistent with MTC’s Routine Accommodations for Non-
Motorized Vehicles. 

 AHF Goal #5 – Develop and maintain an arterials, highways, and freeways system that facilitate and 
encourage carpool, vanpools, and multi-modal transportation through the use of a seamless High 
Occupancy Vehicle (HOV) lane network, connections to regionally significant transit facilities, and park 
and ride lots. 

 AHF Goal #6 – Update Solano County’s Routes of Regional Significance to implement the STA’s 50/50 
policy. 

 
To be included in the CTP the proposed roadway segment must demonstrate it meets at least one of the 
following criteria: 
 

 All roadways in the Solano Congestion Management Program network. 

 Roadways providing access to and from Transit Facilities of Regional Significance. 

 Roadways providing access to and from major employment centers, identified by STA, with higher 
traffic volumes. 

 Roads providing intercity and Freeway/Highway connections. 

 Other roads critical to providing countywide emergency response. 
 
The primary function of Solano’s Routes of Regional Significance has remained the same:  They are the routes 
deemed critical to maintaining existing mobility between and through cities.  However, the Routes of Regional 
Significance list has also become an important component in prioritizing funding for the roadway networks in 
Solano County.  Each route will fall under one of the following federal functional classifications: 
 

 Urban Interstate Freeway – limited-access interregional roadway. 

 Urban Freeway – limited-access regional roadway. 

 Urban Major Arterial – access-controlled roadway emphasizing mobility within urbanized 
communities and connections to freeways. 

 Urban Minor Arterial – roadway emphasizing mobility within urbanized communities and connections 
to freeways. 

 Rural Major Arterial – roadway emphasizing mobility between urbanized and rural communities and 
connections to freeways. 

 Major Collector – roadway emphasizing access to major employment, shopping, or freeways. 

FINAL PRODUCT 
The final product will be the 2024 version of the Solano County Routes of Regional Significance Plan, along with 
all required elements as defined in the scope of work below. 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) GOAL 
The STA has adopted a DBE goal that encourages the hiring of registered disadvantaged businesses, which can 
be found at https://sta.ca.gov/work-with-sta/procurement-opportunities/.  This Project utilizes federal funds; 
the anticipated participation goal for DBE firms for the Project is 6%.  Participation by DBE consultants or  
sub-consultants shall be in accordance with information contained in the Consultant Proposal DBE Commitment 
(Exhibit 10-O1), or in the Consultant Contract DBE Information (Exhibit 10-O2) attached to and incorporated as 
part of this contract.  If a DBE sub-consultant is unable to perform, the CONSULTANT must make a good-faith 
effort to replace him/her with another DBE sub-consultant, if the goal is not otherwise met. 
 
The current percentage requirement can be found at https://dot.ca.gov/programs/local-assistance/guidance-
and-oversight/disadvantaged-business-enterprise. 

https://sta.ca.gov/work-with-sta/procurement-opportunities/
https://dot.ca.gov/programs/local-assistance/guidance-and-oversight/disadvantaged-business-enterprise
https://dot.ca.gov/programs/local-assistance/guidance-and-oversight/disadvantaged-business-enterprise
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LOCAL PREFERENCE POLICY 
The STA has adopted a Local Preference Policy that encourages the hiring of local firms.  While there is no 
adopted goal for the Project, firms are still encouraged to utilize the services of local firms in the preparation 
of a response to this RFP.  The STA has prepared a database of contact information for local firms for 
convenience purposes only and without guarantees as to the ability of such firms to provide the services.  This 
database and the Local Preference Policy can be viewed at https://sta.ca.gov/operations/rfp-rfq-local-
preference/. 

SCOPE OF SERVICE TASKS 
STA is seeking a consultant that can perform all of the necessary tasks to perform a complete update of the 2024 
Solano County Routes of Regional Significance Plan.  Interested consultants should review the 2020 Solano 
County Comprehensive Transportation Plan to ensure the new document is consistent with past findings.  
Consultant tasks are summarized into the following tasks: 
 

1. Budget and Schedule; 
2. Literature Review of Related Plans and Studies; 
3. Coordination with STA Policy Committee and the Model Technical Advisory Committee (TAC); 
4. Draft Plan; and 
5. Final 2024 Routes of Regional Significance Plan Document. 

Task 1:  Budget and Schedule 

Kick off meeting with STA and selected consultant to review project scope, negotiate final task budget and 
determine final timeline and schedule with milestones to complete the tasks. 
 

DELIVERABLE 

1. Finalized budget and detailed project work plan and schedule. 

Task 2:  Literature Review of STA’s Related Plans and Studies 

The STA has several recently completed (or anticipated to be completed) individual plans and studies that have 
related priority projects and programs. The selected consultant, with STA staff support, will be tasked to identify 
and prioritize related projects along applicable routes. The list of related plans and studies is included in 
Attachment A. 
 

DELIVERABLE 

1. Summary of each plan and study that includes identified priorities and projects, current 

implementation status, and funding plans. 

Task 3:  Coordination with STA Policy Committee and the Model TAC 

The selected consultant would be tasked with assisting STA staff in coordination with the Arterials, Highways, 
and Freeways Element Policy Committee and the Model TAC.  Each committee is anticipated to meet three times 
as part of the Routes of Regional Significance development.  The first series of meetings are expected to occur 
in late spring or early summer to address the overall objectives and schedule with the committee or Model TAC.  
The second series of meetings is anticipated to occur in the late fall, or early winter to start reviewing draft work 

https://sta.ca.gov/operations/rfp-rfq-local-preference/
https://sta.ca.gov/operations/rfp-rfq-local-preference/
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products that are planned to contribute to the final document.  The last series of meetings is anticipated for the 
late spring of 2024 to discuss final work products to recommend for approval. 
 
The consultant will be tasked to assist STA staff in providing meeting materials and facilitating discussions with 
committee members.  The consultant will also be responsible for taking minutes and reporting comments 
received and next steps. 

Task 4:  Draft Plan 

The selected consultant will identify the Routes of Regional Significance according to the following criteria: 
 

1. All roadways in the Solano Congestion Management Program network 
2. Roadways providing access to and from Transit Facilities of Regional Significance 
3. Roadways providing access to and from major employment centers, identified by STA, with higher 

traffic volumes 
4. Roads providing intercity and Freeway/Highway connections 
5. Other roads critical to providing countywide emergency response 

 
For each identified route the associated classification (as listed in the Background section), designation, termini 
(start/end), linear miles, lane miles, description, and criteria met will be included.  This information will be 
presented to and coordinated with the Arterials, Highways, and Freeways Element Policy Committee and the 
Model TAC. 
 

DELIVERABLE 

1. Each identified route, along with its associated classification (as listed in the Background section), 

designation, termini (start/end), linear miles, lane miles, description, and the criteria met with all 

data provided in electronic tables. 

Task 5:  Final 2024 Routes of Regional Significance Plan Document 

The selected consultant will be tasked to create a final report. The final report will be based upon feedback from 
the Arterials, Highways, and Freeways Element Policy Committee and the Model TAC, and comments from the 
STA staff and STA Board.  Consultant staff should also be available to present the final Routes of Regional 
Significance Plan document to the STA Board, if needed.  
 

DELIVERABLE 

1. Final 2024 Routes of Regional Significance Plan Document. 

PROPOSED PROJECT SCHEDULE 
The Solano County Routes of Regional Significance Plan deadline for completion is July 2024, so the consultant 

should expect to finalize all work, including the adoption of the Routes of Regional Significance Plan by the STA 

Board, by this timeline. 

TASK DATE PROPOSED 

Task 1:  Budget and Schedule October 2023 
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Task 2:  Literature Review of Related Plans and Studies October 2023 

Task 3:  Coordination with STA Policy Committee and Model TAC December 2023 

Task 4:  Draft Plan May 2024 

Task 5:  Final Solano County Routes of Regional Significance Plan 

Document to be completed by 

July 1, 2024, in time to be adopted 

by the July 10, 2024, STA Board 

meeting. 

INSTRUCTION TO PROPOSER 
1. Examination of Proposal Documents:  By submitting a proposal, the proposer represents that they have 

thoroughly examined and become familiar with the work required under this RFP, and that they are capable 
of performing the work identified in the Scope of Work. 

2. Addenda/Clarifications:  Explanations or clarifications desired by respondents regarding the meaning or 
interpretation of the RFP may be requested verbally or in writing.  All inquiries pertaining to this RFP should 
be emailed to Leslie Gould, Assistant Project Manager, at the following email address:  lgould@sta.ca.gov 
no later than 4:00 PM (local), August 4, 2023.  Response to all questions submitted by the August 4, 2023, 
deadline that may have a material impact on the proposal will be posted on the STA website at 
www.sta.ca.gov by August 8, 2023.  The subject line for questions submitted in writing should include a 
reference to: “Questions – STA RFP# 2023-11 Solano County Routes of Regional Significance Plan 
Update”. 

3. Withdrawal of Proposal Submittal:  A proposer may withdraw its proposal at any time before the expiration 
of the time for submission of proposal submittals as provided in this RFP by delivering to the procurement 
officer a written request for withdrawal signed by, or on behalf of, the proposer. 

4. Rights of STA:  This RFP does not commit STA to enter into a contract, nor does it obligate STA to pay for 
any costs incurred in preparation and submission of the proposal or in anticipation of a contract. 

STA may investigate the qualifications of any proposer under consideration, require confirmation of 
information furnished by the proposer, and require additional evidence or qualifications to perform the 
services described in this RFP. 

STA, in its sole discretion, reserves the right to: 
- Reject any or all proposal submittals. 
- Issue one or more subsequent RFQs and/or RFPs. 
- Postpone opening for its own convenience. 
- Remedy technical errors in the RFQ and/or RFP process. 
- Approve or disapprove the use of particular subcontractors. 
- Negotiate with any, all, or none of the proposers responding to this RFP. 
- Solicit best and final offers from all or some of the proposers. 
- Award a contract to one or more proposers. 
- Waive informalities and irregularities in any proposal. 

5. Contract Type:  Proposers shall be prepared to accept the terms and conditions of STA’s standard form 
contract included in Attachment B (STA Sample Professional Service Agreement) hereto.  If a proposer 
desires to take exception to the agreement, the proposer shall provide the following information as a 
section of the proposal identified as "Exceptions to the Agreement": 

a. Proposer shall clearly identify each proposed change to the agreement, including all relevant 
exhibits and attachments. 

mailto:lgould@sta.ca.gov
http://www.sta.ca.gov/
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b. Proposer shall furnish the reasons therefore as well as specific recommendations for 
alternative language. 

The above factors will be taken into account in evaluating proposals.  Substantial exceptions to the agreement 
may be determined by STA, at its sole discretion, to be unacceptable and STA may proceed with negotiations 
with the other proposed firms. 

RFP SUBMITTAL REQUIREMENTS 

Please prepare your proposal in accordance with the following requirements: 

1. Proposal:  The proposals (excluding resumes and the transmittal letter) shall not exceed a total of 20 single-
sided, 8.5” x 11” pages.  Include sample projects or similar examples of past projects.  Resumes shall be 
included in an appendix. 

2. Transmittal Letter:  The proposal shall be transmitted with a cover letter describing the firm’s/team’s 
interest and commitment to the proposed project.  The letter shall state that the proposal shall be valid for 
a 90-day period and should include the name, title, address, and telephone number of the individual to 
whom correspondence and other contacts should be directed during the consultant selection process.  The 
person authorized by the firm/team to negotiate a contract with STA shall sign the cover letter. 

Address the cover letter as follows: 
 
Leslie Gould, Assistant Project Manager 
Solano Transportation Authority (STA) 
423 Main Street 
Suisun City, CA, 94585-2413 

 

3. Project Understanding:  This section shall clearly convey that the consultant understands the nature of the 
work, and issues related to the Transportation Planning, and Transportation Implementation, including the 
role the STA plays in coordination with its member agencies, regional, state, and federal partners. 

4. Approach and Management Plan:  This section shall provide the Consultant’s approach and management 
plan for providing the required work and all services.  Include an organization chart showing the proposed 
relationships among consultant staff, STA staff, and any other parties that may have a significant role in the 
delivery of this project. 

5. Qualifications and Experience:  The proposal submittal shall provide the qualifications and experience of 
the consultant team that will be available for the 2024 Solano County Routes of Regional Significance Plan 
Update.  Please emphasize the specific qualifications and experience from projects similar to these projects 
for the Key Team Members.  Key Team Members are expected to be committed for the duration of the 
project.  Replacement of Key Team Members will not be permitted without prior consultation with and 
approval of the STA. 

6. Staffing Plan:  The proposal shall provide a staffing plan (by quarter) and an estimate of the total hours 
(detailed by position) required to complete the time for the 2024 Solano County Routes of Regional 
Significance Plan Update.  Discuss the workload, both current and anticipated, for all Key Team Members, 
and their capacity to perform the requested services for the development of a 2024 Solano County Routes 
of Regional Significance Plan Update according to your proposed schedule.  Discuss the firm’s/team’s 
approach for completing the requested services for this project within budget. 

7. Work Plan and Schedule:  This section shall include a description and schedule of how each major task and 
subtask of the project will be conducted, identification of deliverables for each major task and subtask, and 
a schedule.  The Work Plan should be in sufficient detail to demonstrate a clear understanding of the 
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project.  The schedule should show the expected sequence of tasks and subtasks and include durations for 
the performance of each task, subtask, milestones, submittal dates and review periods for each submittal.  
Discuss the firm/team’s approach for completing the requested services for this project on schedule.  The 
STA’s goal is to start the Routes of Regional Significance Plan Update by October 2023. 

8. Cost Control:  Provide information on how the firm/team will control project costs to ensure all work is 
completed within the negotiated budget for the project.  Include the name and title of the individual 
responsible for cost control. 

9. Additional Relevant Information:  Provide additional relevant information that may be helpful in the 
selection process (not to exceed the equivalent of 2 single-sided pages). 

10. References:  For each Key Team Member, provide at least three references (names and current phone 
numbers) from recent work (previous three years).  Include a brief description of each project associated 
with the reference, and the role of the respective team member. 

11. Submittal of Proposals:  Four (4) hard copies and one (1) digital copy (via flash drive) of your proposal are 
due at the STA office no later than 4:00 p.m. on August 14, 2023.  Envelopes or packages containing the 
proposal should be clearly marked, “2024 Solano County Routes of Regional Significance Update.” 

12. Cost Proposal:  A cost proposal should be submitted in a separate sealed envelope titled “2024 Solano 
County Routes of Regional Significance Update BUDGET.”  The budget should indicate the number of 
anticipated hours by the Project Manager and Key Team Members.  The estimated level of hours for other 
staff can be summarized in general categories.  The submitted cost proposal must be in an appropriate 
format. See Exhibit 10-H (attached) for sample structure, though it need not be identical. 

SELECTION OF CONSULTANT & CRITERIA 
The overall process will be to evaluate the technical components of all qualifications completely and 
independently from the cost component.  The qualifications will be evaluated and scored on a 100-point total 
basis using the following criteria: 

 Demonstrated Technical Ability of the Team/Firm (25 points) 

 Qualifications and Specific Experience of Project Manager and Personnel with Similar Plans (30 points) 

 Schedule and Capacity to Provide Qualified and Dedicated Personnel (25 points) 

 Business presence and/or Experience in Solano County (10 points) 

 Satisfaction of previous clients (10 points) 
 
The overall process will be to evaluate the proposals and experience with similar types of efforts, plans, and 
studies.  If interviews are deemed appropriate, at STA’s discretion selected firms/consultants may be invited for 
an interview sometime between the week of August 28-September 1, 2023.  The Project Manager and Key Team 
Members should attend the interview.  The evaluation interview panel may include representatives from STA 
and other agencies, but the specific composition of the panel will not be revealed prior to the interviews.  Costs 
for travel expenses and qualification preparation shall be borne by the consultants. 

STA staff will provide the appropriate notice and schedule for interviews, with interviews scheduled to be held 
via Zoom.  STA staff will select the most qualified consultant or consultant team based primarily on experience, 
ability to contain costs, and conducting very similar projects.  Recent experience in Solano County is desirable. 

Once the top firm/team has been selected, STA staff will negotiate a services contract with the selected 
firm/team.  If contract negotiations are not successful, the second ranked firm/team may be asked to negotiate 
a contract with STA, etc. STA intends to retain the Consultant under contract through the end of September 
2024 to ensure all tasks are completed.  Solano Transportation Authority (STA) has the discretion to extend the 
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contract with the same consultant chosen for the 2024 Solano County Routes of Regional Significance Plan 
update to include future Routes of Regional Significance Plan update cycles scheduled for 2025 and 2027. 

SELECTION SCHEDULE 
The anticipated schedule for this proposal is as follows: 

RFP issued July 21, 2023 

Questions regarding RFP due to STA August 4, 2023, by 4:00 PM 

Answers to questions posted on the STA website August 8, 2023 

Proposals due to STA.  (Late submittals will not be accepted.) August 14, 2023, by 4:00 PM 

Proposals review and evaluation Weeks of August 14 - August 25, 2023 

Anticipated interviews Week of August 28 - September 1, 2023 

Contract Award and Notice to Proceed: 

Kick-off meeting between STA and selected consultant 

Early to Late September 2023 

No later than October 1, 2023 

 

Please submit any questions related to this RFP to Leslie Gould via email at lgould@sta.ca.gov by 4:00 PM on 

August 4, 2023. 

DISCLOSURE 
The master copy of each response to this RFP shall be retained for official files and will become a public record 

after the award of a contract unless the qualifications or specific parts of the qualifications can be shown to be 

exempt by law (Government Code section 6250 et seq.).  Each Responding Firm may clearly label part of a 

submittal as "CONFIDENTIAL" if the Responding Firm agrees to indemnify and defend the STA for honoring such 

a designation.  The failure to so label any information that is released by the STA shall constitute a complete 

waiver of all claims for damages caused by any release of the information.  If a public records request for labeled 

information is received by the STA, the STA will notify the Responding Firm of the request and delay access to 

the material until seven working days after notification to the Responding Firm.  Within that time delay, it will 

be the duty of the Responding Firm to act in protection of its labeled information.  Failure to so act shall 

constitute a complete waiver. 

PROTESTS AND APPEALS 
Any actual or prospective bidder, offer, or contractor who is aggrieved in connection with the Solicitations or 

Notice of Intent to Award a contract may protest to the Executive Director.  The protest shall be submitted in 

writing to the Executive Director within seven (7) working days after such aggrieved person or company knows 

or should have known of the facts giving rise thereto.  All letters of protest shall clearly identify the reasons for 

the protest.  The protest also must state the law, rule, regulation, or policy upon which the protest is based.  The 

Executive Director shall issue a written decision within ten (10) working days after receipt of the protest.  The 

decision shall state the reason for the action taken; and inform the protester that a request of further 

administrative appeal of an adverse decision must be submitted in writing to the Clerk of the STA Board of 

Directors within seven (7) working days after receipt of the decision by the Executive Director. 

mailto:lgould@sta.ca.gov


ATTACHMENT A

Related Plans and Studies 

 Solano County Comprehensive Transportation Plan (CTP) 2020

 Solano County CTP - Arterials, Highways, & Freeways Element 2020

 Solano County Routes of Regional Significance 2020

 Solano County Congestion Management Program (CMP) 2021

 Solano Countywide Pothole Report 2019

 Solano Countywide Pothole Report 2019 - City Summaries

 Solano County Regional Transportation Impact Fee (RTIF) Annual Report FY 2021-22

 I-80 Comprehensive Multimodal Corridor Plan (CMCP) 2023

 I-80/I-680/I-780 Major Investment & Corridor Study 2004 (Part 1)

 I-80/I-680/I-780 Major Investment & Corridor Study 2004 (Part 2)

 I-505 Corridor Plan 2010

 SR 12 Corridor System Management Plan (CSMP) 2010

 SR 12 Major Investment Study (MIS) 2001

 SR 12 Caltrans SHOPP Presentation Feb 2023

 SR 29 Caltrans SHOPP Presentation May 2023

 SR 37 Corridor Planning and Environmental Linkages (PEL) Study 2022

 SR 37 Comprehensive Multimodal Corridor Plan (CMCP) 2021

 SR 113 Major Investment Study (MIS) 2009

 Jepson Parkway Concept Plan 2014

 North Connector Corridor Transportation for Livable Communities Concept Plan 2008

https://sta.ca.gov/wp-content/uploads/2018/06/CTP_2020_Final-updated.pdf
https://sta.ca.gov/wp-content/uploads/2018/06/CTP-Appendix-C.pdf
https://sta.ca.gov/wp-content/uploads/2023/06/Solano-County-Routes-of-Regional-Signficance-2020.pdf
https://sta.ca.gov/wp-content/uploads/2020/12/CMP-2021-Redesign-Final-1.pdf
https://sta.ca.gov/wp-content/uploads/2019/03/Solano-Countywide-Pothole-Report-2019.pdf
https://sta.ca.gov/wp-content/uploads/2019/06/Updated-2019-City-Summaries.pdf
https://sta.ca.gov/wp-content/uploads/2023/06/Final-FY-2021-22-RTIF-9th-Annual-Report.pdf
https://dot.ca.gov/-/media/dot-media/district-3/documents/i80-cmcp/finali80comprehensivemultimodacorridorplan_final-01262023.pdf
https://sta.ca.gov/wp-content/uploads/2019/12/I80-I680-I780-Major-Investment-Corridor-Study-Part-1.pdf
https://sta.ca.gov/wp-content/uploads/2019/12/I80-I680-I780-Major-Investment-Corridor-Study-Part-2-Reduced.pdf
https://sta.ca.gov/wp-content/uploads/2019/05/cpi_505.pdf
https://sta.ca.gov/wp-content/uploads/2019/05/SR-12_CSMP_Fulldocument.pdf
https://sta.ca.gov/wp-content/uploads/2019/05/SR12-MIS-Final-09-21-01.pdf
https://sta.ca.gov/wp-content/uploads/2023/06/SR-12-Caltrans-SHOPP-Presentation-Feb-2023.pdf
https://sta.ca.gov/wp-content/uploads/2023/06/SR-29-Caltrans-SHOPP-Presentation-May-2023.pdf
https://dot.ca.gov/-/media/dot-media/district-4/documents/37-corridor-projects/pel-study/sr37-pel-study-dec2022-ada-a11y.pdf
https://scta.ca.gov/wp-content/uploads/2021/10/SR_37_CMCP_Final.pdf
https://sta.ca.gov/wp-content/uploads/2019/05/SR-113-Final-Report-Total_2009-4-14-09_.pdf
https://sta.ca.gov/wp-content/uploads/2019/01/JepsonParkwayConceptPlan_2014.pdf
https://sta.ca.gov/wp-content/uploads/2023/06/NC-TLC-Concept-Plan-2008-07-01_complete.pdf


Solano Transportation Authority ATTACHMENT B 

Standard Contract  

Project:  

CONSULTANT SERVICES AGREEMENT 

BETWEEN 

THE SOLANO TRANSPORTATION AUTHORITY 

AND 

__________________________ 

FOR ___________________________ 

ARTICLE I INTRODUCTION 

A. This contract is between the following named CONSULTANT and the Solano Transportation Authority

(STA).

The name of the “CONSULTANT” is as follows:

________________________

Incorporated in the State of NAME OF STATE 

The Project Manager for the “CONSULTANT” will be NAME 

B. The work to be performed under this contract is described in Article II entitled Statement of Work and the

approved CONSULTANT’s Cost Proposal dated DATE.  The approved CONSULTANT’s Cost Proposal is

attached as Attachment I and incorporated by reference.  If there is any conflict between the approved Cost

Proposal and this contract, this contract shall take precedence.

C. CONSULTANT agrees to indemnify and hold harmless STA, its officers, agents, and employees from any

and all claims, demands, costs, or liability arising from or connected with the services provided hereunder due

to negligent acts, errors, or omissions of CONSULTANT.  CONSULTANT will reimburse STA for any

expenditure, including reasonable attorney fees, incurred by STA in defending against claims ultimately

determined to be due to negligent acts, errors, or omissions of CONSULTANT.

D. CONSULTANT and the agents and employees of CONSULTANT, in the performance of this contract, shall

act in an independent capacity and not as officers or employees or agents of STA.

E. Without the prior written consent of STA, this contract is not assignable by CONSULTANT either in whole

or in part.

F. No alteration or variation of the terms of this contract shall be valid, unless made in writing and signed by the

parties; and no oral understanding or agreement not incorporated in, shall be binding on any of the parties.

G. The consideration to be paid to CONSULTANT under this contract shall be in compensation for all of

CONSULTANT’s expenses incurred in the performance of this contract, including travel and per diem, unless

otherwise expressly so provided.

ARTICLE II STATEMENT OF WORK 

A. Contractor shall perform those services specified here.  Contractor’s services are described in various

attachments and exhibits, each of which is incorporated into this Contract by this reference which define and

describe the Project to be undertaken by Contractor.  STA has materially relied upon the representations of

Contractor as may have been made in STA’s selection of Contractor for this Project.  Contractor agrees to

perform or secure the performance of all specified services in their entirety within the maximum payment

specified.  Said Scope of Services comprises, and includes, the following documents:

a. STA staff report to the STA Board dated _______________ and approved by the STA Board on

____________________;

b. STA’S REQUEST FOR PROPOSAL/QUALIFICATIONS (STA Project No. _________);
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c. Contractor’s written response to the Request for Proposal/Qualifications for the Project dated

______________;

d. Contractor’s Cost Proposal; and, further all statements and representations of Contractor made during

their presentation to STA’s selection board and to the officers and employees of STA who have

participated in the determination to contract with Contractor for this Project.  Those documents,

presentations and discussions are material representations upon which STA has relied in selecting and

contracting with Contractor and shall be utilized in any matter in which interpretation of this Contract

is required.

ARTICLE III CONSULTANT’S REPORTS OR MEETINGS 

(Choose either Option 1 or Option 2) 

(Option 1 - Use paragraphs A & B below for standard contracts) 

A. CONSULTANT shall submit progress reports at least once a month.  The report should be sufficiently

detailed for the Contract Administrator to determine, if CONSULTANT is performing to expectations, or is

on schedule; to provide communication of interim findings, and to sufficiently address any difficulties or

special problems encountered, so remedies can be developed.

B. CONSULTANT’s Project Manager shall meet with STA’s Contract Administrator, as needed, to discuss

progress on the contract.

(Option 2 - Use paragraphs A & B below for on-call contracts) 

A. CONSULTANT shall submit progress reports on each specific project in accordance with the Task Order.

These reports shall be submitted at least once a month.  The report should be sufficiently detailed for STA’s

Contract Administrator or Project Coordinator to determine, if CONSULTANT is performing to expectations,

or is on schedule; to provide communication of interim findings, and to sufficiently address any difficulties or

special problems encountered, so remedies can be developed.

B. CONSULTANT’s Project Manager shall meet with STA’s Contract Administrator or Project Coordinator, as

needed, to discuss progress on the project(s).

ARTICLE IV PERFORMANCE PERIOD  

(Choose either Option 1 or Option 2) 

(Option 1 - Use paragraphs A & B below for standard and on-call contracts) 

A. This contract shall go into effect on (DATE), contingent upon approval by STA, and CONSULTANT shall

commence work after notification to proceed by STA’S Contract Administrator.  The contract shall end on

(DATE), unless extended by contract amendment.

B. CONSULTANT is advised that any recommendation for contract award is not binding on STA until the

contract is fully executed and approved by STA.

(Option 2 - Use paragraph C below in addition to paragraphs A & B above for on-call contracts) 

C. The period of performance for each specific project shall be in accordance with the Task Order for that

project.  If work on a Task Order is in progress on the expiration date of this contract, the terms of the

contract shall be extended by contract amendment.
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ARTICLE V ALLOWABLE COSTS AND PAYMENTS (Verbatim) 

(Choose either Option 1, 2, 3, or 4) 

(Option 1 -  Use paragraphs A through J below for Actual Cost-Plus-Fixed Fee contracts. Use Exhibit 10-H, 

Example #1 for Cost Proposal Format which can be found at 

http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/chapter10/10h.pdf ) 

A. The method of payment for this contract will be based on actual cost plus a fixed fee.  STA will reimburse

CONSULTANT for actual costs (including labor costs, employee benefits, travel, equipment rental costs,

overhead and other direct costs) incurred by CONSULTANT in performance of the work.  CONSULTANT

will not be reimbursed for actual costs that exceed the estimated wage rates, employee benefits, travel,

equipment rental, overhead, and other estimated costs set forth in the approved CONSULTANT’S Cost

Proposal, unless additional reimbursement is provided for by contract amendment.  In no event, will

CONSULTANT be reimbursed for overhead costs at a rate that exceeds STA’s approved overhead rate set

forth in the Cost Proposal.  In the event, that STA determines that a change to the work from that specified in

the Cost Proposal and contract is required, the contract time or actual costs reimbursable by STA shall be

adjusted by contract amendment to accommodate the changed work.  The maximum total cost as specified in

Paragraph “H” shall not be exceeded, unless authorized by contract amendment.

B. In addition to the allowable incurred costs, STA will pay CONSULTANT a fixed fee of $(AMOUNT).  The

fixed fee is nonadjustable for the term of the contract, except in the event of a significant change in the scope

of work and such adjustment is made by contract amendment.

C. Reimbursement for transportation and subsistence costs shall not exceed the rates specified in the approved

Cost Proposal.

D. When milestone cost estimates are included in the approved Cost Proposal, CONSULTANT shall obtain prior

written approval for a revised milestone cost estimate from the Contract Administrator before exceeding such

cost estimate.

E. Progress payments will be made monthly in arrears based on services provided and allowable incurred costs.

A pro rata portion of CONSULTANT’s fixed fee will be included in the monthly progress payments.  If

CONSULTANT fails to submit the required deliverable items according to the schedule set forth in the

Statement of Work, STA shall have the right to delay payment or terminate this Contract in accordance with

the provisions of Article VI Termination.

F. No payment will be made prior to approval of any work, nor for any work performed prior to approval of this

contract.

G. CONSULTANT will be reimbursed, as promptly as fiscal procedures will permit upon receipt by STA’s

Contract Administrator of itemized invoices in triplicate.  Invoices shall be submitted no later than 45

calendar days after the performance of work for which CONSULTANT is billing.  Invoices shall detail the

work performed on each milestone and each project as applicable.  Invoices shall follow the format stipulated

for the approved Cost Proposal and shall reference this contract number and project title.  Final invoice must

contain the final cost and all credits due STA including any equipment purchased under the provisions of

Article XI Equipment Purchase of this contract.  The final invoice should be submitted within 60 calendar

days after completion of CONSULTANT’s work.  Invoices shall be mailed to STA’s Contract Administrator

at the following address:

Daryl K. Halls, Executive Director 

Solano Transportation Authority 

423 Main Street 

Suisun City, CA 94575 

Attn: ______________________ 

http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/chapter10/10h.pdf
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H. The total amount payable by STA including the fixed fee shall not exceed $(Amount).

I. Salary increases will be reimbursable if the new salary is within the salary range identified in the approved

Cost Proposal and is approved by STA’s Contract Administrator in advance.

For personnel subject to prevailing wage rates as described in the California Labor Code, all salary increases,

which are the direct result of changes in the prevailing wage rates are reimbursable.

J. All subcontracts in excess of $25,000 shall contain the above provisions.

(Option 2 -  For Cost per Unit of Work contracts, replace paragraphs A & B of Option 1 with the following 

paragraphs A, B, and C and re-letter the remaining paragraphs. Adjust as necessary for work specific to your 

project. Use Exhibit 10-H, Example #3 for Cost Proposal Format which can be found at 

http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/chapter10/10h.pdf) 

A. The method of payment for the following items shall be at the rate specified for each item, as described in this

Article.  The specified rate shall include full compensation to CONSULTANT for the item as described,

including but not limited to, any repairs, maintenance, or insurance, and no further compensation will be

allowed therefore.

B. The specified rate to be paid for vehicle expense for CONSULTANT’s field personnel shall be $(Amount)

per approved Cost Proposal.  This rate shall be for a fully equipped vehicle, with radio and flashing yellow

light (if needed), as specified in Article II of this contract.

The specified rate to be paid for equipment shall be, as listed in Attachment (Insert Attachment Number).

C. The method of payment for this contract, except those items to be paid for on a specified rate basis, will be

based on cost per unit of work.  STA will reimburse CONSULTANT for actual costs (including labor costs,

employee benefits, travel, equipment-rental costs, overhead and other direct costs) incurred by

CONSULTANT in performance of the work.  CONSULTANT will not be reimbursed for actual costs that

exceed the estimated wage rates, employee benefits, travel, equipment rental, overhead and other estimated

costs set forth in the approved Cost Proposal, unless additional reimbursement is provided for, by contract

amendment.  In no event, will CONSULTANT be reimbursed for overhead costs at a rate that exceeds STA

approved overhead rate set forth in the approved Cost Proposal.  In the event, STA determines that changed

work from that specified in the approved Cost Proposal and contract is required; the actual costs reimbursable

by STA may be adjusted by contract amendment to accommodate the changed work.  The maximum total

cost as specified in Paragraph “I,” shall not be exceeded unless authorized by contract amendment.

D. All subcontracts in excess of $25,000 shall contain the above provisions.

(Option 3 -  Use paragraphs A through Q for Specific Rates of Compensation contracts [such as on-call 

contracts]. Use Exhibit 10-H, Example #2 for Cost Proposal Format which can be found at 

http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/chapter10/10h.pdf) 

A. CONSULTANT will be reimbursed for hours worked at the hourly rates specified in CONSULTANTs Cost

Proposal (Attachment Number).  The specified hourly rates shall include direct salary costs, employee

benefits, overhead, and fee.  These rates are not adjustable for the performance period set forth in this

Contract.

B. In addition, CONSULTANT will be reimbursed for incurred (actual) direct costs other than salary costs that

are in the cost proposal and identified in the cost proposal and in the executed Task Order.

C. Specific projects will be assigned to CONSULTANT through issuance of Task Orders.

D. After a project to be performed under this contract is identified by STA, STA will prepare a draft Task Order;

less the cost estimate.  A draft Task Order will identify the scope of services, expected results, project

deliverables, period of performance, project schedule and will designate a STA Project Coordinator.  The

http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/chapter10/10h.pdf
http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/chapter10/10h.pdf
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draft Task Order will be delivered to CONSULTANT for review. CONSULTANT shall return the draft Task 

Order within ten (10) calendar days along with a Cost Estimate, including a written estimate of the number of 

hours and hourly rates per staff person, any anticipated reimbursable expenses, overhead, fee if any, and total 

dollar amount.  After agreement has been reached on the negotiable items and total cost; the finalized Task 

Order shall be signed by both STA and CONSULTANT. 

E. Task Orders may be negotiated for a lump sum (Firm Fixed Price) or for specific rates of compensation, both

of which must be based on the labor and other rates set forth in CONSULTANT’s Cost Proposal.

F. Reimbursement for transportation and subsistence costs shall not exceed the rates as specified in the approved

Cost Proposal.

G. When milestone cost estimates are included in the approved Cost Proposal, CONSULTANT shall obtain prior

written approval for a revised milestone cost estimate from the Contract Administrator before exceeding such

estimate.

H. Progress payments for each Task Order will be made monthly in arrears based on services provided and actual

costs incurred.

I. CONSULTANT shall not commence performance of work or services until this contract has been approved

by STA, and notification to proceed has been issued by STA’S Contract Administrator.  No payment will be

made prior to approval or for any work performed prior to approval of this contract.

J. A Task Order is of no force or effect until returned to STA and signed by an authorized representative of

STA.  No expenditures are authorized on a project and work shall not commence until a Task Order for that

project has been executed by STA.

K. CONSULTANT will be reimbursed, as promptly as fiscal procedures will permit upon receipt by STA’S

Contract Administrator of itemized invoices in triplicate.  Separate invoices itemizing all costs are required

for all work performed under each Task Order.  Invoices shall be submitted no later than 45 calendar days

after the performance of work for which CONSULTANT is billing, or upon completion of the Task Order.

Invoices shall detail the work performed on each milestone, on each project as applicable.  Invoices shall

follow the format stipulated for the approved Cost Proposal and shall reference this contract number, project

title and Task Order number.  Credits due STA that include any equipment purchased under the provisions of

Article XI Equipment Purchase of this contract, must be reimbursed by CONSULTANT prior to the

expiration or termination of this contract.  Invoices shall be mailed to STA’s Contract Administrator at the

following address:

Daryl K. Halls, Executive Director 

Solano Transportation Authority 

423 Main Street 

Suisun City, CA 94575 

Attn: ____________________ 

L. The period of performance for Task Orders shall be in accordance with dates specified in the Task Order.  No

Task Order will be written which extends beyond the expiration date of this Contract.

M. The total amount payable by STA for an individual Task Order shall not exceed the amount agreed to in the

Task Order, unless authorized by contract amendment.

N. If the Consultant fails to satisfactorily complete a deliverable according to the schedule set forth in a Task

Order, no payment will be made until the deliverable has been satisfactorily completed.

O. Task Orders may not be used to amend this Agreement and may not exceed the scope of work under this

Agreement.
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P. The total amount payable by STA for all Task Orders resulting from this contract shall not exceed $

(Amount).  It is understood and agreed that there is no guarantee, either expressed or implied that this dollar

amount will be authorized under this contract through Task Orders.

Q. All subcontracts in excess of $25,000 shall contain the above provisions.

(Option 4 -  Use paragraphs A through F below for lump sum contracts. Use Exhibit 10-H, Example #1 for Cost 

Proposal Format which can be found at http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/chapter10/10h.pdf) 

A. The method of payment for this contract will be based on lump sum.  The total lump sum price paid to

CONSULTANT will include compensation for all work and deliverables, including travel and equipment

described in Article II Statement of Work of this contract.  No additional compensation will be paid to

CONSULTANT, unless there is a change in the scope of the work or the scope of the project.  In the instance

of a change in the scope of work or scope of the project, adjustment to the total lump sum compensation will

be negotiated between CONSULTANT and STA.  Adjustment in the total lump sum compensation will not

be effective until authorized by contract amendment and approved by STA.

B. Progress payments may be made monthly in arrears based on the percentage of work completed by

CONSULTANT.  If CONSULTANT fails to submit the required deliverable items according to the schedule

set forth in the Statement of Work, STA shall have the right to delay payment or terminate this Contract in

accordance with the provisions of Article VI Termination.

C. CONSULTANT shall not commence performance of work or services until this contract has been approved

by STA and notification to proceed has been issued by STA’S Contract Administrator.  No payment will be

made prior to approval of any work, or for any work performed prior to approval of this contract.

D. CONSULTANT will be reimbursed, as promptly as fiscal procedures will permit, upon receipt by STA’S

Contract Administrator of itemized invoices in triplicate.  Invoices shall be submitted no later than 45

calendar days after the performance of work for which CONSULTANT is billing.  Invoices shall detail the

work performed on each milestone, on each project as applicable.  Invoices shall follow the format stipulated

for the Cost Proposal and shall reference this contract number and project title.  Final invoice must contain the

final cost and all credits due STA that include any equipment purchased under the provisions of Article XI

Equipment Purchase of this contract.  The final invoice should be submitted within 60-calendar days after

completion of CONSULTANT’s work.  Invoices shall be mailed to STA’s Contract Administrator at the

following address:

Daryl K. Halls, Executive Director 

Solano Transportation Authority 

423 Main Street 

Suisun City, CA 94575 

Attn: ____________________ 

E. The total amount payable by STA shall not exceed $(Amount).

F. All subcontracts in excess of $25,000 shall contain the above provisions.

ARTICLE VI TERMINATION 

A. STA reserves the right to terminate this contract upon thirty (30) calendar days written notice to

CONSULTANT with the reasons for termination stated in the notice.

B. STA may terminate this contract with CONSULTANT should CONSULTANT fail to perform the covenants

contained in this contract at the time and in the manner provided here.  In the event of such termination, STA

may proceed with the work in any manner deemed proper by STA.  If STA terminates this contract with

CONSULTANT, STA shall pay CONSULTANT the sum due to CONSULTANT under this contract prior to

http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/chapter10/10h.pdf
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termination, unless the cost of completion to STA exceeds the funds remaining in the contract.  In which case 

the overage shall be deducted from any sum due CONSULTANT under this contract and the balance, if any, 

shall be paid to CONSULTANT upon demand. 

C. The maximum amount for which the Government shall be liable if this contract is terminated is _____ dollars.

ARTICLE VII COST PRINCIPLES AND ADMINISTRATIVE REQUIREMENTS 

A. CONSULTANT agrees that the Contract Cost Principles and Procedures, 48 CFR, Federal Acquisition

Regulations System, Chapter 1, Part 31.000 et seq., shall be used to determine the cost allowability of

individual items.

B. CONSULTANT also agrees to comply with federal procedures in accordance with 49 CFR, Part 18, Uniform

Administrative Requirements for Grants and Cooperative Agreements to State and Local Governments.

C. Any costs for which payment has been made to CONSULTANT that are determined by subsequent audit to

be unallowable under 49 CFR, Part 18 and 48 CFR, Federal Acquisition Regulations System, Chapter 1,

Part 31.000 et seq., are subject to repayment by CONSULTANT to STA.

D. All subcontracts in excess of $25,000 shall contain the above provisions.

ARTICLE VIII RETENTION OF RECORDS/AUDIT 

For the purpose of determining compliance with Public Contract Code section 10115, et seq. and Title 21, 

California Code of Regulations, Chapter 21, Section 2500 et seq., when applicable and other matters connected 

with the performance of the contract pursuant to Government Code section 8546.7; CONSULTANT, 

subconsultants, and STA shall maintain and make available for inspection all books, documents, papers, 

accounting records, and other evidence pertaining to the performance of the contract, including but not limited to, 

the costs of administering the contract.  All parties shall make such materials available at their respective offices 

at all reasonable times during the contract period and for three years from the date of final payment under the 

contract.  The state, State Auditor, STA, FHWA, or any duly authorized representative of the Federal Government 

shall have access to any books, records, and documents of CONSULTANT and it’s certified public accountants 

(CPA) work papers that are pertinent to the contract and indirect cost rates (ICR) for audit, examinations, 

excerpts, and transactions, and copies shall be furnished if requested.  Subcontracts in excess of $25,000 shall 

contain this provision. 

ARTICLE IX AUDIT REVIEW PROCEDURES 

A. Any dispute concerning a question of fact arising under an interim or post audit of this contract that is not

disposed of by agreement, shall be reviewed by STA’S Executive Director.

B. Not later than 30 days after issuance of the final audit report, CONSULTANT may request a review by

STA’S Executive Director of unresolved audit issues.  The request for review will be submitted in writing.

C. Neither the pendency of a dispute nor its consideration by STA will excuse CONSULTANT from full and

timely performance, in accordance with the terms of this contract.

(The following AUDIT CLAUSE must be inserted into all contracts of $150,000 or greater) 

D. CONSULTANT and subconsultant contracts, including cost proposals and ICR, are subject to audits or

reviews such as, but not limited to, a contract audit, an incurred cost audit, an ICR Audit, or a CPA ICR audit

work paper review.  If selected for audit or review, the contract, cost proposal and ICR and related work

papers, if applicable, will be reviewed to verify compliance with 48 CFR, Part 31 and other related laws and

regulations.  In the instances of a CPA ICR audit work paper review it is CONSULTANT’s responsibility to



Solano Transportation Authority 

Standard Contract  

Project:  

ensure federal, state, or local government officials are allowed full access to the CPA’s work papers including 

making copies as necessary.  The contract, cost proposal, and ICR shall be adjusted by CONSULTANT and 

approved by STA contract manager to conform to the audit or review recommendations. CONSULTANT 

agrees that individual terms of costs identified in the audit report shall be incorporated into the contract by 

this reference if directed by STA at its sole discretion.  Refusal by CONSULTANT to incorporate audit or 

review recommendations, or to ensure that the federal, state or local governments have access to CPA work 

papers, will be considered a breach of contract terms and cause for termination of the contract and 

disallowance of prior reimbursed costs. 

(The following AUDIT CLAUSE must be inserted into all contracts of $3,500,000 or greater). 

E. CONSULTANT Cost Proposal is subject to a CPA ICR Audit Work Paper Review by Caltrans’ Audit and

Investigation (Caltrans). Caltrans, at its sole discretion, may review and/or audit and approve the CPA ICR

documentation.  The Cost Proposal shall be adjusted by the CONSULTANT and approved by the STA

Contract Administrator to conform to the Work Paper Review recommendations included in the management

letter or audit recommendations included in the audit report. Refusal by the CONSULTANT to incorporate

the Work Paper Review recommendations included in the management letter or audit recommendations

included in the audit report will be considered a breach of the contract terms and cause for termination of the

contract and disallowance of prior reimbursed costs.

1. During a Caltrans’ review of the ICR audit work papers created by the CONSULTANT’s independent

CPA, Caltrans will work with the CPA and/or CONSULTANT toward a resolution of issues that arise

during the review. Each party agrees to use its best efforts to resolve any audit disputes in a timely

manner. If Caltrans identifies significant issues during the review and is unable to issue a cognizant

approval letter, STA will reimburse the CONSULTANT at a provisional ICR until a FAR compliant ICR

{e.g. 48 CFR, part 31; GAGAS (Generally Accepted Auditing Standards); CAS (Cost Accounting

Standards), if applicable; in accordance with procedures and guidelines of the American Association of

State Highways and Transportation Officials Audit Guide; and other applicable procedures and

guidelines}is received and approved by A&I. Provisional rates will be as follows:

a. If the proposed rate is less than 150% - the provisional rate reimbursed will be 90% of the

proposed rate.

b. If the proposed rate is between 150% and 200% - the provisional rate will be 85% of the proposed

rate.

c. If the proposed rate is greater than 200% - the provisional rate will be 75% of the proposed rate.

2. If Caltrans is unable to issue a cognizant letter per paragraph E.1. above, Caltrans may require

CONSULTANT to submit a revised independent CPA-audited ICR and audit report within three (3)

months of the effective date of the management letter. Caltrans will then have up to six (60 months to

review the CONSULTANT’s and/or the independent CPA’s revisions.

3. If the CONSULTANT fails to comply with the provisions of this Section E, or if Caltrans is still unable to

issue a cognizant approval letter after the revised independent CPA-audited ICR is submitted, overhead

cost reimbursement will be limited to the provisional ICR that was established upon initial rejection of the

ICR and set forth in paragraph E.1. above for all rendered services. In this event, this provisional ICR will

become the actual and final ICR for reimbursement purposes under this contract.

4. CONSULTANT may submit to STA final invoice only when all of the following items have occurred: (1)

Caltrans approves or rejects the original or revised independent CPA-audited ICR; (2) all work under this

contract has been completed to the satisfaction of LOCAL GAENCY; and, (3) Caltrans has issued its

final ICR review letter. The CONSULTANT MUST SUBMIT ITS FINAL INVOICETO local agency no

later than 60 days after occurrence of the last of these items.

The provisional ICR will apply to this contract and all other contracts executed between STA and the 

CONSULTANT, either as a prime or subconsultant, with the same fiscal period ICR. 
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ARTICLE X SUBCONTRACTING 

A. Nothing contained in this contract or otherwise, shall create any contractual relation between STA and any

subconsultant(s), and no subcontract shall relieve CONSULTANT of its responsibilities and obligations

hereunder.  CONSULTANT agrees to be as fully responsible to STA for the acts and omissions of its

subconsultant(s) and of persons either directly or indirectly employed by any of them as it is for the acts and

omissions of persons directly employed by CONSULTANT.  CONSULTANT’s obligation to pay its

subconsultant(s) is an independent obligation from STA’S obligation to make payments to the

CONSULTANT.

B. CONSULTANT shall perform the work contemplated with resources available within its own organization

and no portion of the work pertinent to this contract shall be subcontracted without written authorization by

STA’s Contract Administrator, except that, which is expressly identified in the approved Cost Proposal.

C. CONSULTANT shall pay its subconsultants within ten (10) calendar days from receipt of each payment

made to CONSULTANT by STA.

D. Any subcontract in excess of $25,000 entered into as a result of this contract shall contain all the provisions

stipulated in this contract to be applicable to subconsultants.

E. Any substitution of subconsultant(s) must be approved in writing by STA’s Contract Administrator prior to

the start of work by the subconsultant(s).

ARTICLE XI EQUIPMENT PURCHASE 

A. Prior authorization in writing, by STA’s Contract Administrator shall be required before CONSULTANT

enters into any unbudgeted purchase order, or subcontract exceeding $5,000 for supplies, equipment, or

CONSULTANT services.  CONSULTANT shall provide an evaluation of the necessity or desirability of

incurring such costs.

B. For purchase of any item, service or consulting work not covered in CONSULTANT’s Cost Proposal and

exceeding $5,000 prior authorization by STA’s Contract Administrator; three competitive quotations must be

submitted with the request, or the absence of bidding must be adequately justified.

C. Any equipment purchased as a result of this contract is subject to the following: “CONSULTANT shall

maintain an inventory of all nonexpendable property.  Nonexpendable property is defined as having a useful

life of at least two years and an acquisition cost of $5,000 or more.  If the purchased equipment needs

replacement and is sold or traded in, STA shall receive a proper refund or credit at the conclusion of the

contract, or if the contract is terminated, CONSULTANT may either keep the equipment and credit STA in an

amount equal to its fair market value, or sell such equipment at the best price obtainable at a public or private

sale, in accordance with established STA procedures; and credit STA in an amount equal to the sales price.  If

CONSULTANT elects to keep the equipment, fair market value shall be determined at CONSULTANT’s

expense, on the basis of a competent independent appraisal of such equipment.  Appraisals shall be obtained

from an appraiser mutually agreeable to by STA and CONSULTANT, if it is determined to sell the

equipment, the terms and conditions of such sale must be approved in advance by STA.”  49 CFR, Part 18

requires a credit to Federal funds when participating equipment with a fair market value greater than $5,000 is

credited to the project.

D. All subcontracts in excess $25,000 shall contain the above provisions.
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ARTICLE XII STATE PREVAILING WAGE RATES 

(Choose either Option 1 or Option 2) 

(Option 1 -  For contracts where a portion of the proposed work to be performed are crafts affected by state labor 

laws, use paragraphs A and B) 

A. CONSULTANT shall comply with the State of California’s General Prevailing Wage Rate requirements in

accordance with California Labor Code, Section 1770, and all Federal, State, and local laws and ordinances

applicable to the work.

B. Any subcontract entered into as a result of this contract, if for more than $25,000 for public works

construction or more than $15,000 for the alteration, demolition, repair, or maintenance of public works, shall

contain all of the provisions of this Article.

C. When prevailing wages apply to the services described in the scope of work, transportation and subsistence

costs shall be reimbursed at the minimum rates set by the Department of Industrial Relations (DIR) as

outlined in the applicable Prevailing Wage Determination.  See http://www.dir.ca.gov.

(Option 2 -  Use only paragraph A below when all of the proposed work in the contract is  performed by crafts not 

affected by state labor laws or are not contemplated for use) 

A. The State of California’s General Prevailing Wage Rates are not applicable to this contract.

Note:  The Federal “Payment of Predetermined Minimum Wage” applies only to federal-aid construction

contracts. 

ARTICLE XIII CONFLICT OF INTEREST 

A. CONSULTANT shall disclose any financial, business, or other relationship with STA that may have an

impact upon the outcome of this contract, or any ensuing STA construction project. CONSULTANT shall

also list current clients who may have a financial interest in the outcome of this contract, or any ensuing STA

construction project, which will follow.

B. CONSULTANT certifies that it does not now have, nor shall it acquire any financial or business interest that

would conflict with the performance of services under this contract.

C. Any subcontract in excess of $25,000 entered into as a result of this contract, shall contain all of the

provisions of this Article.

(Choose either Option 1 or Option 2 if appropriate) 

(Option 1 -  Use paragraphs D & E below with paragraphs A, B and C above for PS&E contracts only) 

D. CONSULTANT certifies that neither CONSULTANT, nor any firm affiliated with CONSULTANT will bid

on any construction contract, or on any contract to provide construction inspection for any construction

project resulting from this contract.  An affiliated firm is one, which is subject to the control of the same

persons through joint-ownership, or otherwise.

E. Except for subconsultants whose services are limited to providing surveying or materials testing information,

no subconsultant who has provided design services in connection with this contract shall be eligible to bid on

any construction contract, or on any contract to provide construction inspection for any construction project

resulting from this contract.

(Option 2 -  Use paragraphs D, E & F below with paragraphs A, B and C above for Construction Contract 

Administration contracts only) 

http://www.dir.ca.gov/
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D. CONSULTANT certifies that neither CONSULTANT, its employees, nor any firm affiliated with

CONSULTANT providing services on this project prepared the Plans, Specifications, and Estimate for any

construction project included within this contract.  An affiliated firm is one, which is subject to the control of

the same persons through joint- ownership, or otherwise.

E. CONSULTANT further certifies that neither CONSULTANT, nor any firm affiliated with CONSULTANT,

will bid on any construction subcontracts included within the construction contract.  Additionally,

CONSULTANT certifies that no person working under this contract is also employed by the construction

contractor for any project included within this contract.

F. Except for subconsultants whose services are limited to materials testing, no subconsultant who is providing

service on this contract shall have provided services on the design of any project included within this contract.

ARTICLE XIV REBATES, KICKBACKS OR OTHER UNLAWFUL CONSIDERATION 

CONSULTANT warrants that this contract was not obtained or secured through rebates kickbacks or other 

unlawful consideration, either promised or paid to any STA employee.  For breach or violation of this warranty, 

STA shall have the right in its discretion; to terminate the contract without liability; to pay only for the value of 

the work actually performed; or to deduct from the contract price; or otherwise recover the full amount of such 

rebate, kickback or other unlawful consideration. 

ARTICLE XV PROHIBITION OF EXPENDING STA STATE OR FEDERAL FUNDS FOR LOBBYING 

(Include this article in all contracts where federal funding will exceed $150,000. If less than $150,000 in federal 

funds will be expended on the contract, delete this article and re-number the notification article which follows.) 

A. CONSULTANT certifies to the best of his or her knowledge and belief that:

1. No state, federal or local agency appropriated funds have been paid, or will be paid by-or-on behalf of

CONSULTANT to any person for influencing or attempting to influence an officer or employee of

any state or federal agency; a Member of the State Legislature or United States Congress; an officer

or employee of the Legislature or Congress; or any employee of a Member of the Legislature or

Congress, in connection with the awarding of any state or federal contract; the making of any state or

federal grant; the making of any state or federal loan; the entering into of any cooperative agreement,

and the extension, continuation, renewal, amendment, or modification of any state or federal contract,

grant, loan, or cooperative agreement.

2. If any funds other than federal appropriated funds have been paid, or will be paid to any person for

influencing or attempting to influence an officer or employee of any federal agency; a Member of

Congress; an officer or employee of Congress, or an employee of a Member of Congress; in

connection with this federal contract, grant, loan, or cooperative agreement; CONSULTANT shall

complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying”, in accordance

with its instructions.

B. This certification is a material representation of fact upon which reliance was placed when this transaction

was made or entered into.  Submission of this certification is a prerequisite for making or entering into this

transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who fails to file the required

certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each

such failure.

C. CONSULTANT also agrees by signing this document that he or she shall require that the language of this

certification be included in all lower-tier subcontracts, which exceed $100,000 and that all such sub recipients

shall certify and disclose accordingly.
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ARTICLE XVI STATEMENT OF COMPLIANCE 

A. CONSULTANT’s signature affixed below shall constitute a certification under penalty of perjury under the

laws of the State of California that CONSULTANT has, unless exempt, complied with, the nondiscrimination

program requirements of Government Code Section 12990 and Title 2, California Administrative Code,

Section 8103.

B. During the performance of this Contract, Consultant and its subconsultants shall not unlawfully discriminate,

harass, or allow harassment against any employee or applicant for employment because of sex, race, color,

ancestry, religious creed, national origin, physical disability (including HIV and AIDS), mental disability,

medical condition (e.g., cancer), age (over 40), marital status, and denial of family care leave.  Consultant and

subconsultants shall insure that the evaluation and treatment of their employees and applicants for

employment are free from such discrimination and harassment.  Consultant and subconsultants shall comply

with the provisions of the Fair Employment and Housing Act (Gov. Code §12990 (a-f) et seq.) and the

applicable regulations promulgated there under (California Code of Regulations, Title 2, Section 7285 et

seq.).  The applicable regulations of the Fair Employment and Housing Commission implementing

Government Code Section 12990 (a-f), set forth in Chapter 5 of Division 4 of Title 2 of the California Code

of Regulations, are incorporated into this Contract by reference and made a part hereof as if set forth in full.

Consultant and its subconsultants shall give written notice of their obligations under this clause to labor

organizations with which they have a collective bargaining or other Agreement.

(For contracts with Federal funding, add paragraphs C & D) 

C. The Consultant shall comply with regulations relative to Title VI (nondiscrimination in federally-assisted

programs of the Department of Transportation – Title 49 Code of Federal Regulations, Part 21 - Effectuation

of Title VI of the 1964 Civil Rights Act).  Title VI provides that the recipients of federal assistance will

implement and maintain a policy of nondiscrimination in which no person in the state of California shall, on

the basis of race, color, national origin, religion, sex, age, disability, be excluded from participation in, denied

the benefits of or subject to discrimination under any program or activity by the recipients of federal

assistance or their assignees and successors in interest.

D. The Consultant, with regard to the work performed by it during the Agreement shall act in accordance with

Title VI.  Specifically, the Consultant shall not discriminate on the basis of race, color, national origin,

religion, sex, age, or disability in the selection and retention of Subconsultants, including procurement of

materials and leases of equipment.  The Consultant shall not participate either directly or indirectly in the

discrimination prohibited by Section 21.5 of the U.S. DOT’s Regulations, including employment practices

when the Agreement covers a program whose goal is employment.

ARTICLE XVII DEBARMENT AND SUSPENSION CERTIFICATION 

A. CONSULTANT’s signature affixed below shall constitute a certification under penalty of perjury under the

laws of the State of California, that CONSULTANT has complied with Title 2 CFR, Part 180, “OMB

Guidelines to Agencies on Government wide Debarment and Suspension (nonprocurement)”, which certifies

that he/she or any person associated therewith in the capacity of owner, partner, director, officer, or manager,

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any

federal agency; has not been suspended, debarred, voluntarily excluded, or determined ineligible by any

federal agency within the past three (3) years; does not have a proposed debarment pending; and has not been

indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any

matter involving fraud or official misconduct within the past three (3) years.  Any exceptions to this

certification must be disclosed to STA.
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B. Exceptions will not necessarily result in denial of recommendation for award, but will be considered in

determining CONSULTANT responsibility.  Disclosures must indicate to whom exceptions apply, initiating

agency, and dates of action.

C. Exceptions to the Federal Government Excluded Parties List System maintained by the General Services

Administration are to be determined by the Federal Highway Administration.

ARTICLE XVIII FUNDING REQUIREMENTS 

A. It is mutually understood between the parties that this contract may have been written before ascertaining the

availability of funds or appropriation of funds, for the mutual benefit of both parties, in order to avoid

program and fiscal delays that would occur if the contract were executed after that determination was made.

B. This contract is valid and enforceable only, if sufficient funds are made available to STA for the purpose of

this contract.  In addition, this contract is subject to any additional restrictions, limitations, conditions, or any

statute enacted by the Congress, State Legislature, or STA governing board that may affect the provisions,

terms, or funding of this contract in any manner.

C. It is mutually agreed that if sufficient funds are not appropriated, this contract may be amended to reflect any

reduction in funds.

D. STA has the option to void the contract under the 30-day termination clause pursuant to

Article VI, or by mutual agreement to amend the contract to reflect any reduction of funds.

ARTICLE XIX CHANGE IN TERMS 

A. This contract may be amended or modified only by mutual written agreement of the parties.

B. CONSULTANT shall only commence work covered by an amendment after the amendment is executed and

notification to proceed has been provided by STA’s Contract Administrator.

C. There shall be no change in CONSULTANT’s Project Manager or members of the project team, as listed in

the approved Cost Proposal, which is a part of this contract without prior written approval by STA’s Contract

Administrator.

ARTICLE XX DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION 

A. This contract is subject to 49 CFR, Part 26 entitled “Participation by Disadvantaged Business Enterprises in

Department of Transportation Financial Assistance Programs”.  Consultants who obtain DBE participation on

this contract will assist Caltrans in meeting its federally mandated statewide overall DBE goal.

B. The goal for DBE participation for this contract is_________%. Participation by DBE consultant or

subconsultants shall be in accordance with information contained in the Consultant Proposal DBE

Commitment (Exhibit 10-O1), or in the Consultant Contract DBE Information (Exhibit 10-O2) attached to

and incorporated as part of this contract.  If a DBE subconsultant is unable to perform, CONSULTANT must

make a good faith effort to replace him/her with another DBE subconsultant, if the goal is not otherwise met.

C. DBEs and other small businesses, as defined in 49 CFR, Part 26 are encouraged to participate in the

performance of contracts financed in whole or in part with federal funds.  CONSULTANT or subconsultant

shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract.

CONSULTANT shall carry out applicable requirements of 49 CFR, Part 26 in the award and administration

of US DOT-assisted agreements.  Failure by CONSULTANT to carry out these requirements is a material

breach of this contract, which may result in the termination of this contract or such other remedy as STA

deems appropriate.
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D. Any subcontract entered into as a result of this contract shall contain all of the provisions of this section.

E. A DBE firm may be terminated only with prior written approval from STA and only for the reasons specified

in 49 CFR 26.53(f).  Prior to requesting STA consent for the termination, CONSULTANT must meet the

procedural requirements specified in 49 CFR 26.53(f).

F. A DBE performs a Commercially Useful Function (CUF) when it is responsible for execution of the work of

the contract and is carrying out its responsibilities by actually performing, managing, and supervising the

work involved.  To perform a CUF, the DBE must also be responsible with respect to materials and supplies

used on the contract, for negotiating price, determining quality and quantity, ordering the material, and

installing (where applicable) and paying for the material itself.  To determine whether a DBE is performing a

CUF, evaluate the amount of work subcontracted, industry practices, whether the amount the firm is to be

paid under the, contract is commensurate with the work it is actually performing, and other relevant factors.

G. A DBE does not perform a CUF if its role is limited to that of an extra participant in a transaction, contract, or

project through which funds are passed in order to obtain the appearance of DBE participation.  In

determining whether a DBE is such an extra participant, examine similar transactions, particularly those in

which DBEs do not participate.

H. If a DBE does not perform or exercise responsibility for at least thirty percent (30%) of the total cost of its

contract with its own work force, or the DBE subcontracts a greater portion of the work of the contract than

would be expected on the basis of normal industry practice for the type of work involved, it will be presumed

that it is not performing a CUF.

I. CONSULTANT shall maintain records of materials purchased or supplied from all subcontracts entered into

with certified DBEs.  The records shall show the name and business address of each DBE or vendor and the

total dollar amount actually paid each DBE or vendor, regardless of tier.  The records shall show the date of

payment and the total dollar figure paid to all firms.  DBE prime consultants shall also show the date of work

performed by their own forces along with the corresponding dollar value of the work.

J. Upon completion of the contract, a summary of these records shall be prepared and submitted on the form

entitled, “Final Report-Utilization of Disadvantaged Business Enterprise (DBE), First-Tier Subconsultants”

CEM-2402F [Exhibit 17-F, of the LAPM], certified correct by CONSULTANT or CONSULTANT’s

authorized representative and shall be furnished to the Contract Administrator with the final invoice.  Failure

to provide the summary of DBE payments with the final invoice will result in twenty-five percent (25%) of

the dollar value of the invoice being withheld from payment until the form is submitted.  The amount will be

returned to CONSULTANT when a satisfactory “Final Report-Utilization of Disadvantaged Business

Enterprises (DBE), First-Tier Subconsultants” is submitted to the Contract Administrator.

K. If a DBE subconsultant is decertified during the life of the contract, the decertified subconsultant shall notify

CONSULTANT in writing with the date of decertification.  If a subconsultant becomes a certified DBE

during the life of the Contract, the subconsultant shall notify CONSULTANT in writing with the date of

certification.  Any changes should be reported to STA’s Contract Administrator within 30 days.

ARTICLE XXI CONTINGENT FEE 

CONSULTANT warrants, by execution of this contract that no person or selling agency has been employed, or 

retained, to solicit or secure this contract upon an agreement or understanding, for a commission, percentage, 

brokerage, or contingent fee, excepting bona fide employees, or bona fide established commercial or selling 

agencies maintained by CONSULTANT for the purpose of securing business.  For breach or violation of this 

warranty, STA has the right to annul this contract without liability; pay only for the value of the work actually 

performed, or in its discretion to deduct from the contract price or consideration, or otherwise recover the full 

amount of such commission, percentage, brokerage, or contingent fee. 
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ARTICLE XXII DISPUTES 

(Choose either Option 1 or Option 2) 

(Option 1 -  Use paragraphs A through C below for all contracts without PS&E submittal) 

A. Any dispute, other than audit, concerning a question of fact arising under this contract that is not disposed of

by agreement shall be decided by a committee consisting of STA’s Contract Administrator and (Insert STA

Department Head), who may consider written or verbal information submitted by CONSULTANT.

B. Not later than 30 days after completion of all work under the contract, CONSULTANT may request review

by the STA Executive Director of unresolved claims or disputes, other than audit.  The request for review will

be submitted in writing.

C. Neither the pendency of a dispute, nor its consideration by the committee will excuse CONSULTANT from

full and timely performance in accordance with the terms of this contract.

(Option 2 -  Replace Paragraph B, above, with the following for contracts requiring the submission of PS&E) 

B. Not later than 30 days after completion of all deliverables necessary to complete the plans, specifications and

estimate, CONSULTANT may request review by STA Executive Director of unresolved claims or disputes,

other than audit.  The request for review will be submitted in writing.

ARTICLE XXIII INSPECTION OF WORK 

CONSULTANT and any subconsultant shall permit STA, the state, and the FHWA if federal participating funds 

are used in this contract; to review and inspect the project activities and files at all reasonable times during the 

performance period of this contract including review and inspection on a daily basis.  

ARTICLE XXIV SAFETY 

A. CONSULTANT shall comply with OSHA regulations applicable to CONSULTANT regarding necessary

safety equipment or procedures.  CONSULTANT shall comply with safety instructions issued by STA Safety

Officer and other STA representatives.  CONSULTANT personnel shall wear hard hats and safety vests at all

times while working on the construction project site.

B. Pursuant to the authority contained in Section 591 of the Vehicle Code, STA has determined that such areas

are within the limits of the project and are open to public traffic.  CONSULTANT shall comply with all of the

requirements set forth in Divisions 11, 12, 13, 14, and 15 of the Vehicle Code.  CONSULTANT shall take all

reasonably necessary precautions for safe operation of its vehicles and the protection of the traveling public

from injury and damage from such vehicles.

C. Any subcontract entered into as a result of this contract, shall contain all of the provisions of this Article.

(Add to all contracts, which may require trenching of five feet or deeper) 

D. CONSULTANT must have a Division of Occupational Safety and Health (CAL-OSHA) permit(s), as

outlined in California Labor Code Sections 6500 and 6705, prior to the initiation of any practices, work,

method, operation, or process related to the construction or excavation of trenches which are five feet or

deeper.
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ARTICLE XXV INSURANCE AND INDEMNIFICATION 

A. CONSULTANT shall procure and maintain for the duration of this Contract the following insurance:

Minimum Scope of Insurance:

Coverage shall be at least as broad as:

1. Insurance Services Office Commercial General Liability coverage ("occurrence" form CG 0001).

2. Insurance Services Office form number CA 0001 (Ed. 1/87) covering Automobile Liability, code

1 (any auto).  If CONSULTANT owns no vehicles, this requirement may be satisfied by a non-

owned auto endorsement to the general liability policy described above.  If CONSULTANT or

CONSULTANT’s employees will use personal autos on this project, CONSULTANT shall

obtain evidence of personal auto liability coverage for each person.

3. Workers' Compensation insurance as required by the State of California and Employer's Liability

insurance.

4. Errors and Omissions liability insurance appropriate to the CONSULTANT’s profession.

Architect's and engineers' coverage is endorsed to include contractual liability.

Minimum Limits of Insurance: 

CONTRACTOR shall maintain limits no less than: 

1. General Liability:  $2,000,000 per occurrence for bodily injury, personal injury and property

damage. If Commercial General Liability Insurance or other form with a general aggregate limit

is used, either the general aggregate limit shall apply separately to this location or the general

aggregate limit shall be twice the required occurrence limit.

2. Automobile Liability:  $2,000,000 per accident for bodily injury and property damage, combined

single limit.

3. Employer's Liability:  $2,000,000 per accident for bodily injury or disease, and in the aggregate.

4. Errors and Omissions Liability: $1,000,000 on a claims made basis.

Deductibles and Self-Insurance Retentions: 

Any deductibles or self-insured retentions exceeding $50,000 must be declared to and approved by the 

STA. At the option of STA, either: the CONSULTANT shall reduce or eliminate such deductibles or self-

insured retentions regarding the STA, its officers, officials, employees and volunteers; or CONSULTANT 

shall provide a financial guarantee satisfactory to the STA guaranteeing payment of losses and related 

investigations, claim administration and defense expenses. 

Other Insurance Provisions: 

The general liability and automobile liability policies must contain, or be endorsed to contain, the 

following provisions: 

1. The STA, its officers, officials, employees and volunteers be covered as insureds regarding the

liability arising out of automobiles owned, leased, hired or borrowed by or for the

CONSULTANT, and regarding liability arising out of work or operations by or for the

CONSULTANT including materials, parts or equipment furnished with such work or operations.
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General liability coverage can be in an endorsement to the CONSULTANT’s insurance or as a 

separate owner's policy. 

2. For any claims related to this project, the CONSULTANT’s insurance coverage shall be primary

insurance as respects the STA, its officers, officials, employees, and volunteers. Any insurance or

self-insurance maintained by the STA, its officers, officials, employees and volunteers shall be

excess of the CONSULTANT’s insurance and shall not contribute with it.

3. Should the above described policies be cancelled prior to the policies’ expiration date,

CONSULTANT agrees that notice of cancellation will be delivered under the policy provisions.

Acceptability of Insurers: 

Insurance is placed with insurers with a current A.M. Best's rating of no less than A:VII, unless otherwise 

acceptable to STA. 

Verification of Coverage: 

CONSULTANT shall furnish STA with original certificate and amendatory endorsements effecting 

coverage required by this clause. All certificates and endorsements must be received and approved by the 

STA before work commences. STA reserves the right to require complete, certified copies of all required 

insurance policies, including endorsements effecting coverage required by these specifications. 

All insurance documents are to be sent to: 

Solano Transportation Authority 

Attn: STA Legal Counsel 

423 Main Street 

Suisun City, CA 94585 

Sub-Contractors: 

CONSULTANT shall include all sub-contractors as insureds under its policies or shall furnish separate 

certificates and endorsements for each sub-contractor. All coverages for sub-contractors shall be subject 

to all of the requirements stated above unless specifically waived by STA in writing. 

B. CONSULTANT shall indemnify and hold harmless the STA, its officers, officials, employees and

volunteers against all actions, causes of actions, damages, costs, liabilities, claims, losses, judgments, penalties

and expenses of every type and description, including without limitation any fees and/or costs reasonably incurred

by STA’s staff attorneys or contract attorneys and any and all costs, fees and expenses incurred in enforcing this

provision (collectively referred to as “liabilities”), arising out of or for any negligent act or omission, misconduct

or other legal fault of CONSULTANT, its officers, employees, sub-contractors, subcontractors or agents in

connection with the performance or nonperformance of this Contract, whether or not STA accepted or approved

any service or work product performed or provided by CONSULTANT, and whether or not such liabilities are

litigated, settled or reduced to judgment. If a final decision or judgment allocates liability by determining any

portion of damages awarded is attributable to STA’s negligence or willful misconduct, STA shall pay the portion

of damages allocated to STA’s negligence or willful misconduct, provided that STA shall not be liable for any

passive negligence of STA, its officers, officials, employees and volunteers in reviewing, accepting or approving

any service or work product performed or provided by CONSULTANT.

CONSULTANT shall, upon STA’s request, defend with counsel approved by STA (which approval shall 

not be unreasonably withheld), at CONSULTANT’s sole cost and expense, any action, claim, suit, cause of action 
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or portion which asserts or alleges liabilities resulting from any allegedly negligent act, omission, misconduct or 

other legal fault of CONSULTANT, its officers, employees, sub-contractors, subcontractors or agents in 

connection with the performance or nonperformance of this Contract, whether or not such action, claim, suit, 

cause of action or portion is well founded or lacking in merit.  

Acceptance of required insurance certificates or endorsements does not relieve CONSULTANT from 

liability under this contract and shall apply to all damages and claims of every kind suffered, or alleged to have 

been suffered, by CONSULTANT’s negligence, misconduct, or other legal fault whether such insurance policies 

shall have been determined to apply to such damages or claims for damages. This Article shall survive any 

termination of this contract.  

ARTICLE XXVI OWNERSHIP OF DATA 

A. Upon completion of all work under this contract, ownership and title to all reports, documents, plans,

specifications, and estimates produce as part of this contract will automatically be vested in STA; and no

further agreement will be necessary to transfer ownership to STA.  CONSULTANT shall furnish STA all

necessary copies of data needed to complete the review and approval process.

B. It is understood and agreed that all calculations, drawings and specifications, whether in hard copy or

machine-readable form, are intended for one-time use in the construction of the project for which this contract

has been entered into.

C. CONSULTANT is not liable for claims, liabilities, or losses arising out of, or connected with the

modification, or misuse by STA of the machine-readable information and data provided by CONSULTANT

under this contract; further, CONSULTANT is not liable for claims, liabilities, or losses arising out of, or

connected with any use by STA of the project documentation on other projects for additions to this project, or

for the completion of this project by others, except only such use as many be authorized in writing by

CONSULTANT.

D. Applicable patent rights provisions regarding rights to inventions shall be included in the contracts as

appropriate (48 CFR 27, Subpart 27.3 - Patent Rights under Government Contracts for federal-aid contracts).

E. STA may permit copyrighting reports or other agreement products.  If copyrights are permitted; the

agreement shall provide that the FHWA shall have the royalty-free nonexclusive and irrevocable right to

reproduce, publish, or otherwise use; and to authorize others to use, the work for government purposes.

F. Any subcontract in excess of $25,000 entered into as a result of this contract, shall contain all of the

provisions of this Article.

ARTICLE XXVII CLAIMS FILED BY STA’s CONSTRUCTION CONTRACTOR 

A. If claims are filed by STA’s construction contractor relating to work performed by CONSULTANT’s

personnel, and additional information or assistance from CONSULTANT’s personnel is required in order to

evaluate or defend against such claims; CONSULTANT agrees to make its personnel available for

consultation with STA’S construction contract administration and legal staff and for testimony, if necessary,

at depositions and at trial or arbitration proceedings.

B. CONSULTANT’s personnel that STA considers essential to assist in defending against construction

contractor claims will be made available on reasonable notice from STA.  Consultation or testimony will be

reimbursed at the same rates, including travel costs that are being paid for CONSULTANT’s personnel

services under this contract.
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C. Services of CONSULTANT’s personnel in connection with STA’s construction contractor claims will be

performed pursuant to a written contract amendment, if necessary, extending the termination date of this

contract in order to resolve the construction claims.

D. Any subcontract in excess of $25,000 entered into as a result of this contract, shall contain all of the

provisions of this Article.

ARTICLE XXVIII CONFIDENTIALITY OF DATA 

A. All financial, statistical, personal, technical, or other data and information relative to STA’s operations, which

are designated confidential by STA and made available to CONSULTANT in order to carry out this contract,

shall be protected by CONSULTANT from unauthorized use and disclosure.

B. Permission to disclose information on one occasion, or public hearing held by STA relating to the contract,

shall not authorize CONSULTANT to further disclose such information, or disseminate the same on any other

occasion.

C. CONSULTANT shall not comment publicly to the press or any other media regarding the contract or STA’s

actions on the same, except to STA’s staff, CONSULTANT’s own personnel involved in the performance of

this contract, at public hearings or as required by law.

D. CONSULTANT shall not issue any news release or public relations item of any nature, whatsoever, regarding

work performed or to be performed under this contract without prior review of the contents of it by STA, and

receipt of STA’S written permission.

E. Any subcontract entered into as a result of this contract shall contain all of the provisions of this Article.

(For PS&E contracts add paragraph F, below, to paragraphs A through E, above) 

F. All information related to the construction estimate is confidential, and shall not be disclosed by

CONSULTANT to any entity other than STA.

ARTICLE XXIX NATIONAL LABOR RELATIONS BOARD CERTIFICATION 

In accordance with Public Contract Code section 10296, CONSULTANT states under penalty of perjury that no 

more than one final unappealable finding of contempt of court by a federal court has been issued against 

CONSULTANT within the immediately preceding two-year period, because of CONSULTANT’s failure to 

comply with an order of a federal court that orders CONSULTANT to comply with an order of the National 

Labor Relations Board. 

ARTICLE XXX EVALUATION OF CONSULTANT 

CONSULTANT’s performance will be evaluated by STA. A copy of the evaluation will be sent to 

CONSULTANT for comments.  The evaluation together with the comments shall be retained as part of the 

contract record. 

ARTICLE XXXI RETENTION OF FUNDS 

A. Any subcontract entered into as a result of this Contract shall contain all of the provisions of this section.

(Local agency to include either B, C, or D below; delete the other two) 

B. No retainage will be withheld by the STA from progress payments due the prime consultant.  Retainage by

the prime consultant or subconsultants is prohibited, and no retainage will be held by the prime consultant

from progress due subconsultants.  Any violation of this provision shall subject the violating prime consultant
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or subconsultants to the penalties, sanctions, and other remedies specified in Section 7108.5 of the California 

Business and Professions Code.  This requirement shall not be construed to limit or impair any contractual, 

administrative, or judicial remedies, otherwise available to the prime consultant or subconsultant in the event 

of a dispute involving late payment or nonpayment by the prime consultant or deficient subconsultant 

performance, or noncompliance by a subconsultant.  This provision applies to both DBE and non-DBE prime 

consultants and subconsultants. 

C. No retainage will be held by the STA from progress payments due the prime consultant.  Any retainage held

by the prime consultant or subconsultants from progress payments due subconsultants shall be promptly paid

in full to subconsultants within 30 days after the subconsultant’s work is satisfactorily completed.  Federal

law (49 CFR 26.29) requires that any delay or postponement of payment over the 30 days may take place only

for good cause and with the STA’s prior written approval.  Any violation of this provision shall subject the

violating prime consultant or subconsultant to the penalties, sanctions and other remedies specified in Section

7108.5 of the Business and Professions Code.  These requirements shall not be construed to limit or impair

any contractual, administrative, or judicial remedies, otherwise available to the prime consultant or

subconsultant in the event of a dispute involving late payment or nonpayment by the prime consultant,

deficient subconsultant performance, or noncompliance by a subconsultant.  This provision applies to both

DBE and non-DBE prime consultant and subconsultants.

D. The STA shall hold retainage from the prime consultant and shall make prompt and regular incremental

acceptances of portions, as determined by the STA, of the contract work, and pay retainage to the prime

consultant based on these acceptances.  The prime consultant, or subconsultant, shall return all monies

withheld in retention from a subconsultant within thirty (30) days after receiving payment for work

satisfactorily completed and accepted including incremental acceptances of portions of the contract work by

the agency.  Federal law (49 CFR 26.29) requires that any delay or postponement of payment over thirty (30)

days may take place only for good cause and with the agency’s prior written approval.  Any violation of this

provision shall subject the violating prime consultant or subconsultant to the penalties, sanctions and other

remedies specified in Section 7108.5 of the Business and Professions Code.  These requirements shall not be

construed to limit or impair any contractual, administrative, or judicial remedies, otherwise available to the

prime consultant or subconsultant in the event of a dispute involving late payment or nonpayment by the

prime Consultant, deficient subconsultant performance, or noncompliance by a subconsultant.  This provision

applies to both DBE and non-DBE prime consultant and subconsultants.

ARTICLE XXXII NOTIFICATION 

All notices and communications regarding interpretation of the terms of this contract and changes to it, shall be 

effected by the mailing of a notice by registered or certified mail, return receipt requested, postage prepaid, and 

addressed as follows: 

CONSULTANT: 

__________(CONSULTANT)_______________ 

__________(NAME)________, Project Manager 

__________(ADDRESS)____________________ 

________________________________________ 
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STA: 

Daryl K. Halls, Executive Director 

Solano Transportation Authority 

423 Main Street 

Suisun City, CA  94585 

Attn:  

Telephone: (707) 424-6075 

Fax: (707) 424-6074 

ARTICLE XXXIII CONTRACT 

The two parties to this contract agree that this contract constitutes the entire agreement between them.  This 

contract may be executed in duplicate originals, each of which is deemed an original, but when taken together 

shall constitute one instrument.  Facsimile copies or copies delivered via e-mail as a portable document format 

(pdf) file shall be deemed original copies. Both of these parties, for and in consideration of the payments to be 

made, conditions mentioned, and work to be performed; each agree to diligently perform in accordance with the 

terms and conditions of this contract as evidenced by the signatures and effective date below.  

ARTICLE XXXIV SIGNATURES 

[CONSULTANT] SOLANO TRANSPORTATION AUTHORITY

By: ________________________________ By: ______________________________ 

Name: ________________________________ Name: ______________________________ 

Title: ________________________________ Title: ______________________________ 

APPROVED AS TO FORM 

By: ______________________________ 

STA Legal Counsel 

EFFECTIVE DATE: ___________________________________ 



   
 

  
 

      

        
   

                    

              

 

     

    
    
    
    

 
 

    

    

    
        

        

 

  

         

    
          

  
  
  
  
  

  

 
  
  
  
  

  

      

         
   

       
     

      

   

 

Local Assistance Procedures Manual EXHIBIT 10-H1 
Cost Proposal 

EXHIBIT 10-H1 COST PROPOSAL Page 1 of 3

COST-PLUS-FIXED FEE OR LUMP SUM OR FIRM FIXED PRICE CONTRACTS 

(DESIGN, ENGINEERING AND ENVIRONMENTAL STUDIES) 
Note: Mark-ups are Not Allowed ☐ Prime Consultant ☐ Subconsultant ☐ 2nd Tier Subconsultant

Consultant __________________________________________________________ 

Project No. _______________________  Contract No. ____________________ Date ____________________ 

DIRECT LABOR 

Classification/Title Name Hours Actual Hourly Rate Total 

____________________________ 
____________________________ 
____________________________ 
____________________________ 

________ 
________ 
________ 
________ 

LABOR COSTS 
a) Subtotal Direct Labor Costs

b) Anticipated Salary Increases (see page 2 for calculation)

 _______________  

_______________ 

c) TOTAL DIRECT LABOR COSTS [(a) + (b)]  _______________
INDIRECT COSTS 
d) Fringe Benefits (Rate:  _____   )
f) Overhead (Rate: _____ )

e) Total Fringe Benefits [(c) x (d)]  _______________
g) Overhead [(c) x (f)]  _______________

h) General and Administrative (Rate: ___ __ ) i) Gen & Admin [(c) x (h)]  _______________

FIXED FEE 

j) TOTAL INDIRECT COSTS [(e) + (g) + (i)]  _______________

k) TOTAL FIXED FEE [(c) + (j)] x fixed fee ______ ]  ______________

l) CONSULTANT’S OTHER DIRECT COSTS (ODC) – ITEMIZE (Add additional pages if necessary)
Description of Item Quantity Unit Unit Cost Total 

l) TOTAL OTHER DIRECT COSTS 

m) SUBCONSULTANTS’ COSTS (Add additional pages if necessary)
Subconsultant 1:
Subconsultant 2: 
Subconsultant 3: 
Subconsultant 4: 

m) TOTAL SUBCONSULTANTS’ COSTS 

n) TOTAL OTHER DIRECT COSTS INCLUDING SUBCONSULTANTS [(l)+(m)]  ___________________

TOTAL COST [(c) + (j) + (k) + (n)]  _____________________ 
NOTES: 
1. Key personnel must be marked with an asterisk (*) and employees that are subject to prevailing wage requirements must be marked

with two asterisks (**). All costs must comply with the Federal cost principles. Subconsultants will provide their own cost proposals.
2. The cost proposal format shall not be amended. Indirect cost rates shall be updated on an annual basis in accordance with the

consultant’s annual accounting period and established by a cognizant agency or accepted by Caltrans.
3. Anticipated salary increases calculation (page 2) must accompany.
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Local Assistance Procedures Manual EXHIBIT 1 0-H1 
Cost Proposal 

EXHIBIT 10-H 1 COST PROPOSAL Page 2 of 3 

COST-PLUS-FIXED FEE OR LUMP SUM OR FIRM FIXED PRICE CONTRACTS 

(CALCULATIONS FOR ANTICIPATED SALARY INCREASES) 

1. Calculate Average Hourly Rate for 1st year of the contract (Direct Labor Subtotal divided by total hours)

Direct Labor Total Hours per Avg 5Year 
Subtotal per Cost Cost Proposal Hourly Contract 

Proposal Rate Duration 

= $250,000.00 500 $50.00 Year 1 Avg 
Hourly Rate 

2. Calculate hourly rate for all years (Increase the Average Hourly Rate for a year by proposed escalation%)

Avg Hourly Rate Proposed Escalation 

Year 1 $50.00 + 2% = $51.00 Year 2 Avg Hourly Rate 
Year 2 $51.00 + 2% = $52.02 Year 3 Avg Hourly Rate 
Year 3 $52.02 + 2% = $53.06 Year 4 Avg Hourly Rate 
Year 4 $53.06 + 2% = $54.12 Year 5 Avg Hourly Rate 

3. Calculate estimated hours per year (Multiply estimate% each year by total hours)

Estimated % Completed Total Hours per Cost Total Hours per 
Each Year Proposal Year 

Year 1 20.0% 5000 = 1000 Estimated Hours Year 1 
Year 2 400% 5000 = 2000 Estimated Hours Year 2 
Year 3 15.0% 5000 = 750 Estimated Hours Year 3 
Year 4 15.0% 5000 = 750 Estimated Hours Year 4 
Years 100% 5000 = 500 Estimated Hours Year 5 

Total 100% Total = 5000 

4. Calculate Total Costs including Escalation (Multiply Average Hourly Rate by the number of hours)

Avg Hourly Rate Estimated hours Cost per 
(calculated above) (calculated above) Year 

Year 1 $50.00 1000 $50,000.00 Estimated Hours Year 1 = 
Year 2 $51.00 2000 $102,000.00 Estimated Hours Year 2 = 
Year 3 $52.02 750 $39,015.00 Estimated Hours Year 3 = 
Year 4 $53.06 750 $39,795.30 Estimated Hours Year 4 = 
Years $54.12 500 = $27,060.80 Estimated Hours Year 5 

Total Direct Labor Cost with Escalation $257,871.10 = 
Direct Labor Subtotal before Escalation = $250,000.00 

Estimated total of Direct Labor Salary Transfer to Page 1 = 
Increase $7,871.10 

NOTES: 
1. This is not the only way to estimate salary increases. Other methods will be accepted if they clearly indicate the %

increase, the# of years of the contract, and a breakdown of the labor to be performed each year. 

2. An estimation that is based on direct labor multiplied by salary increase % multiplied by the# of years is not
acceptable.
(i e. $250,000 x 2% x 5 yrs= $25,000 is not an acceptable methodology)

3. This assumes that one year will be worked at the rate on the cost proposal before salary increases are granted.
4. Calculations for anticipated salary escalation must be provided.
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Local Assistance Procedures Manual EXHIBIT 10-H1 
Cost Proposal 

EXHIBIT 10-H 1 COST PROPOSAL Page 3 of 3 

Certification of Direct Costs: 

I, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the 
cost proposal{s) in this contract are actual, reasonable, allowable, and allocable to the contract in 
accordance with the contract terms and the following requirements: 

1. Generally Accepted Accounting Principles {GAAP) 

2. Terms and conditions of the contract 

3. Title 23 United States Code Section 112 - Letting of Contracts 

4. 48 Code of Federal Regulations Part 31 - Contract Cost Principles and Procedures 

5. 23 Code of Federal Regulations Part 172 - Procurement, Management, and 
Administration of Engineering and Design Related Service 

6. 48 Code of Federal Regulations Part 9904 - Cost Accounting Standards Board {when 
applicable) 

All costs must be applied consistently and fairly to all contracts. All documentation of compliance must 
be retained in the project files and be in compliance with applicable federal and state requirements. 
Costs that are noncom pliant with the federal and state requirements are not eligible for reimbursement. 
Local governments are responsible for applying only cognizant agency approved or Caltrans accepted 
Indirect Cost Rate{s). 

Prime Consultant or Subconsultant Certifying: 

Name: ______________ _ Title*: 

Signature: _ _ _ _  _ _ ____ __ __ _ _  _ Date of Certification {mm/dd/yyyy): _ 

Email: ______ ______ __ _ Phone Number: 

Address: ________________________________ _ 

*An individual executive or financial officer of the consultant's or subconsultant's organization at 
a level no lower than a Vice President or a Chief Financial Officer, or equivalent, who has 
authority to represent the financial information utilized to establish the cost proposal for the 
contract. 

List services the consultant is providinq under the proposed contract: 
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Local Assistance Procedures Manual EXHIBIT 10-H2 
Cost Proposal 

EXHIBIT 10-H2 COST PROPOSAL Page 1 of3 

SPECIFIC RATE OF COMPENSATION (USE FOR ON-CALL OR AS-NEEDED CONTRACTS) 

(CONSTRUCTION ENGINEERING AND INSPECTION CONTRACTS) 

Note: Mark-ups are Not Allowed 

Consultant _________________ _ D Prime Consultant D Subconsultant D 2nd Tier Subconsultant 

Project No. _________ _ Contract No. 
- - - - - - --

Participation Amount $ ________ _ Date 
- - --

For Combined Rate 
Fringe Benefit% + General &Administrative% = Combined ICR% 

OR 
For Home Office Rate 

Fringe Benefit % + General &Administrative% = Home Office ICR% 

For Field Office Rate 
Frinqe Benefit % + General &Administrative% = Field Office ICR% 

= Fee % 

BILLING INFORMATION CALCULATION INFORMATION 
Name/Job Title/Classification 1 Hourly Billing Rates2 

Straight3 OT(1.5x) OT(2x) 
Effective Date of Hourly Rate 

From To 
Actual or Avg. 
Hourly Rate4 

% or$ 
Increase 

Hourly Range -
for Classifications Only 

John Doe - Project Manager* 
Civil Engineer II 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

01/01/2016 
01/01/2017 
01/01/2018 

12/31/2016 
12/31/2017 
12/31/2018 

$0.00 
$0.00 
$0.00 

0.0% 
0.0% 

Not Applicable 

Sue Jones- Construction 
Engineeri1nspector 
Engineer I 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

01/01/2016 
01/01/2017 
01/01/2018 

12/31/2016 
12/31/2017 
12/31/2018 

$0.00 
$0.00 
$0.00 

0.0% 
0.0% 

Not Applicable 

Buddy Black - Claims Engineer 
Engineer Ill 

Land Surveyor ** 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

01/01/2016 
01/01/2017 
01/01/2018 

01/01/2016 
01/01/2017 
01/01/2018 

12/31/2016 
12/31/2017 
12/31/2018 

12/31/2016 
12/31/2017 
12/31/2018 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

0.0% 
0.0% 

0.0% 
0.0% 

Not Applicable 

$00-$00 
$00-$00 
$00-$00 

Technician $0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

01/01/2016 
01/01/2017 
01/01/2018 

12/31/2016 
12/31/2017 
12/31/2018 

$0.00 
$0.00 
$0.00 

0.0% 
0.0% 

$00-$00 
$00-$00 
$00-$00 

(Add pages as necessary) 
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Cost Proposal 

NOTES: 
1. Key personnel must be marked with an asterisk (*) and employees that are subject to prevailing wage requirements must be marked with two asterisks (**).All costs 

must comply with the Federal cost principles. Subconsultants will provide their own cost proposals. 
2. The cost proposal format shall not be amended. 
3. Billing rate= actual hourly rate * (1 + ICR) * (1 + Fee). Indirect cost rates shall be updated on an annual basis in accordance with the consultants annual accounting 

period and established by a cognizant agency or accepted by Caltrans. All costs must comply with the Federal cost principles for reimbursement. 
4. For named employees and key personnel enter the actual hourly rate. For classifications only, enter the Average Hourly Rate for that classification. 

EXHIBIT 10-H2 COST PROPOSAL Page2ot3 

SPECIFIC RATE OF COMPENSATION (USE FOR ON-CALL OR AS-NEEDED CONTRACTS) 

(CONSTRUCTION ENGINEERING AND INSPECTION CONTRACTS) 

Consultant __________________ _ □ Prime Consultant □ Subconsultant 

Project No. __________ _ Contract No. 
-----------

Date ________ _ 

SCHEDULE OF OTHER DIRECT COST ITEMS (Add additional pages as necessary) 
Description of Item Quantity Unit Unit Cost Total 

Subconsultant 1: 
Subconsultant 2: 
Subconsultant 3: 
Subconsultant 4: 
Subconsultant 5: 

Note: Add additional pages if necessary. 

NOTES: 
1. List other direct cost items with estimated costs. These costs should be competitive in their respective industries and supported with appropriate documentation. 
2. Proposed ODC items should be consistently billed regardless of client and contract type. 
3. Items when incurred for the same purpose, in like circumstance, should not be included in any indirect cost pool or in the overhead rate. 
4. Items such as special tooling, will be reimbursed at actual cost with supporting documentation (invoice). 
5. Items listed above that would be considered "tools of the trade" are not reimbursable as other direct cost 
6. Travel related costs should be pre-approved by the contracting agency and shall not exceed current State Department of Personnel Administration rules. 
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Cost Proposal 

7. If mileage is claimed, the rate should be properly supported by the consultant's calculation of their actual costs for company vehicles. In addition, the miles claimed 
should be supported by mileage logs. 

8. If a consultant proposes rental costs for a vehicle, the company must demonstrate that this is its standard procedure for all of their contracts and that they do not 
own any vehicles that could be used for the same purpose. 

9. The cost proposal format shall not be amended. All costs must comply with the Federal cost principles. 
10. Add additional pages if necessary. 
11. Subconsultants must provide their own cost proposals. 
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Cost Proposal 

EXHIBIT 10-H2 COST PROPOSAL Page 3 of 3 

Certification of Direct Costs: 

I, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the 
cost proposal(s) in this contract are actual, reasonable, allowable, and allocable to the contract in 
accordance with the contract terms and the following requirements: 

7. Generally Accepted Accounting Principles (GAAP) 

8. Terms and conditions of the contract 

9. Title 23 United States Code Section 112 - Letting of Contracts 

10. 48 Code of Federal Regulations Part 31 - Contract Cost Principles and Procedures 

11. 23 Code of Federal Regulations Part 172 - Procurement, Management, and 
Administration of Engineering and Design Related Service 

12. 48 Code of Federal Regulations Part 9904 - Cost Accounting Standards Board (when 
applicable) 

All costs must be applied consistently and fair1y to all contracts. All documentation of compliance must 
be retained in the project files and be in compliance with applicable federal and state requirements. 
Costs that are noncompliant with the federal and state requirements are not eligible for reimbursement. 

Prime Consultant or Subconsultant Certifying: 

Name: ______________ _ Title*: ______________ _ 

Signature�: _____________ _ Date of Certification (mm/dd/yyyy): 

Email: ______________ _ Phone Number: ___________ _ 

Address: ________________________________ _ 

* An individual executive or financial officer of the consultant's or subconsultant's organization at 
a level no lower than a Vice President or a Chief Financial Officer, or equivalent, who has 
authority to represent the financial information utilized to establish the cost proposal for the 
contract. 

List services the consultant is providing under the proposed contract: 
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Local Assistance Procedures Manual EXHBIT 10-H3 
Cost Proposal 

EXHIBIT 10-HJ COST PROPOSAL Page 1 of 2 

COST PER UNIT OF WORK CONTRACTS 

(GEOTECHNICAL AND MATERIAL TESTING) 

Note: Mark-ups are Not Allowed □ Prime Consultant □ Subconsultant □ 2nd Tier Subconsultant 

Consultant __________________ _ 

Project No. _________ _ Contract No. 
---------

Date 
- - - - - --

Unit/Item of Work: 
(Example: Log of Test Boring for Soils Report, or ADL Testing for Hazardous Waste Material 
Study} Include as many Items as necessary. 

DIRECT LABOR Hours Billing Hourly Rate {$) Total{$) 

Professional {Classification)* 

Sub-professional/Technical** 

EQUIPMENT 1 {with Operator) 

EQUIPMENT 2 {with Operator) 

Consultant's Other Direct Costs (ODC)- Itemize: 

Description of Item Quantity Unit Unit Cost Total 

Subconsultant 1: 
Subconsultant 2: 
Subconsultant 3: 
Subconsultant 4: 
Subconsultant 5: 

Nole: Attach addtllonal pages if necessary. 

TOTAL COST PER UNIT OF WORK 

NOTES: 

1 . Key personnel must be marked with an asterisk (*) and employees that are subject to prevailing wage requirements 
must be marked with two asterisks (**) .  All costs must comply with the Federal cost principles. Subconsultants will 
provide their own cost proposals. The cost proposal format shall not be amended. 

2. Hourly billing rates should include prevailing wage rates and be consistent with publicly advertised rates charged to 
all clients (Commercial, Private or Public). 

3. Mobilization/De-mobilization is based on site location and number and frequency of tests/items. 
4. ODC items shall be based on actual costs and supported by historical data and other documentation. 
5. ODC items that would be considered "tools of the trade' are not reimbursable. 
6. Billing Hourly Rates must be actual, allowable, and reasonable. 
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Local Assistance Procedures Manual EXHBIT 10-H3 
Cost Proposal 

EXHIBIT 10-H3 COST PROPOSAL Page 2 of 2 

Certification of Direct Costs: 

I, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the 
cost proposal{s) in this contract are actual, reasonable, allowable, and allocable to the contract in 
accordance with the contract terms and the following requirements: 

13. Generally Accepted Accounting Principles {GAAP) 

14. Terms and conditions of the contract 

15. Title 23 United States Code Section 112 - Letting of Contracts 

16. 48 Code of Federal Regulations Part 31 - Contract Cost Principles and Procedures 

17. 23 Code of Federal Regulations Part 172 - Procurement, Management, and 
Administration of Engineering and Design Related Service 

18. 48 Code of Federal Regulation Part 9904 - Cost Accounting Standards Board {when 
applicable) 

All costs must be applied consistently and fair1y to all contracts. All documentation of compliance must 
be retained in the project files and be in compliance with applicable federal and state requirements. 
Costs that are noncompliant with the federal and state requirements are not eligible for reimbursement. 

Prime Consultant or Subconsultant Certifying: 

Name: ______________ _ Title*: ______________ _ 

Signature�: _____________ _ Date of Certification {mm/dd/yyyy....__ _ _ _  : _ 

Email: ______________ Phone Number,_,_: _ _ _ _ _ _ _ _ _ __ 

Address: ________________________________ _ 

* An individual executive or financial officer of the consultant's or subconsultant's organization at 
a level no lower than a Vice President or a Chief Financial Officer, or equivalent, who has 
authority to represent the financial information utilized to establish the cost proposal for the 
contract. 

List services the consultant is providinq under the proposed contract: 
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EXHIBIT 10-I NOTICE TO PROPOSERS DBE INFORMATION 

 

 

The Agency has established a DBE goal for this Contract of ____________%  

                                           OR 

The Agency has not established a goal for this Contract. However, proposers are encouraged to obtain DBE 

participation for this contract. 

    

1.    TERMS AS USED IN THIS DOCUMENT 

• The term “Disadvantaged Business Enterprise” or “DBE” means a for-profit small business concern 

owned and controlled by a socially and economically disadvantaged person(s) as defined in Title 49, 

Code of Federal Regulations (CFR), Part 26.5. 

• The term “Agreement” also means “Contract.” 

• Agency also means the local entity entering into this contract with the Contractor or Consultant. 

• The term “Small Business” or “SB” is as defined in 49 CFR 26.65. 

 

2. AUTHORITY AND RESPONSIBILITY  

A.    DBEs and other small businesses are strongly encouraged to participate in the performance of Contracts 

financed in whole or in part with federal funds (See 49 CFR 26, “Participation by Disadvantaged 

Business Enterprises in Department of Transportation Financial Assistance Programs”). The Consultant 

must ensure that DBEs and other small businesses have the opportunity to participate in the performance 

of the work that is the subject of this solicitation and should take all necessary and reasonable steps for 

this assurance. The proposer must not discriminate on the basis of race, color, national origin, or sex in 

the award and performance of subcontracts. 

B.    Proposers are encouraged to use services offered by financial institutions owned and controlled by DBEs. 

 

3. SUBMISSION OF DBE INFORMATION  

If there is a DBE goal on the contract, Exhibit 10-O1 Consultant Proposal DBE Commitment must be 

included in the Request for Proposal. In order for a proposer to be considered responsible and responsive, the 

proposer must make good faith efforts to meet the goal established for the contract. If the goal is not met, the 

proposer must document adequate good faith efforts. All DBE participation will be counted towards the 

contract goal; therefore, all DBE participation shall be collected and reported. 

Exhibit 10-O2 Consultant Contract DBE Information must be included with the Request for Proposal. Even if 

no DBE participation will be reported, the successful proposer must execute and return the form. 

 

4.   DBE PARTICIPATION GENERAL INFORMATION 

It is the proposer’s responsibility to be fully informed regarding the requirements of 49 CFR, Part 26, and the 

Department’s DBE program developed pursuant to the regulations. Particular attention is directed to the 

following:  

A.   A DBE must be a small business firm defined pursuant to 13 CFR 121 and be certified through the 

California Unified Certification Program (CUCP).   
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B.    A certified DBE may participate as a prime consultant, subconsultant, joint venture partner, as a vendor 

of material or supplies, or as a trucking company. 

C. A DBE proposer not proposing as a joint venture with a non-DBE, will be required to document one or a 

combination of the following: 

1. The proposer is a DBE and will meet the goal by performing work with its own forces. 

2. The proposer will meet the goal through work performed by DBE subconsultants, suppliers or 

trucking companies. 

3. The proposer, prior to proposing, made adequate good faith efforts to meet the goal. 

D.   A DBE joint venture partner must be responsible for specific contract items of work or clearly defined 

portions thereof. Responsibility means actually performing, managing, and supervising the work with its 

own forces. The DBE joint venture partner must share in the capital contribution, control, management, 

risks and profits of the joint venture commensurate with its ownership interest. 

 E.   A DBE must perform a commercially useful function pursuant to 49 CFR 26.55,  that is, a DBE firm 

must be responsible for the execution of a distinct element of the work and must carry out its 

responsibility by actually performing, managing and supervising the work.  

F.   The proposer shall list only one subconsultant for each portion of work as defined in their proposal and all 

DBE subconsultants should be listed in the bid/cost proposal list of subconsultants.   

G.   A prime consultant who is a certified DBE is eligible to claim all of the work in the Contract toward the 

DBE participation except that portion of the work to be performed by non-DBE subconsultants. 

 

5.     RESOURCES 

A.  The CUCP database includes the certified DBEs from all certifying agencies participating in the CUCP. If 

you believe a firm is certified that cannot be located on the database, please contact the Caltrans Office of 

Certification toll free number 1-866-810-6346 for assistance.   

B.   Access the CUCP database from the Department of Transportation, Office of Business and Economic 

Opportunity Web site at:  http://www.dot.ca.gov/hq/bep/. 

1. Click on the link in the left menu titled Disadvantaged Business Enterprise; 

2. Click on Search for a DBE Firm link; 

3. Click on Access to the DBE Query Form located on the first line in the center of the page. 

Searches can be performed by one or more criteria. Follow instructions on the screen. 

 

6.     MATERIALS OR SUPPLIES PURCHASED FROM DBES COUNT TOWARDS THE DBE GOAL UNDER THE 

FOLLOWING CONDITIONS: 

A.  If  the materials or supplies are obtained from a DBE manufacturer, count 100 percent of the cost of the 

materials or supplies. A DBE manufacturer is a firm that operates or maintains a factory, or establishment 

that produces on the premises the materials, supplies, articles, or equipment required under the Contract 

and of the general character described by the specifications. 

B.  If  the materials or supplies purchased from a DBE regular dealer, count 60 percent of the cost of the 

materials or supplies. A DBE regular dealer is a firm that owns, operates or maintains a store, warehouse, 

or other establishment in which the materials, supplies, articles or equipment of the general character 

described by the specifications and required under the Contract are bought, kept in stock, and regularly 

sold or leased to the public in the usual course of business. To be a DBE regular dealer, the firm must be 

an established, regular business that engages, as its principal business and under its own name, in the 

http://www.dot.ca.gov/hq/bep/
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purchase and sale or lease of the products in question. A person may be a DBE regular dealer in such bulk 

items as petroleum products, steel, cement, gravel, stone or asphalt without owning, operating or 

maintaining a place of business provided in this section.   

C.  If  the person both owns and operates distribution equipment for the products, any supplementing of 

regular dealers’ own distribution equipment shall be, by a long-term lease agreement and not an ad hoc or 

Agreement-by-Agreement basis. Packagers, brokers, manufacturers’ representatives, or other persons 

who arrange or expedite transactions are not DBE regular dealers within the meaning of this section. 

D.  Materials or supplies purchased from a DBE, which is neither a manufacturer nor a regular dealer, will be 

limited to the entire amount of fees or commissions charged for assistance in the procurement of the 

materials and supplies, or fees or transportation charges for the delivery of materials or supplies required 

on the job site, provided the fees are reasonable and not excessive as compared with fees charged for 

similar services.  
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EXHIBIT 10-O1  CONSULTANT PROPOSAL DBE COMMITMENT 

(Inclusive of all DBEs listed at bid proposal. Refer to instructions on the reverse side of this form) 

 

Consultant to Complete this Section 
 

    

   1. Local Agency Name: ________________________________________________________________________________________ 

 
   2. Project Location: ___________________________________________________________________________________________ 

 
   3. Project Description: _________________________________________________________________________________________ 

  
   4. Consultant Name: __________________________________________________________________________________________ 

 
   5. Contract DBE Goal %: ________________ 

DBE Commitment Information 

6. Description of Services to be Provided 7. DBE Firm 

Contact Information 
8. DBE Cert. 

Number 
9. DBE % 

    

    

    

    

    

    

    

    

    

    

Local Agency to Complete this Section 

 
  16. Local Agency Contract Number:  ________________________________________________ 

 
  17. Federal-aid  Project Number:  ___________________________________________________ 

 
  18. Proposed Contract Execution Date:  ________________________ 
    

 
  Local Agency certifies that all  DBE certifications are valid and the  

  information on this form is complete and accurate: 

 
  _____________________________________________________________________________ 
  19. Local Agency Representative Name (Print) 

   
  ___________________________________________________     ________________________ 

20. Local Agency Representative Signature                                        21. Date 

   
  ___________________________________________________     ________________________ 

   22. Local Agency Representative Title                                               23. (Area Code) Tel. No. 
 

 

     10. Total 

      % Claimed 

 

 

   

      ___________ % 
 

  

 

  ________________________________ 
11. Preparer’s Signature 

 
  

________________________________ 
  12. Preparer’s Name (Print) 
 

 

________________________________ 
  13. Preparer’s Title 
 
 

  ____________   ___________________ 
14. Date                     15. (Area Code) Tel. No. 

 

 
 

 

Distribution:    (1)  Original – Consultant submits to local agency with  proposal 
 (2)  Copy – Local Agency files  
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INSTRUCTIONS - CONSULTANT PROPOSAL DBE COMMITMENT 
 

Consultant Section 
 

The Consultant shall: 

1. Local Agency Name – Enter the name of the local or regional agency that is funding the contract. 

2. Project Location - Enter the project location as it appears on the project advertisement. 

3. Project Description - Enter the project description as it appears on the project advertisement (Bridge Rehab, Seismic Rehab, 

Overlay, Widening, etc.). 

4. Consultant Name - Enter the consultant’s firm name. 

5. Contract DBE Goal % - Enter the contract DBE goal percentage, as it was reported on the Exhibit 10-I Notice to Proposers 

DBE Information form. See LAPM Chapter 10. 

6. Description of Services to be Provided - Enter item of work description of services to be provided. Indicate all work to be 

performed by DBEs including work performed by the prime consultant’s own forces, if the prime is a DBE. If 100% of the item 

is not to be performed or furnished by the DBE, describe the exact portion to be performed or furnished by the DBE. See LAPM 

Chapter 9 to determine how to count the participation of DBE firms. 

7. DBE Firm Contact Information - Enter the name and telephone number of all DBE subcontracted consultants. Also, enter the 

prime consultant’s name and telephone number, if the prime is a DBE. 

8. DBE Cert. Number - Enter the DBEs Certification Identification Number. All DBEs must be certified on the date bids are 

opened. (DBE subcontracted consultants should notify the prime consultant in writing with the date of the decertification if their 

status should change during the course of the contract.) 

9. DBE % - Percent participation of work to be performed or service provided by a DBE. Include the prime consultant if the prime 

is a DBE. See LAPM Chapter 9 for how to count full/partial participation. 

10. Total % Claimed – Enter the total DBE participation claimed.  If the Total % Claimed is less than item “6. Contract DBE Goal”, 

an adequately documented Good Faith Effort (GFE) is required (see Exhibit 15-H DBE Information - Good Faith Efforts of the 

LAPM). 

11. Preparer’s Signature – The person completing this section of the form for the consultant’s firm must sign their name. 

12. Preparer’s Name (Print) – Clearly enter the name of the person signing this section of the form for the consultant. 

13. Preparer’s Title - Enter the position/title of the person signing this section of the form for the consultant. 

14. Date - Enter the date this section of the form is signed by the preparer. 

15. (Area Code) Tel. No. - Enter the area code and telephone number of the person signing this section of the form for the 

consultant. 
 

Local Agency Section: 
 

The Local Agency representative shall: 

16. Local Agency Contract Number - Enter the Local Agency Contract Number.  

17. Federal-Aid Project Number - Enter the Federal-Aid Project Number. 

18. Contract Execution Date - Enter date the contract was executed and Notice to Proceed issued. See LAPM Chapter 10, page 23. 

19. Local Agency Representative Name (Print) - Clearly enter the name of the person completing this section. 

20. Local Agency Representative Signature - The person completing this section of the form for the Local Agency must sign their 

name to certify that the information in this and the Consultant Section of this form is complete and accurate. 

21. Date - Enter the date the Local Agency Representative signs the form.   

22. Local Agency Representative Title - Enter the position/title of the person signing this section of the form. 

23. (Area Code) Tel. No. - Enter the area code and telephone number of the Local Agency representative signing this section of the 

form. 
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EXHIBIT 10-O2  CONSULTANT CONTRACT DBE INFORMATION  
(Inclusive of all DBEs listed at contract award. Refer to instructions on the reverse side of this form) 

 

Consultant to Complete this Section 
 

   1. Local Agency Name: ________________________________________________________________________________________ 
 
   2. Project Location: ___________________________________________________________________________________________ 
 
   3. Project Description: _________________________________________________________________________________________ 
 
   4. Total Contract Award Amount: $ ______________________ 
 
   5. Consultant Name: __________________________________________________________________________________________ 
 
   6. Contract DBE Goal %: ________________ 
 
   7. Total Dollar Amount for all Subconsultants: $ ______________________ 
 
   8. Total Number of all Subconsultants: _______________ 
 

Award DBE/DBE Information 
9. Description of Services to be Provided 10. DBE/DBE Firm 

Contact Information 
11. DBE Cert. 

Number 
12. DBE Dollar 
Amount 

    

    

    

    

    

    

    

Local Agency to Complete this Section 
 
  20. Local Agency Contract Number:  ________________________________________________ 
 
  21. Federal-aid  Project Number:  ___________________________________________________ 
 
  22. Contract Execution Date:  ________________________     

 
  Local Agency certifies that all  DBE certifications are valid and the  
  information on this form is complete and accurate: 
 

 _____________________________________________________________________________ 
 23. Local Agency Representative Name (Print) 

    
   ___________________________________________________     ________________________ 
   24. Local Agency Representative Signature                                        25. Date 
    
   ___________________________________________________     ________________________ 
   26. Local Agency Representative Title                                               27. (Area Code) Tel. No. 
 
 

   

  13. Total 
  Dollars 
  Claimed 
 
 
 

 
 
 

 
 

 $ ___________ 
 
 

 

  14. Total 
   % Claimed 
 
 
 

 

 
 

 __________ % 
 
   

 
  ________________________________ 

15. Preparer’s Signature   

________________________________ 
  16. Preparer’s Name (Print) 

 

________________________________ 
  17. Preparer’s Title 
 

  ____________   ___________________ 
18. Date                     19. (Area Code) Tel. No. 

 

 
 

Caltrans to Complete this Section 
   
  Caltrans District Local Assistance Engineer (DLAE) certifies that this form  
  has been reviewed for completeness: 

 
___________________________     _______________________________     ______________  
28. DLAE Name (Print)                     29. DLAE Signature                                    30. Date 
 

 

 
Distribution:   (1) Copy – Email a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract award. Failure to send a 
    copy to the DLAE within 30 days of contract award may result in delay of payment. 

 (2) Copy – Include in award package sent to Caltrans DLAE 
 (3) Original – Local agency files  
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INSTRUCTIONS - CONSULTANT CONTRACT AWARD DBE INFORMATION 
 

Consultant Section 
 

The Consultant shall: 
1. Local Agency Name – Enter the name of the local or regional agency that is funding the contract. 
2. Project Location - Enter the project location as it appears on the project advertisement. 
3. Project Description - Enter the project description as it appears on the project advertisement (Bridge Rehab, Seismic Rehab, 

Overlay, Widening, etc). 
4. Total Contract Award Amount - Enter the total contract award dollar amount for the prime consultant.  
5. Consultant Name - Enter the consultant’s firm name. 
6. Contract DBE Goal % - Enter the contract DBE goal percentage, as it was reported on the Exhibit 10-I Notice to Proposers 

DBE Information form. See LAPM Chapter 10. 
7. Total Dollar Amount for all Subconsultants – Enter the total dollar amount for all subcontracted consultants. SUM = (DBE’s + 

all Non-DBE’s). Do not include the prime consultant information in this count. 
8. Total number of all subconsultants – Enter the total number of all subcontracted consultants. SUM = (DBE’s + all Non-

DBE’s). Do not include the prime consultant information in this count. 
9. Description of Services to be Provided - Enter item of work description of services to be provided. Indicate all work to be 

performed by DBEs including work performed by the prime consultant’s own forces, if the prime is a DBE. If 100% of the item 
is not to be performed or furnished by the DBE, describe the exact portion to be performed or furnished by the DBE. See LAPM 
Chapter 9 to determine how to count the participation of DBE firms. 

10. DBE Firm Contact Information - Enter the name and telephone number of all DBE subcontracted consultants. Also, enter the 
prime consultant’s name and telephone number, if the prime is a DBE. 

11. DBE Cert. Number - Enter the DBE’s Certification Identification Number. All DBEs must be certified on the date bids are 
opened. (DBE subcontracted consultants should notify the prime consultant in writing with the date of the decertification if their 
status should change during the course of the contract.) 

12. DBE Dollar Amount - Enter the subcontracted dollar amount of the work to be performed or service to be provided. Include the 
prime consultant if the prime is a DBE, and include DBEs that are not identified as subconsultants on the Exhibit 10-O1 
Consultant Proposal DBE Commitment form. See LAPM Chapter 9 for how to count full/partial participation. 

13. Total Dollars Claimed – Enter the total dollar amounts for column 13. 
14. Total % Claimed – Enter the total DBE participation claimed for column 13. SUM = (item “14. Total Participation Dollars 

Claimed” divided by item “4. Total Contract Award Amount”). If the Total % Claimed is less than item “6. Contract DBE Goal”, 
an adequately documented Good Faith Effort (GFE) is required (see Exhibit 15-H DBE Information - Good Faith Efforts of the 
LAPM). 

15. Preparer’s Signature – The person completing this section of the form for the consultant’s firm must sign their name. 
16. Preparer’s Name (Print) – Clearly enter the name of the person signing this section of the form for the consultant. 
17. Preparer’s Title - Enter the position/title of the person signing this section of the form for the consultant. 
18. Date - Enter the date this section of the form is signed by the preparer. 
19. (Area Code) Tel. No. - Enter the area code and telephone number of the person signing this section of the form for the 

consultant. 
 

Local Agency Section: 
 

The Local Agency representative shall: 
20. Local Agency Contract Number - Enter the Local Agency Contract Number.  
21. Federal-Aid Project Number - Enter the Federal-Aid Project Number. 
22. Contract Execution Date - Enter the date the contract was executed and Notice to Proceed issued. See LAPM Chapter 10, page 

23. 
23. Local Agency Representative Name (Print) - Clearly enter the name of the person completing this section. 
24. Local Agency Representative Signature - The person completing this section of the form for the Local Agency must sign their 

name to certify that the information in this and the Consultant Section of this form is complete and accurate. 
25. Date - Enter the date the Local Agency Representative signs the form.   
26. Local Agency Representative Title - Enter the position/title of the person signing this section of the form. 
27. (Area Code) Tel. No. - Enter the area code and telephone number of the Local Agency representative signing this section of the 

form. 
 

Caltrans Section: 
 

Caltrans District Local Assistance Engineer (DLAE) shall: 
28. DLAE Name (Print) – Clearly enter the name of the DLAE. 
29. DLAE Signature – DLAE must sign this section of the form to certify that it has been reviewed for completeness. 
30. Date - Enter the date that the DLAE signs this section the form.
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Proposer/Contractor Good Faith Effort 

EXHIBIT 15-H: PROPOSER/CONTRACTOR GOOD FAITH EFFORTS 

Cost Proposal Due Date ___________________ PE/CE 

Federal-aid Project No(s). _____________________ Bid Opening Date ___________________ CON 

The                   established a Disadvantaged Business Enterprise (DBE) goal of 
______ for this contract. The information provided herein shows the required good faith efforts to meet or exceed 
the DBE contract goal. 

Proposers or bidders submit the following information to document their good faith efforts within five (5) calendar 
days from cost proposal due date or bid opening. Proposers and bidders are recommended to submit the 
following information even if the Exhibit 10-O1: Consultant Proposal DBE Commitments or Exhibit 15-G: 
Construction Contract DBE Commitment indicate that the proposer or bidder has met the DBE goal. This form 
protects the proposer’s or bidder’s eligibility for award of the contract if the administering agency determines that 
the bidder failed to meet the goal for various reasons, e.g., a DBE firm was not certified at bid opening, or the 
bidder made a mathematical error. 

The following items are listed in the Section entitled “Submission of DBE Commitment” of the Special Provisions, 
please attach additional sheets as needed: 

A. The names and dates of each publication in which a request for DBE participation for this 
project was placed by the bidder (please attach copies of advertisements or proofs of 
publication): 

Publications Dates of Advertisement 

B. The names and dates of written notices sent to certified DBEs soliciting bids for this project and 
the dates and methods used for following up initial solicitations to determine with certainty whether the 
DBEs were interested (please attach copies of solicitations, telephone records, fax confirmations, etc.): 

Names of DBEs Solicited Date of Initial Solicitation Follow Up Methods and Dates 
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C. The items of work made available to DBE firms including those unbundled contract work items 
into economically feasible units to facilitate DBE participation. It is the bidder's responsibility to 
demonstrate that sufficient work to facilitate DBE participation in order to meet or exceed the DBE 
contract goal. 

Items of Proposer or Bidder Breakdown of Amount Percentage 
Work Normally Performs Item Items ($) Of 

(Y/N) Contract 

D. The names, addresses and phone numbers of rejected DBE firms, the reasons for the bidder's 
rejection of the DBEs, the firms selected for that work (please attach copies of quotes from the firms 
involved), and the price difference for each DBE if the selected firm is not a DBE: 

Names, addresses and phone numbers of rejected DBEs and the reasons for the bidder's rejection of 
the DBEs: 

Names, addresses and phone numbers of firms selected for the work above: 

E. Efforts (e.g. in advertisements and solicitations) made to assist interested DBEs in obtaining 
information related to the plans, specifications and requirements for the work which was 
provided to DBEs: 
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F. Efforts (e.g. in advertisements and solicitations) made to assist interested DBEs in obtaining 
bonding, lines of credit or insurance, necessary equipment, supplies, materials, or related assistance or 
services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime 
contractor or its affiliate: 

G. The names of agencies, organizations or groups contacted to provide assistance in contacting, 
recruiting and using DBE firms (please attach copies of requests to agencies and any responses 
received, i.e., lists, Internet page download, etc.): 

Name of Agency/Organization Method/Date of Contact Results 

H. Any additional data to support a demonstration of good faith efforts: 
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Final Report-Utilization of Disadvantaged Business Enterprises (DBE), First-Tier Subcontractors 

 
 

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION 

FINAL REPORT-UTILIZATION OF DISADVANTAGED BUSINESS ENTERPRISES 
ADA Notice

 

For individuals with sensory disabilities, this document is available in alternate formats. For information 
call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, 
MS-89, Sacramento, CA 95814 

CEM-2402F (REV 02/2008) 
 

CONTRACT NUMBER 
 

COUNTY ROUTE POST MILES  FEDERAL AID PROJECT NO.  ADMINISTERING AGENCY CONTRACT COMPLETION DATE 

PRIME CONTRACTOR BUSINESS ADDRESS ESTIMATED CONTRACT AMOUNT 
$ 

 
ITEM 
NO. 

DESCRIPTION OF 
WORK PERFORMED 

AND MATERIAL 
PROVIDED 

 
COMPANY NAME AND 
BUSINESS ADDRESS 

 
DBE CERT. 

NUMBER 

CONTRACT PAYMENTS  
 

NON-DBE 
 

DBE 
        DATE WORK  
        COMPLETE                                       

DATE OF FINAL PAYMENT 

    $ $    
$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

ORIGINAL COMMITMENT   $  TOTAL $ $ 

 
 

 

 
DBE 

List all First-Tier Subcontractors, Disadvantaged Business Enterprises (DBEs) regardless of tier, whether or not the firms were originally listed for goal credit. If actual DBE utilization (or item of work) was different than thatapprove d at time of 
award, provide comments on back of form. List actual amount paid to each entity. 
     

 

 
                                 

                   

I CERTIFY THAT THE ABOVE INFORMATION IS COMPLETE AND CORRECT 

CONTRACTOR 
REPRESENTATIVE'S 
SIGNATURE 

BUSINESS PHONE NUMBER     DATE 

 
TO THE BEST OF MY INFORMATION AND BELIEF, THE ABOVE INFORMATION IS COMPLETE AND CORRECT 

RESIDENT ENGINEER'S SIGNATURE BUSINESS PHONE NUMBER DATE 

 
 

Copy Distribution-Caltrans contracts: Original - District Construction   Copy- Business Enterprise Program  Copy- Contractor Copy Resident Engineer 

Copy Distribution-Local Agency contracts: Original - District Local Assistance 
Engineer (submitted with the Report of 
Expenditure 

  Copy- District Local Assistance Engineer  Copy- Local Agency  file  
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FINAL REPORT – UTILIZATION OF DISADVANTAGED BUSINESS 
ENTERPRISES (DBE), FIRST-TIER SUBCONTRACTORS 
CEM 2402(F) (Rev. 02/2008) 

 
 

The form requires specific information regarding the construction project: Contract Number, County, Route, Post 
Miles, Federal-aid Project No., the Administering Agency, the Contract Completion Date and the Estimated Contract 
Amount. It requires the prime contractor name and business address. The focus of the form is to describe who did what 
by contract item number and descriptions, asking for specific dollar values of item work completed broken down by 
subcontractors who performed the work both DBE and non-DBE work forces. DBE prime contractors are required to 
show the date of work performed by their own forces along with the corresponding dollar value of work. 

 
The form has a column to enter the Contract Item No. (or Item No's) and description of work performed or materials 
provided, as well as a column for the subcontractor name and business address. For those firms who are DBE, there is a 
column to enter their DBE Certification Number. The DBE should provide their certification number to the contractor and 
notify the contractor in writing with the date of the decertification if their status should change during the course of the 
project. 
The form has six columns for the dollar value to be entered for the item work performed by the subcontractor. 

The Non-DBE column is used to enter the dollar value of work performed for firms who are not certified 
DBE. 

 
The decision of which column to be used for entering the DBE dollar value is based on what program(s) 
status the firm is certified. This program status is determined by the California Unified Certification Program 
by ethnicity, gender, ownership, and control issues at time of certification. To confirm the certification status 
and program status, access the Department of Transportation Civil Rights web site at: 
http://www.dot.ca.gov/hq/bep or by calling (916) 324-1700 or the toll free number at (888) 810-6346. 

 
Based on this DBE Program status, the following table depicts which column to be used: 

 
DBE Program Status Column to be used 

If program status shows DBE only with no other programs listed DBE 
 

If a contractor performing work as a DBE on the project becomes decertified and still performs work after their 
decertification date, enter the total dollar value performed by this contractor under the appropriate DBE identification 
column. 

 
If a contractor performing work as a non-DBE on the project becomes certified as a DBE, enter the dollar value of all 
work performed after certification as a DBE under the appropriate identification column. 

 
Enter the total of each of the six columns in Form CEM-2402(F). 

 
Any changes to DBE certification must also be submitted on Form-CEM 2403(F). 

 
Enter the Date Work Completed as well as the Date of Final Payment (the date when the prime contractor made the 
“final payment” to the subcontractor for the portion of work listed as being completed). 

 
The contractor and the resident engineer sign and date the form indicating that the information provided is complete and 
correct. 
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