
Solano Transportation Authority 
 

Member Agencies: 
Benicia  Dixon  Fairfield  Rio Vista  Suisun City  Vacaville  Vallejo  Solano County 

 
423 Main Street, Suisun City, CA  94585-2413  Telephone (707) 424-6075 / Fax (707) 424-6074 

Email:  info@sta.ca.gov  Website: sta.ca.gov 

 

May 23, 2024 
 
RE: Request for Proposals (RFP #2024-02) for Solano Countywide Climate Adaptation and 

Resiliency Plan 
 

Dear Consultant:  

 

The Solano Transportation Authority (STA) invites consultants to submit a proposal to develop 

the Solano Countywide Climate Adaptation and Resiliency Plan (Solano CCARP) for 

Transportation Infrastructure. 

 

To obtain a copy of the full Request for Proposals (RFP), please download the RFP as a PDF file 

from the STA website (https://sta.ca.gov/work-with-sta/procurement-opportunities/) or call the 

STA at (707) 424-6075. 

 

The RFP describes the project, presents the requirements of the Proposer, and outlines the 

criteria that will be used to evaluate the Proposal. 

 

Qualified organizations are invited to submit one (1) hard copy and one (1) digital copy (CD or 

flash drive) of your Proposal to the STA office no later than 4:00 PM on Tuesday, July 9, 2024 

addressed to: 

 

   Attn:  Kathrina Gregana 

   Associate Planner 

Solano Transportation Authority 

423 Main Street 

Suisun City, CA  94585 

 

Note that this deadline is firm and late submittals will not be accepted. Proposals will be 

reviewed and, if needed, the firms/teams whose qualifications most closely meet the STA’s needs 

will be invited to interview on or around the week of July 23, 2024. 

 
The STA has adopted a Disadvantaged Business Enterprise (“DBE”) goal for this project which is 

21%. Please note that the attached DBE forms (Exhibit 10-O1 and Exhibit 10-O2) must be filled 

out and included in an appendix of your firm’s proposal. Firms whose proposals fail to meet the 

established DBE goal must demonstrate in writing what efforts they have made to locate DBE 
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firms. The STA has the right to deem a proposal as non-responsive if this participation goal has 

not been met, and documentation demonstrating a good faith effort is judged inadequate. 

Guidelines for determining good faith efforts are available from the STA.  

The STA encourages, but does not require for this solicitation, the use of local firms. To assist in 

the use of local firms, the STA has prepared a database of contact information for local firms for 

convenience purposes only and without guarantees as to the ability of such firms to provide the 

services.  This database and the Local Preference Policy can be viewed at: 

https://sta.ca.gov/operations/rfp-rfq-local-preference/   

If you have questions regarding this project, please contact Kathrina Gregana, Associate Planner 

at kgregana@sta.ca.gov or 707-399-3230.  Thank you for your interest. 

Sincerely, 

Daryl K. Halls 
Executive Director 
Solano Transportation Authority 
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REQUEST FOR PROPOSALS 
(RFP # 2024-02) 

For the 

Solano Countywide Climate Adaptation and Resiliency Plan (Solano CCARP) 

In 
Solano County 

Release Date: May 23, 2024 

RESPONSES DUE: 

4:00PM PST, Tuesday, July 9, 2024 
(One (1) complete hard copy and one [1] digital copy (flash drive) of each 

response)  

Solano Transportation Authority 
423 Main Street 

Suisun City, CA  94585 



i 

TABLE OF CONTENTS 
DISCLOSURE .................................................................................................................................................. 1 

PROTEST AND APPEALS ................................................................................................................................. 1 

INTRODUCTION ............................................................................................................................................. 2 

BACKGROUND ............................................................................................................................................... 2 

FINAL PRODUCT ............................................................................................................................................ 3 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) GOAL ................................................................................. 3 

LOCAL PREFERENCE POLICY .......................................................................................................................... 3 

SCOPE OF SERVICE TASKS ............................................................................................................................. 3 

Task 1.  Budget and Schedule ................................................................................................................... 4 

Task 2. Literature Review and Goals and Project Framework .................................................................. 4 

Task 3. Existing Conditions. ....................................................................................................................... 4 

Task 4. Public and Stakeholder Outreach. ................................................................................................ 5 

Task 5. Transportation-Specific Vulnerability Assessment ....................................................................... 5 

Task 6. Recommendations ........................................................................................................................ 6 

Task 7. Draft and Final Report ................................................................................................................... 7 

Task 8. STA Board Review and Approval of Report .................................................................................. 7 

Proposed Project Timeline ........................................................................................................................ 7 

INSTRUCTION TO PROPOSER ........................................................................................................................ 7 

RFP SUBMITTAL REQUIREMENTS .................................................................................................................. 8 

SELECTION OF CONSULTANT & CRITERIA ................................................................................................... 10 

SELECTION SCHEDULE ................................................................................................................................. 11 

LIST OF ATTACHMENTS 

Attachment A – Exhibit 10-H Sample Cost Proposal 

Attachment B – Exhibit 10-I Notice to Proposers DBE Information  

Attachment C – Exhibit 10-O1 Consultant Proposal DBE Commitment 

Attachment D – Exhibit 10-O2 Consultant Contract DBE Commitment 

Attachment E – Exhibit 15-H Proposer/Contractor Good Faith Effort  

Attachment F – Exhibit 17-F Final Report-Utilization of DBE and First Tier Subcontractors       
Attachment G – STA Standard Contract 



1 

DISCLOSURE 
The master copy of each response to this RFP shall be retained for official files and will become a public 

record after the award of a contract unless the qualifications or specific parts of the qualifications can be 

shown to be exempt by law (Government Code section 6250 et seq.).  Each Responding Firm may clearly 

label part of a submittal as "CONFIDENTIAL" if the Responding Firm agrees to indemnify and defend the 

STA for honoring such a designation.  The failure to so label any information that is released by the STA 

shall constitute a complete waiver of all claims for damages caused by any release of the information.  If 

a public records request for labeled information is received by the STA, the STA will notify the Responding 

Firm of the request and delay access to the material until seven working days after notification to the 

Responding Firm.  Within that time delay, it will be the duty of the Responding Firm to act in protection 

of its labeled information.  Failure to so act shall constitute a complete waiver. 

PROTEST AND APPEALS 
Any actual or prospective bidder, offeror, or contractor who is aggrieved in connection with the 

Solicitations or Notice of Intent to Award a contract may protest to the Executive Director.  The protest 

shall be submitted in writing to the Executive Director within seven (7) working days after such aggrieved 

person or company knows or should have known of the facts giving rise thereto.  All letters of protest shall 

clearly identify the reasons for the protest.  The protest also must state the law, rule, regulation, or policy 

upon which the protest is based.  The Executive Director shall issue a written decision within ten (10) 

working days after receipt of the protest.  The decision shall; state the reason for the action taken; and 

inform the protester that a request of further administrative appeal of an adverse decision must be 

submitted in writing to the Clerk of the STA Board of Directors within seven (7) working days after receipt 

of the decision by the Executive Director. 
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INTRODUCTION 
The Solano Transportation Authority (STA) is a Joint Powers Authority comprised of members including 

the cities of Benicia, Dixon, Fairfield, Rio Vista, Suisun City, Vacaville, and Vallejo, and the County of Solano.  

The STA serves as the Bay Area County Transportation Agency (BACTA) for Solano County and is 

responsible for coordinating countywide transportation plans, programs, and projects under a Joint 

Powers Authority among the Cities and County of Solano.  

 

As the BACTA for Solano County, the STA is responsible for assisting local jurisdictions in attaining their 

transportation goals. One of these goals includes ensuring a safe, secure, and resilient transportation 

system so that all Solano residents can move efficiently throughout the County and the region. 

 

This RFP is for the selection of a consultant for the Solano Countywide Climate Adaptation and Resiliency 

Plan (Solano CCARP). 

 

BACKGROUND 
Over the last few years, Solano County has been experiencing impacts from climate change that have 

posed threats to the transportation system. Severe storm events, wildfires, and heat waves that have 

occurred in the County have impacted evacuation routes and caused disruptions and damage to Solano 

County Routes of Regional Significance, active transportation, rail, and the ferry system. Unfortunately, 

these extreme weather events and climate change impacts are expected to become more frequent and 

severe. 

 

A robust and resilient transportation system is essential to the lives and livelihood of Solano County 

residents. It is vital to accessing jobs, education, and health care opportunities and it is especially 

important for Solano County residents where the majority of commuters travel to jobs in Sacramento and 

the San Francisco Bay Area Region. An effective transportation network is also crucial to getting residents 

to safety during life-threatening evacuations and transporting emergency supplies to residents during 

disasters. 

 

In anticipation of future climate challenges, Solano jurisdictions have already begun preparing their local 

plans focused on climate adaptation and resiliency. In 2011, the County of Solano developed the Solano 

County Sea Level Rise Strategic Program to plan for sea level rise in rural areas. The City of Benicia 

prepared a Climate Adaptation Plan in 2016 that was later updated in 2023. The City of Suisun City recently 

completed a 2022 Community Resilience Building Report focused on adapting to and mitigating the 

impacts of flooding in Suisun City. 

 

The STA is seeking a consultant to develop a Solano Countywide Climate Adaptation and Resiliency Plan 

(Solano CCARP) for Transportation Infrastructure that builds upon these previous efforts. The vision of 

this plan is to create a roadmap for building resiliency into Solano County’s transportation system by 

making it more adaptable and resilient to climate change. This plan will conduct a vulnerability assessment 

to assess the exposure of the County and its eight jurisdictions to climate hazards and identify vulnerable 

assets for all users of the transportation system. Based on the findings of the vulnerability assessment, 

the Plan will recommend adaptation and resiliency capital projects to the multimodal transportation 
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system (including Routes of Regional Significance, active transportation, rail, and ferry facilities) to ensure 

that vital transportation routes are preserved and protected. The Plan will also make the County more 

proactive in responding to impending climate risks and will better position our member agencies for future 

funding opportunities to advance the identified capital projects. 

 

FINAL PRODUCT 
The final product will be the Solano Countywide Climate Adaptation and Resiliency Plan. 

 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) GOALS  
The STA has adopted a DBE goal which encourages the hiring of registered disadvantaged businesses 

which can be found at https://sta.ca.gov/work-with-sta/procurement-opportunities/.  

 

As this project is utilizing federal funds, the anticipated participation goal for DBE firms for this Project 

has been established at 21 percent (21%). Participation by a DBE consultant or subconsultants shall be 

in accordance with information contained in the Consultant Proposal DBE Commitment (Exhibit 10-O1), 

or in the Consultant Contract DBE Information (Exhibit 10-O2) attached to and incorporated as part of 

this contract. If a DBE subconsultant is unable to perform, CONSULTANT must make a good faith effort 

to replace him/her with another DBE subconsultant, if the goal is not otherwise met.  

 

The current percentage requirement can be found in the “Resources” link at 

https://dot.ca.gov/programs/local-assistance/local-civil-compliance/disadvantaged-business-

enterprise-dbe.  

 

LOCAL PREFERENCE POLICY 
The STA has adopted a Local Preference Policy which encourages the hiring of local firms.  While there is 

no adopted goal for this Project, firms are still encouraged to utilize the services of local firms in the 

preparation of a response to this RFP. The STA has prepared a database of contact information for local 

firms for convenience purposes only and without guarantees as to the ability of such firms to provide the 

services. This database and the Local Preference Policy can be viewed at 

https://sta.ca.gov/operations/rfp-rfq-local-preference/. 

 

SCOPE OF SERVICE TASKS 
The STA intends to retain a qualified and committed professional planning, data collection, and 
engineering firm to develop these components: 

1. Budget and Schedule  

2. Literature Review and Goals and Project Framework 

3. Existing Conditions 

4. Public and Stakeholder Outreach 

5. Transportation-Specific Vulnerability Assessment 

6. Recommendations 

7. Draft and Final Report 

8. STA Board Review and Approval of Report 

 

https://sta.ca.gov/work-with-sta/procurement-opportunities/
https://sta.ca.gov/operations/rfp-rfq-local-preference/
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The following details each task with deliverable information: 

Task 1.  Budget and Schedule 

Develop detailed project budget and schedule. There will be a Kick-Off Meeting between STA and the 
selected consultant to review the project scope, schedule, anticipated milestones, and deliverables.  
 

Deliverable 

1) Meeting Notes from Project Kick-Off with Consultant  
2) Finalized Budget and Detailed Project Schedule 

 

Task 2.  Literature Review and Goals and Project Framework 
Literature Review Report 
The consultant will conduct a literature review of climate adaptation and resiliency plans and projects to 
understand the current best practices and apply them to the work on this plan. The Consultant will also 
review local general plans (with an emphasis on the Housing Element and Safety Element) and municipal 
codes and previous climate adaptation work at the state, regional, and local level. 
 
Solano County Community Profile Report 
The consultant will write a report detailing the transportation and land use development trends, 
demographic and community profile, and critical infrastructure in Solano County as it applies to climate 
risks to the transportation system. 
 

Deliverable 

1) Literature Review Report 
2) Solano County Community Profile Report 
3) Solano Climate Adaptation Transportation Goals and Project Framework to Perform this 

Project 

 
Task 3. Existing Conditions 
Identify Existing Conditions 
The consultant will provide a comprehensive examination of existing transportation facilities in Solano 
County by type, condition, and jurisdiction. The report will examine all currently available data on facility 
locations, usage, and condition and examine potentially affected facilities from climate risks and impacts. 
 
The consultant will review existing documents from Solano member agencies, including the safety 
element of local general plans, municipal and zoning land use codes, and the 2022 Solano County Multi-
Jurisdictional Hazard Mitigation Plan. They will also review other relevant local documents, such as the 
City of Benicia’s 2016 Climate Adaptation Plan and the City of Suisun City’s 2022 Community Resilience 
Building Report. Other state and regional plans will also be reviewed, including the Caltrans District 4 
Vulnerability Assessment, I-80 CMCP, among others. The report will incorporate relevant findings from 
this document review. 
 
The consultant and STA will bring the draft Existing Conditions report to two to three STA committees for 
their review and feedback.  

 
Prepare Base Maps of Existing Conditions 
The consultant will prepare a base map of existing transportation facilities. This will include maps of 
available Routes of Regional Significance, active transportation, existing regional transit facilities, rail, and 
ferry infrastructure. 
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Deliverable 

1) Existing Conditions Report 
2) Base Maps of Existing Conditions 

 
Task 4. Public and Stakeholder Outreach 
The consultant will prepare an Outreach Plan for the Project that focuses on engaging underserved 
communities and priority populations in Solano County, which includes individuals with disabilities, 
seniors, low-income individuals, veterans, and youth. Community-Based Transportation Plans that have 
been prepared for the City of Vallejo and City of Suisun City, two jurisdictions that are underserved 
communities, will be consulted in crafting the public engagement strategy.  
 
This task will include engagement with STA Advisory Committees that represent priority populations, 
including the Equity Working Group, the Paratransit Coordinating Council, and the Consolidated 
Transportation Services Agency (CTSA) Advisory Committee. Other committees that will be engaged 
include the Bicycle Advisory Committee, Pedestrian Advisory Committee, Arterials Highways and 
Freeways Committee, Transit and Rideshare Committee, Technical Advisory Committee, and STA Board.  
 
The consultant will conduct two phases of Public Outreach to solicit input at key Project intervals. The 
objective of Phase One is to introduce the Project to the community and to better understand the 
community’s perspective on the challenges and opportunities regarding transportation climate change 
risks. The objective of Phase Two is to preview the vulnerability assessment findings and garner input from 
the community on the draft project lists and prioritization criteria to ensure that community priorities are 
incorporated in the final recommendations. 
 
The public engagement approach for this task will involve a series of in-person and virtual events, surveys, 
and other activities to ensure the full and fair participation of members of the community with an 
emphasis on underserved communities and priority populations. In-person events should account for 
covering the geographic spread of the County. The consultant will be asked to partner with Community-
Based Organizations (CBOs) with close local ties to underserved communities and priority populations to 
expand the reach to these individuals. 
 

Deliverable 

1) Meeting Agendas, Minutes and List of Action Items 
2) Summary of Public Outreach and Feedback Received 
3) Copies of PowerPoint Presentations, flyers, website announcements, sign-in sheets, 

community surveys, conceptual drawings, and bilingual services 
4) Record of Communication Efforts and Outreach Strategies for the Project 

 
Task 5.  Transportation-Specific Vulnerability Assessment 
Climate Hazards and Vulnerable Transportation Assets Analysis 
The consultant will identify the climate change hazards that will be included in the Vulnerability 
Assessment based on Task 3 and 4 and other related reports, databases, and tools (such as the State of 
California Sea-Level Rise Guidance [Cal-Adapt] and California Adaptation Clearinghouse). The scope of this 
Project includes Routes of Regional Significance, regional transit facilities, active transportation 
infrastructure, and rail and ferry facilities. Potential sensitivities and impacts to transportation assets in 
Solano County will be identified in the immediate, medium-term, and long-term time horizons across 
multiple GHG emission scenarios. The consultant will produce a report and maps summarizing the 
findings. 
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Adaptive Capacity Assessment and Vulnerability Scoring 
Based on the Vulnerability Assessment, the consultant will assess the adaptive capacity of the identified 
transportation assets for each relevant climate hazard. A vulnerability scoring will be assigned to the 
identified transportation asset based on how susceptible it is to harm from a particular hazard. The 
consultant will produce a report and maps summarizing the findings. 
 

Deliverable 

1) Climate Hazards and Vulnerable Transportation Assets Report 
2) Climate Hazards and Vulnerable Transportation Assets Maps 
3) Adaptive Capacity Assessment and Vulnerability Scoring Report 
4) Adaptive Capacity Assessment and Vulnerability Scoring Maps 

 

Task 6.  Recommendations 
Develop Transportation Climate Adaptation Capital Improvements  
The Consultant will develop a list of recommended capital projects and cost estimates using findings from 
public outreach in Task 4 and the vulnerability assessment in Task 5. 
 
Develop Project Prioritization Metrics and Prioritize Capital Projects 
The Consultant will establish prioritization metrics to rank the projects that were identified.  
Data and information will be collected based on the prioritization metrics, which could include big data. 
The capital projects will be prioritized to address the overall risk for the entire service life of the 
transportation asset. There will be short- (2030), medium- (2050), and long-term (2100) 
recommendations and solutions in the prioritization of projects.  
 
Identify Potential Funding Sources and Next Steps for Project Implementation 
The Consultant will review and identify potential funding sources for future implementation of the project 
prioritization matrix. A funding plan will also be developed for the identified projects. 
 
Develop a Summary of the Vulnerability Assessment Findings, Transportation Climate Adaptation Capital 
Improvement Recommendations, and Project Implementation Recommendations  
The Consultant will develop a summary of the vulnerability assessment findings, prioritized 
recommendations for climate adaptation improvements to the transportation network and the project 
implementation next steps for each local jurisdiction.  
 
Individual meetings will also be held with each Solano member agency to provide a briefing on these 
deliverables for their review and feedback. 
 

Deliverable 

1) Recommended Transportation Climate Adaptation Capital Improvements 
2) Proposed Project Prioritization Metrics 
3) Recommended Transportation Climate Adaptation Capital Improvements in Priority Order 
4) Report on Potential Funding Sources and Next Steps for Project Implementation 
5) Meeting Agenda, PowerPoint Materials, and Minutes on Member Agency Meetings 
6) Summaries of Vulnerability Assessments, Transportation Climate Adaptation Capital 

Improvement Recommendations, and Project Implementation Next Steps for Each 
Jurisdiction 
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Task 7.  Draft and Final Report 
Draft Plan Development  
The Consultant will combine the previous deliverables to create an Administrative Draft Plan for STA staff 
and member agency staff review. Based on staff comments on the Administrative Draft Plan, the Plan will 
be revised into a Public Draft Plan and released for public comment. 
 
The STA and Consultant will present the Public Draft Plan to the appropriate STA committees and to the 
public for their review and comments. 
 

Deliverable 

1) Administrative Draft Plan 
2) Draft Plan 
3) Meeting Agenda and Notes from STA Committee Meetings 
4) List of Comments from Public Review 
5) Final Plan 

 

Task 8.  STA Board Review/Approval 
STA Board Adoption 
STA and Consultant will present the Final Solano CCARP to the STA Board and upon Board adoption, adopt 
the Final Solano CCARP. 
 

Deliverable 

1) Copies of Board Agenda, presentation materials, meeting minutes with Board 
acceptance/approval 

 

Proposed Project Timeline 

Task Deadline 

Task 1.  Project Kick-Off Meeting with Consultant August 2024 

Task 2.  Literature Review and Goals and Project Framework October 2024 

Task 3.  Existing Conditions November 2024 

Task 4.  Public and Stakeholder Outreach January 2025 

Task 5.  Transportation-Specific Vulnerability Assessment May 2025 

Task 6.  Recommendations December 2025 

Task 7.  Draft and Final Report May 2026 

Task 8.  STA Board Review and Approval of Report May 2026 
*These deadlines are tentative and are subject to change 

 
INSTRUCTION TO PROPOSER 
1. Examination of Proposal Documents: By submitting a proposal, the proposer represents that it has 

thoroughly examined and become familiar with the work required under this RFP, and that it is 
capable of performing the work identified in Scope of Work. 
 

2. Addenda/Clarifications: Explanations or clarifications desired by respondents regarding the meaning 
or interpretation of the RFP may be requested verbally or in writing.  All inquiries pertaining to this 
RFP should be emailed to Kathrina Gregana, Associate Planner, at the following email address: 
kgregana@sta.ca.gov, no later than 4:00 PM PST, May 30, 2024.  Response to all questions submitted 
by the deadline that may have a material impact on the proposal will be posted on the STA website 

mailto:kgregana@sta.ca.gov
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at www.sta.ca.gov by June 4, 2024. The subject line for questions submitted in writing should include 
reference to: “Questions - STA RFP #2024-02”. 

3. Withdrawal of Proposal Submittal: A proposer may withdraw its proposal at any time before the
expiration of the time for submission of proposal submittals as provided in this RFP by delivering to
the procurement officer a written request for withdrawal signed by, or on behalf of, the proposer.

4. Rights of STA: This RFP does not commit STA to enter into a contract, nor does it obligate STA to pay
for any costs incurred in preparation and submission of the proposal or in anticipation of a contract.

STA may investigate the qualifications of any proposer under consideration, require confirmation of 
information furnished by the proposer, and require additional evidence or qualifications to perform 
the services described in this RFP. 

STA, in its sole discretion, reserves the right to: 
- Reject any or all proposal submittals.
- Issue one or more subsequent RFPs.
- Postpone opening for its own convenience.
- Remedy technical errors in the RFP process.
- Approve or disapprove the use of particular subcontractors.
- Negotiate with any, all, or none of the proposers responding to this RFP.
- Solicit best and final offers from all or some of the proposers.
- Award a contract to one or more proposers.
- Waive informalities and irregularities in any proposal.

5. Method of Payment: method of payment for this project is actual cost plus fixed fee. The submitted
cost proposal (submitted separately from the technical proposal) must be in an appropriate format.
See Exhibit 10-H (attached) for sample structure. More information on this method of payment can
be found on the Caltrans website for Local Programs Procedures.
http://www.dot.ca.gov/hq/LocalPrograms/lpp/2015/lpp-15-01.pdf https://dot.ca.gov/-/media/dot-
media/programs/local-assistance/documents/lpp/lpp15-01.pdf 

Proposers shall be prepared to accept the terms and conditions of STA’s standard form contract 
included as ATTACHMENT A (STA Sample Professional Service Agreement) hereto. If a proposer 
desires to take exception to the agreement, the proposer shall provide the following information as a 
section of the proposal identified as "Exceptions to the Agreement": 

a. Proposer shall clearly identify each proposed change to the agreement, including all
relevant exhibits and attachments.

b. Proposer shall furnish the reasons therefore as well as specific recommendations for
alternative language.

c. The above factors will be taken into account in evaluating proposals. Substantial
exceptions to the agreement may be determined by STA, at its sole discretion, to be
unacceptable and STA may proceed with negotiations with the other proposed firms.

http://www.sta.ca.gov/
http://www.dot.ca.gov/hq/LocalPrograms/lpp/2015/lpp-15-01.pdf


9 
 

RFP SUBMITTAL REQUIREMENTS 

Please prepare your qualifications in accordance with the following requirements.  
 
1. Qualifications:  The qualifications (excluding resumes and the transmittal letter) shall not exceed a 

total of ten (10) single-sided, 8.5” x 11” pages.  Include in the appendix similar examples of past 
projects. 
 

2. Transmittal Letter: The qualifications shall be transmitted with a cover letter describing the 
firm’s/team’s interest and commitment to the proposed project.  The letter shall state that the 
qualifications shall be valid for a 90-day period and should include the name, title, address, and 
telephone number of the individual to whom correspondence and other contacts should be directed 
during the consultant selection process. The person authorized by the firm/team to negotiate a 
contract with STA shall sign the cover letter. 

 
Address the cover letter as follows: 
 

Kathrina Gregana 
Associate Planner 
Solano Transportation Authority 
423 Main Street 
Suisun City, California 94585 
 

3. Project Understanding:  This section shall clearly convey that the consultant understands the nature 
of the work, and issues related to the development of the Solano CCARP. 
 

4. Approach and Management Plan:  This section shall provide the firm’s/team’s proposed approach and 
management plan for providing the services.  Include an organization chart showing the proposed 
relationships among consultant staff, STA staff and any other parties that may have a significant role 
in the delivery of this project. 

 
5. Qualifications and Experience:  The qualifications submittal shall provide the qualifications and 

experience of the consultant team that will be available for the development of a Solano Countywide 
Climate Adaptation and Resiliency Plan for Transportation Infrastructure.  Please emphasize the 
specific qualifications and experience from projects similar to this project for the Key Team Members.  
Key Team Members are expected to be committed for the duration of the project.  Replacement of 
Key Team Members will not be permitted without prior consultation with and approval of the STA. 
 

6. Staffing Plan:  The qualifications shall provide a staffing plan (by quarter) and an estimate of the total 
hours (detailed by position) required for the Solano CCARP. Discuss the workload, both current and 
anticipated, for all Key Team Members, and their capacity to perform the requested services for the 
development of the Solano CCARP according to your proposed schedule.  Discuss the firm/team’s 
approach for completing the requested services for this project within budget. 

7.   Work Plan and Schedule:  This section shall include a description and schedule of how each task 
deliverable of the project will be completed. The Work Plan should be in sufficient detail to 
demonstrate a clear understanding of the project.  The schedule should show the expected sequence 
of tasks and include durations for the performance of each task, milestones, submittal dates and 
review periods for each submittal. Discuss the firm/team’s approach for completing the requested 
services for this project on schedule. The project is expected to commence no later than August 
2024. 
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8. Cost Control:  Provide information on how the firm/team will control project costs to ensure all work 
is completed within the negotiated budget for the project.  Include the name and title of the individual 
responsible for cost control. 

9. Additional Relevant Information:  Provide additional relevant information that may be helpful in the 
selection process (not to exceed the equivalent of two (2) single-sided pages). 

10. References:  For each Key Team Member, provide at least three references (names and current phone 
numbers) from recent work (previous three years).  Include a brief description of each project 
associated with the reference, and the role of the respective team member. 

 
11. Submittal of Proposal:  One (1) hard copy and one (1) digital copy (CD or flash drive) of your proposal 

are due at the STA office no later than 4:00 p.m., July 9, 2024.  Envelopes or packages containing the 
proposal should be clearly marked, “RFP # 2024-02”. 
 

12. Cost Proposal:  A cost proposal should be submitted in a separate sealed envelope titled BUDGET.  
The budget should indicate the number of anticipated hours by the Project Manager and Key Team 
Members. The estimated level of hours for other staff can be summarized in general categories.  The 
submitted cost proposal must be in an appropriate format. See Exhibit 10-H (attached) for sample 
structure, though it need not be identical.  The maximum consulting services (including all incidental 
expenses and all deliverables) budget has been set at $500,000 for this project.  The envelope will not 
be opened until all proposals have been received and ranked based upon firm/team qualifications.  
The STA will select a Respondent based upon their ability to provide the requested services but may 
reject any proposal that does not fall within the established budget. 

 

SELECTION OF CONSULTANT & CRITERIA 
The overall process will be to evaluate the technical components of all the qualifications completely and 
independently from the cost component.  The qualifications will be evaluated and scored on a 100-point 
total basis using the following criteria: 

 
1. Project understanding and approach (30 Points) 
2. Experience with similar types of projects (25 Points) 
3. Satisfaction of previous clients (10 Points) 
4. Schedule and capacity to provide qualified personnel (25 Points) 
5. Business presence and/or experience in Solano County (5 Points) 
6. Meeting the DBE Goal of this RFP (5 points) 

 
If needed, two or more of the firms/teams may be invited to an interview on or around the week of July 
23, 2024. The Project Manager and Key Team Members should attend the interview. The evaluation 
interview panel may include representatives from STA, and other agencies, but the specific composition 
of the panel will not be revealed prior to the interviews. Costs for travel expenses and qualifications 
preparation shall be borne by the consultants. 
 
STA staff will provide the appropriate notice and schedule for the interviews.  STA staff will select the 
most qualified consultant or consultant team based primarily on experience, ability to contain costs, and 
conducting very similar projects. Recent experience in Solano County is desirable. 

Once the top firm/team has been selected, STA staff will negotiate a services contract with the selected 
firm/team. 
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SELECTION SCHEDULE 

If you have any questions regarding this RFP, please contact: 

Kathrina Gregana 
Associate Planner 
Solano Transportation Authority 
Phone: (707) 399-3230 
Fax: (707) 424-6074 
Email: kgregana@sta.ca.gov  

May 23, 2024 RFP Issued 

May 30, 2024 
Questions concerning RFP mailed to kgregana@sta.ca.gov no later 
than 4:00 PM 

June 4, 2024 All questions and answers will be posted on the STA website 

July 9, 2024 
Proposals are due no later than 4:00 PM at the offices of the Solano 
Transportation Authority, 423 Main Street, Suisun City, CA 94585.  
Late submittals will not be accepted. 

Week of July 23, 2024 Tentative panel interview date.  STA selects recommended firm 

Week of August 6, 2024 Project commences 

mailto:kgregana@sta.ca.gov
mailto:kgregana@sta.ca.gov


   
 

  
 

      

        
   

                    

              

 

     

    
    
    
    

 
 

    

    

    
        

        

 

  

         

    
          

  
  
  
  
  

  

 
  
  
  
  

  

      

         
   

       
     

      

   

 

Local Assistance Procedures Manual EXHIBIT 10-H1 
Cost Proposal 

EXHIBIT 10-H1 COST PROPOSAL Page 1 of 3

COST-PLUS-FIXED FEE OR LUMP SUM OR FIRM FIXED PRICE CONTRACTS 

(DESIGN, ENGINEERING AND ENVIRONMENTAL STUDIES) 
Note: Mark-ups are Not Allowed ☐ Prime Consultant ☐ Subconsultant ☐ 2nd Tier Subconsultant

Consultant __________________________________________________________ 

Project No. _______________________  Contract No. ____________________ Date ____________________ 

DIRECT LABOR 

Classification/Title Name Hours Actual Hourly Rate Total 

____________________________ 
____________________________ 
____________________________ 
____________________________ 

________ 
________ 
________ 
________ 

LABOR COSTS 
a) Subtotal Direct Labor Costs

b) Anticipated Salary Increases (see page 2 for calculation)

 _______________  

_______________ 

c) TOTAL DIRECT LABOR COSTS [(a) + (b)]  _______________
INDIRECT COSTS 
d) Fringe Benefits (Rate:  _____   )
f) Overhead (Rate: _____ )

e) Total Fringe Benefits [(c) x (d)]  _______________
g) Overhead [(c) x (f)]  _______________

h) General and Administrative (Rate: ___ __ ) i) Gen & Admin [(c) x (h)]  _______________

FIXED FEE 

j) TOTAL INDIRECT COSTS [(e) + (g) + (i)]  _______________

k) TOTAL FIXED FEE [(c) + (j)] x fixed fee ______ ]  ______________

l) CONSULTANT’S OTHER DIRECT COSTS (ODC) – ITEMIZE (Add additional pages if necessary)
Description of Item Quantity Unit Unit Cost Total 

l) TOTAL OTHER DIRECT COSTS

m) SUBCONSULTANTS’ COSTS (Add additional pages if necessary)
Subconsultant 1:
Subconsultant 2: 
Subconsultant 3: 
Subconsultant 4: 

m) TOTAL SUBCONSULTANTS’ COSTS

n) TOTAL OTHER DIRECT COSTS INCLUDING SUBCONSULTANTS [(l)+(m)]  ___________________

TOTAL COST [(c) + (j) + (k) + (n)]  _____________________ 
NOTES: 
1. Key personnel must be marked with an asterisk (*) and employees that are subject to prevailing wage requirements must be marked

with two asterisks (**). All costs must comply with the Federal cost principles. Subconsultants will provide their own cost proposals.
2. The cost proposal format shall not be amended. Indirect cost rates shall be updated on an annual basis in accordance with the

consultant’s annual accounting period and established by a cognizant agency or accepted by Caltrans.
3. Anticipated salary increases calculation (page 2) must accompany.
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Local Assistance Procedures Manual EXHIBIT 1 0-H1 
Cost Proposal 

EXHIBIT 10-H 1 COST PROPOSAL Page 2 of 3 

COST-PLUS-FIXED FEE OR LUMP SUM OR FIRM FIXED PRICE CONTRACTS 

(CALCULATIONS FOR ANTICIPATED SALARY INCREASES) 

1. Calculate Average Hourly Rate for 1st year of the contract (Direct Labor Subtotal divided by total hours)

Direct Labor Total Hours per Avg 5Year 
Subtotal per Cost Cost Proposal Hourly Contract 

Proposal Rate Duration 

= $250,000.00 500 $50.00 Year 1 Avg 
Hourly Rate 

2. Calculate hourly rate for all years (Increase the Average Hourly Rate for a year by proposed escalation%)

Avg Hourly Rate Proposed Escalation 

Year 1 $50.00 + 2% = $51.00 Year 2 Avg Hourly Rate 
Year 2 $51.00 + 2% = $52.02 Year 3 Avg Hourly Rate 
Year 3 $52.02 + 2% = $53.06 Year 4 Avg Hourly Rate 
Year 4 $53.06 + 2% = $54.12 Year 5 Avg Hourly Rate 

3. Calculate estimated hours per year (Multiply estimate% each year by total hours)

Estimated % Completed Total Hours per Cost Total Hours per 
Each Year Proposal Year 

Year 1 20.0% 5000 = 1000 Estimated Hours Year 1 
Year 2 400% 5000 = 2000 Estimated Hours Year 2 
Year 3 15.0% 5000 = 750 Estimated Hours Year 3 
Year 4 15.0% 5000 = 750 Estimated Hours Year 4 
Years 100% 5000 = 500 Estimated Hours Year 5 

Total 100% Total = 5000 

4. Calculate Total Costs including Escalation (Multiply Average Hourly Rate by the number of hours)

Avg Hourly Rate Estimated hours Cost per 
(calculated above) (calculated above) Year 

Year 1 $50.00 1000 $50,000.00 Estimated Hours Year 1 = 
Year 2 $51.00 2000 $102,000.00 Estimated Hours Year 2 = 
Year 3 $52.02 750 $39,015.00 Estimated Hours Year 3 = 
Year 4 $53.06 750 $39,795.30 Estimated Hours Year 4 = 
Years $54.12 500 = $27,060.80 Estimated Hours Year 5 

Total Direct Labor Cost with Escalation $257,871.10 = 
Direct Labor Subtotal before Escalation = $250,000.00 

Estimated total of Direct Labor Salary Transfer to Page 1 = 
Increase $7,871.10 

NOTES: 
1. This is not the only way to estimate salary increases. Other methods will be accepted if they clearly indicate the %

increase, the# of years of the contract, and a breakdown of the labor to be performed each year. 

2. An estimation that is based on direct labor multiplied by salary increase % multiplied by the# of years is not
acceptable.
(i e. $250,000 x 2% x 5 yrs= $25,000 is not an acceptable methodology)

3. This assumes that one year will be worked at the rate on the cost proposal before salary increases are granted.
4. Calculations for anticipated salary escalation must be provided.

Page 2 of 9 
January 2020 
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Local Assistance Procedures Manual EXHIBIT 10-H1 
Cost Proposal 

EXHIBIT 10-H 1 COST PROPOSAL Page 3 of 3 

Certification of Direct Costs: 

I, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the 
cost proposal{s) in this contract are actual, reasonable, allowable, and allocable to the contract in 
accordance with the contract terms and the following requirements: 

1. Generally Accepted Accounting Principles {GAAP)

2. Terms and conditions of the contract

3. Title 23 United States Code Section 112 - Letting of Contracts

4. 48 Code of Federal Regulations Part 31 - Contract Cost Principles and Procedures

5. 23 Code of Federal Regulations Part 172 - Procurement, Management, and
Administration of Engineering and Design Related Service

6. 48 Code of Federal Regulations Part 9904 - Cost Accounting Standards Board {when
applicable)

All costs must be applied consistently and fairly to all contracts. All documentation of compliance must 
be retained in the project files and be in compliance with applicable federal and state requirements. 
Costs that are noncom pliant with the federal and state requirements are not eligible for reimbursement. 
Local governments are responsible for applying only cognizant agency approved or Caltrans accepted 
Indirect Cost Rate{s). 

Prime Consultant or Subconsultant Certifying: 

Name: ______________ _ Title*: 

Signature: _ _ _ _  _ _ ____ __ __ _ _  _ Date of Certification {mm/dd/yyyy): _ 

Email: ______ ______ __ _ Phone Number: 

Address: ________________________________ _ 

*An individual executive or financial officer of the consultant's or subconsultant's organization at
a level no lower than a Vice President or a Chief Financial Officer, or equivalent, who has
authority to represent the financial information utilized to establish the cost proposal for the
contract.

List services the consultant is providinq under the proposed contract: 

Page 3 of 9 
January 2020 
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Local Assistance Procedures Manual EXHIBIT 10-H2 
Cost Proposal 

EXHIBIT 10-H2 COST PROPOSAL Page 1 of3

SPECIFIC RATE OF COMPENSATION (USE FOR ON-CALL OR AS-NEEDED CONTRACTS) 

(CONSTRUCTION ENGINEERING AND INSPECTION CONTRACTS) 

Note: Mark-ups are Not Allowed 

Consultant _________________ _ D Prime Consultant D Subconsultant D 2nd Tier Subconsultant 

Project No. _________ _ Contract No. 
- - - - - - --

Participation Amount $ ________ _ Date 
- - --

For Combined Rate 
Fringe Benefit% + General &Administrative% = Combined ICR% 

OR 
For Home Office Rate 

Fringe Benefit % + General &Administrative% = Home Office ICR% 

For Field Office Rate 
Frinqe Benefit % + General &Administrative% = Field Office ICR% 

= Fee % 

BILLING INFORMATION CALCULATION INFORMATION 
Name/Job Title/Classification 1 Hourly Billing Rates2 

Straight3 OT(1.5x) OT(2x) 
Effective Date of Hourly Rate 

From To 
Actual or Avg. 
Hourly Rate4 

% or$ 
Increase 

Hourly Range -
for Classifications Only 

John Doe - Project Manager* 
Civil Engineer II 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

01/01/2016 
01/01/2017 
01/01/2018 

12/31/2016 
12/31/2017 
12/31/2018 

$0.00 
$0.00 
$0.00 

0.0% 
0.0% 

Not Applicable 

Sue Jones- Construction 
Engineeri1nspector 
Engineer I 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

01/01/2016 
01/01/2017 
01/01/2018 

12/31/2016 
12/31/2017 
12/31/2018 

$0.00 
$0.00 
$0.00 

0.0% 
0.0% 

Not Applicable 

Buddy Black - Claims Engineer 
Engineer Ill 

Land Surveyor ** 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

01/01/2016 
01/01/2017 
01/01/2018 

01/01/2016 
01/01/2017 
01/01/2018 

12/31/2016 
12/31/2017 
12/31/2018 

12/31/2016 
12/31/2017 
12/31/2018 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

0.0% 
0.0% 

0.0% 
0.0% 

Not Applicable 

$00-$00 
$00-$00 
$00-$00 

Technician $0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

01/01/2016 
01/01/2017 
01/01/2018 

12/31/2016 
12/31/2017 
12/31/2018 

$0.00 
$0.00 
$0.00 

0.0% 
0.0% 

$00-$00 
$00-$00 
$00-$00 

(Add pages as necessary) 
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Local Assistance Procedures Manual EXHIBIT 10-H2 
Cost Proposal 

NOTES: 
1. Key personnel must be marked with an asterisk (*) and employees that are subject to prevailing wage requirements must be marked with two asterisks (**).All costs

must comply with the Federal cost principles. Subconsultants will provide their own cost proposals.
2. The cost proposal format shall not be amended.
3. Billing rate= actual hourly rate * (1 + ICR) * (1 + Fee). Indirect cost rates shall be updated on an annual basis in accordance with the consultants annual accounting

period and established by a cognizant agency or accepted by Caltrans. All costs must comply with the Federal cost principles for reimbursement.
4. For named employees and key personnel enter the actual hourly rate. For classifications only, enter the Average Hourly Rate for that classification.

EXHIBIT 10-H2 COST PROPOSAL Page2ot3

SPECIFIC RATE OF COMPENSATION (USE FOR ON-CALL OR AS-NEEDED CONTRACTS) 

(CONSTRUCTION ENGINEERING AND INSPECTION CONTRACTS) 

Consultant __________________ _ □ Prime Consultant □ Subconsultant

Project No. __________ _ Contract No. 
-----------

Date ________ _ 

SCHEDULE OF OTHER DIRECT COST ITEMS (Add additional pages as necessary) 
Description of Item Quantity Unit Unit Cost Total 

Subconsultant 1: 
Subconsultant 2: 
Subconsultant 3: 
Subconsultant 4: 
Subconsultant 5: 

Note: Add additional pages if necessary. 

NOTES: 
1. List other direct cost items with estimated costs. These costs should be competitive in their respective industries and supported with appropriate documentation.
2. Proposed ODC items should be consistently billed regardless of client and contract type.
3. Items when incurred for the same purpose, in like circumstance, should not be included in any indirect cost pool or in the overhead rate.
4. Items such as special tooling, will be reimbursed at actual cost with supporting documentation (invoice).
5. Items listed above that would be considered "tools of the trade" are not reimbursable as other direct cost
6. Travel related costs should be pre-approved by the contracting agency and shall not exceed current State Department of Personnel Administration rules.

Page 5 of 9 
January 2020 



Local Assistance Procedures Manual EXHIBIT 10-H2 
Cost Proposal 

7. If mileage is claimed, the rate should be properly supported by the consultant's calculation of their actual costs for company vehicles. In addition, the miles claimed
should be supported by mileage logs.

8. If a consultant proposes rental costs for a vehicle, the company must demonstrate that this is its standard procedure for all of their contracts and that they do not
own any vehicles that could be used for the same purpose.

9. The cost proposal format shall not be amended. All costs must comply with the Federal cost principles.
10. Add additional pages if necessary.
11. Subconsultants must provide their own cost proposals.

Page 6 of 9 
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Local Assistance Procedures Manual EXHIBIT 10-H2 
Cost Proposal 

EXHIBIT 10-H2 COST PROPOSAL Page 3 of 3 

Certification of Direct Costs: 

I, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the 
cost proposal(s) in this contract are actual, reasonable, allowable, and allocable to the contract in 
accordance with the contract terms and the following requirements: 

7. Generally Accepted Accounting Principles (GAAP)

8. Terms and conditions of the contract

9. Title 23 United States Code Section 112 - Letting of Contracts

10. 48 Code of Federal Regulations Part 31 - Contract Cost Principles and Procedures

11. 23 Code of Federal Regulations Part 172 - Procurement, Management, and
Administration of Engineering and Design Related Service

12. 48 Code of Federal Regulations Part 9904 - Cost Accounting Standards Board (when
applicable)

All costs must be applied consistently and fair1y to all contracts. All documentation of compliance must 
be retained in the project files and be in compliance with applicable federal and state requirements. 
Costs that are noncompliant with the federal and state requirements are not eligible for reimbursement. 

Prime Consultant or Subconsultant Certifying: 

Name: ______________ _ Title*: ______________ _ 

Signature�: _____________ _ Date of Certification (mm/dd/yyyy): 

Email: ______________ _ Phone Number: ___________ _ 

Address: ________________________________ _ 

* An individual executive or financial officer of the consultant's or subconsultant's organization at
a level no lower than a Vice President or a Chief Financial Officer, or equivalent, who has
authority to represent the financial information utilized to establish the cost proposal for the
contract.

List services the consultant is providing under the proposed contract: 

Page 7 of 9 
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Local Assistance Procedures Manual EXHBIT 10-H3 
Cost Proposal 

EXHIBIT 10-HJ COST PROPOSAL Page 1 of 2 

COST PER UNIT OF WORK CONTRACTS 

(GEOTECHNICAL AND MATERIAL TESTING) 

Note: Mark-ups are Not Allowed □ Prime Consultant □ Subconsultant □ 2nd Tier Subconsultant 

Consultant __________________ _ 

Project No. _________ _ Contract No. 
---------

Date 
- - - - - --

Unit/Item of Work: 
(Example: Log of Test Boring for Soils Report, or ADL Testing for Hazardous Waste Material 
Study} Include as many Items as necessary. 

DIRECT LABOR Hours Billing Hourly Rate {$) Total{$) 

Professional {Classification)* 

Sub-professional/Technical** 

EQUIPMENT 1 {with Operator) 

EQUIPMENT 2 {with Operator) 

Consultant's Other Direct Costs (ODC)- Itemize: 

Description of Item Quantity Unit Unit Cost Total 

Subconsultant 1: 
Subconsultant 2: 
Subconsultant 3: 
Subconsultant 4: 
Subconsultant 5: 

Nole: Attach addtllonal pages if necessary. 

TOTAL COST PER UNIT OF WORK 

NOTES: 

1 . Key personnel must be marked with an asterisk (*) and employees that are subject to prevailing wage requirements 
must be marked with two asterisks (**) .  All costs must comply with the Federal cost principles. Subconsultants will 
provide their own cost proposals. The cost proposal format shall not be amended. 

2. Hourly billing rates should include prevailing wage rates and be consistent with publicly advertised rates charged to
all clients (Commercial, Private or Public).

3. Mobilization/De-mobilization is based on site location and number and frequency of tests/items.
4. ODC items shall be based on actual costs and supported by historical data and other documentation.
5. ODC items that would be considered "tools of the trade' are not reimbursable.
6. Billing Hourly Rates must be actual, allowable, and reasonable.

Page 8 of 9 
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Local Assistance Procedures Manual EXHBIT 10-H3 
Cost Proposal 

EXHIBIT 10-H3 COST PROPOSAL Page 2 of 2 

Certification of Direct Costs: 

I, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the 
cost proposal{s) in this contract are actual, reasonable, allowable, and allocable to the contract in 
accordance with the contract terms and the following requirements: 

13. Generally Accepted Accounting Principles {GAAP)

14. Terms and conditions of the contract

15. Title 23 United States Code Section 112 - Letting of Contracts

16. 48 Code of Federal Regulations Part 31 - Contract Cost Principles and Procedures

17. 23 Code of Federal Regulations Part 172 - Procurement, Management, and
Administration of Engineering and Design Related Service

18. 48 Code of Federal Regulation Part 9904 - Cost Accounting Standards Board {when
applicable)

All costs must be applied consistently and fair1y to all contracts. All documentation of compliance must 
be retained in the project files and be in compliance with applicable federal and state requirements. 
Costs that are noncompliant with the federal and state requirements are not eligible for reimbursement. 

Prime Consultant or Subconsultant Certifying: 

Name: ______________ _ Title*: ______________ _ 

Signature�: _____________ _ Date of Certification {mm/dd/yyyy....__ _ _ _: _ 

Email: ______________ Phone Number,_,_: _ _ _ _ _ _ _ _ _ __ 

Address: ________________________________ _ 

* An individual executive or financial officer of the consultant's or subconsultant's organization at
a level no lower than a Vice President or a Chief Financial Officer, or equivalent, who has
authority to represent the financial information utilized to establish the cost proposal for the
contract.

List services the consultant is providinq under the proposed contract: 
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Local Assistance Procedures Manual Exhibit 10-O1 
Consultant Proposal DBE Commitment 

EXHIBIT 10-O1 CONSULTANT PROPOSAL DBE COMMITMENT

1. Local Agency: 2. Contract DBE Goal:

3. Project Description:

4. Project Location:

5. Consultant's Name: 6. Prime Certified DBE: 

7. Description of Work, Service, or Materials
Supplied 

8. DBE
Certification 

Number 

Local Agency to Complete this Section 

17. Local Agency Contract Number:

18. Federal-Aid Project Number: 

19. Proposed Contract Execution Date:

20.

21. Local Agency Representative's Signature 22. Date

23. Local Agency Representative's Name 24. Phone

25. Local Agency Representative's Title

Consultant’s Ranking after Evaluation: __________________________

Local Agency certifies that all DBE certifications are valid and information on 
this form is complete and accurate. 

9. DBE Contact Information

11. TOTAL CLAIMED DBE PARTICIPATION

10. DBE %

% 

IMPORTANT: Identify all DBE firms being claimed for credit, 
regardless of tier. Written confirmation of each listed DBE is 
required. 

12. Preparer's Signature 13. Date

14. Preparer's Name 15. Phone

16. Preparer's Title

DISTRIBUTION: Original – Included with consultant’s proposal to local agency. 

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-
3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814. 

LPP 18-01 Page 1 of 2 
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Local Assistance Procedures Manual Exhibit 10-O1 
Consultant Proposal DBE Commitment 

INSTRUCTIONS – CONSULTANT PROPOSAL DBE COMMITMENT 

CONSULTANT SECTION 

1. Local Agency - Enter the name of the local or regional agency that is funding the contract.
2. Contract DBE Goal - Enter the contract DBE goal percentage as it appears on the project advertisement.
3. Project Location - Enter the project location as it appears on the project advertisement.
4. Project Description - Enter the project description as it appears on the project advertisement (Bridge Rehab,
Seismic Rehab, Overlay, Widening, etc.).
5. Consultant’s Name - Enter the consultant’s firm name.
6. Prime Certified DBE - Check box if prime contractor is a certified DBE.
7. Description of Work, Services, or Materials Supplied - Enter description of work, services, or materials to be
provided. Indicate all work to be performed by DBEs including work performed by the prime consultant’s own
forces, if the prime is a DBE. If 100% of the item is not to be performed or furnished by the DBE, describe the
exact portion to be performed or furnished by the DBE. See LAPM Chapter 9 to determine how to count the
participation of DBE firms.
8. DBE Certification Number - Enter the DBE’s Certification Identification Number. All DBEs must be certified
on the date bids are opened.
9. DBE Contact Information - Enter the name, address, and phone number of all DBE subcontracted consultants.
Also, enter the prime consultant’s name and phone number, if the prime is a DBE.
10. DBE % - Percent participation of work to be performed or service provided by a DBE. Include the prime
consultant if the prime is a DBE. See LAPM Chapter 9 for how to count full/partial participation.
11. Total Claimed DBE Participation % - Enter the total DBE participation claimed. If the total % claimed is
less than item “Contract DBE Goal,” an adequately documented Good Faith Effort (GFE) is required (see Exhibit
15-H DBE Information - Good Faith Efforts of the LAPM).
12. Preparer’s Signature - The person completing the DBE commitment form on behalf of the consultant’s firm
must sign their name.
13. Date - Enter the date the DBE commitment form is signed by the consultant’s preparer.
14. Preparer’s Name - Enter the name of the person preparing and signing the consultant’s DBE commitment
form.
15. Phone - Enter the area code and phone number of the person signing the consultant’s DBE commitment form.
16. Preparer’s Title - Enter the position/title of the person signing the consultant’s DBE commitment form.

LOCAL AGENCY SECTION 

17. Local Agency Contract Number - Enter the Local Agency contract number or identifier.
18. Federal-Aid Project Number - Enter the Federal-Aid Project Number.
19. Proposed Contract Execution Date - Enter the proposed contract execution date.
20. Consultant’s Ranking after Evaluation – Enter consultant’s ranking after all submittals/consultants are
evaluated. Use this as a quick comparison for evaluating most qualified consultant.
21. Local Agency Representative’s Signature - The person completing this section of the form for the Local
Agency must sign their name to certify that the information in this and the Consultant Section of this form is
complete and accurate.
22. Date - Enter the date the DBE commitment form is signed by the Local Agency Representative.
23. Local Agency Representative’s Name - Enter the name of the Local Agency Representative certifying the
consultant’s DBE commitment form.
24. Phone - Enter the area code and phone number of the person signing the consultant’s DBE commitment form.
25. Local Agency Representative Title - Enter the position/title of the Local Agency Representative certifying the
consultant’s DBE commitment form.

LPP 18-01 Page 2 of 2 
January 2019 



Local Assistance Procedures Manual Exhibit 10-O2 
Consultant Contract DBE Commitment 

EXHIBIT 10-O2 CONSULTANT CONTRACT DBE COMMITMENT

1. Local Agency: 2. Contract DBE Goal:

3. Project Description:

4. Project Location:

5. Consultant's Name: 6. Prime Certified DBE:  7. Total Contract Award Amount:

8. Total Dollar Amount for ALL Subconsultants: 9. Total Number of ALL Subconsultants:

10. Description of Work, Service, or Materials
Supplied 

11. DBE
Certification 

Number 
12. DBE Contact Information

13. DBE
Dollar

Amount

Local Agency to Complete this Section 

14. TOTAL CLAIMED DBE PARTICIPATION

$
20. Local Agency Contract
Number: 
21. Federal-Aid Project Number:
22. Contract Execution
Date:

Local Agency certifies that all DBE certifications are valid and information on 
this form is complete and accurate. 

23. Local Agency Representative's Signature 24. Date

25. Local Agency Representative's Name 26. Phone

27. Local Agency Representative's Title

% 

IMPORTANT: Identify all DBE firms being claimed for credit, 
regardless of tier. Written confirmation of each listed DBE is 
required. 

15. Preparer's Signature 16. Date

17. Preparer's Name 18. Phone

19. Preparer's Title

DISTRIBUTION: 1. Original – Local Agency 
2. Copy – Caltrans District Local Assistance Engineer (DLAE). Failure to submit to DLAE within 30 days of contract
execution may result in de-obligation of federal funds on contract.

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-
3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA  95814. 

Page 1 of 2 
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Local Assistance Procedures Manual Exhibit 10-O2 
Consultant Contract DBE Commitment 

INSTRUCTIONS – CONSULTANT CONTRACT DBE COMMITMENT 

CONSULTANT SECTION 

1. Local Agency - Enter the name of the local or regional agency that is funding the contract.
2. Contract DBE Goal - Enter the contract DBE goal percentage as it appears on the project advertisement.
3. Project Description - Enter the project description as it appears on the project advertisement (Bridge Rehab, Seismic
Rehab, Overlay, Widening, etc).
4. Project Location - Enter the project location as it appears on the project advertisement.
5. Consultant’s Name - Enter the consultant’s firm name.
6. Prime Certified DBE - Check box if prime contractor is a certified DBE.
7. Total Contract Award Amount - Enter the total contract award dollar amount for the prime consultant.
8. Total Dollar Amount for ALL Subconsultants – Enter the total dollar amount for all subcontracted consultants.
SUM = (DBEs + all Non-DBEs). Do not include the prime consultant information in this count.
9. Total number of ALL subconsultants – Enter the total number of all subcontracted consultants. SUM = (DBEs + all
Non-DBEs). Do not include the prime consultant information in this count.
10. Description of Work, Services, or Materials Supplied - Enter description of work, services, or materials to be
provided. Indicate all work to be performed by DBEs including work performed by the prime consultant’s own forces, if
the prime is a DBE. If 100% of the item is not to be performed or furnished by the DBE, describe the exact portion to be
performed or furnished by the DBE. See LAPM Chapter 9 to determine how to count the participation of DBE firms.
11. DBE Certification Number - Enter the DBE’s Certification Identification Number. All DBEs must be certified on
the date bids are opened.
12. DBE Contact Information - Enter the name, address, and phone number of all DBE subcontracted consultants.
Also, enter the prime consultant’s name and phone number, if the prime is a DBE.
13. DBE Dollar Amount - Enter the subcontracted dollar amount of the work to be performed or service to be
provided. Include the prime consultant if the prime is a DBE. See LAPM Chapter 9 for how to count full/partial
participation.
14. Total Claimed DBE Participation - $: Enter the total dollar amounts entered in the “DBE Dollar Amount” column.
%: Enter the total DBE participation claimed (“Total Participation Dollars Claimed” divided by item “Total Contract
Award Amount”). If the total % claimed is less than item “Contract DBE Goal,” an adequately documented Good Faith
Effort (GFE) is required (see Exhibit 15-H DBE Information - Good Faith Efforts of the LAPM).
15. Preparer’s Signature - The person completing the DBE commitment form on behalf of the consultant’s firm must
sign their name.
16. Date - Enter the date the DBE commitment form is signed by the consultant’s preparer.
17. Preparer’s Name - Enter the name of the person preparing and signing the consultant’s DBE commitment form.
18. Phone - Enter the area code and phone number of the person signing the consultant’s DBE commitment form.
19. Preparer’s Title - Enter the position/title of the person signing the consultant’s DBE commitment form.

LOCAL AGENCY SECTION 

20. Local Agency Contract Number - Enter the Local Agency contract number or identifier.
21. Federal-Aid Project Number - Enter the Federal-Aid Project Number.
22. Contract Execution Date - Enter the date the contract was executed.
23. Local Agency Representative’s Signature - The person completing this section of the form for the Local Agency
must sign their name to certify that the information in this and the Consultant Section of this form is complete and
accurate.
24. Date - Enter the date the DBE commitment form is signed by the Local Agency Representative.
25. Local Agency Representative’s Name - Enter the name of the Local Agency Representative certifying the
consultant’s DBE commitment form.
26. Phone - Enter the area code and phone number of the person signing the consultant’s DBE commitment form.
27. Local Agency Representative Title - Enter the position/title of the Local Agency Representative certifying the
consultant’s DBE commitment form.
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Local Assistance Procedures Manual Exhibit 15-H 
Proposer/Contractor Good Faith Effort 

EXHIBIT 15-H: PROPOSER/CONTRACTOR GOOD FAITH EFFORTS 

Cost Proposal Due Date ___________________ PE/CE 

Federal-aid Project No(s). _____________________ Bid Opening Date ___________________ CON 

The                   established a Disadvantaged Business Enterprise (DBE) goal of 
______ for this contract. The information provided herein shows the required good faith efforts to meet or exceed 
the DBE contract goal. 

Proposers or bidders submit the following information to document their good faith efforts within five (5) calendar 
days from cost proposal due date or bid opening. Proposers and bidders are recommended to submit the 
following information even if the Exhibit 10-O1: Consultant Proposal DBE Commitments or Exhibit 15-G: 
Construction Contract DBE Commitment indicate that the proposer or bidder has met the DBE goal. This form 
protects the proposer’s or bidder’s eligibility for award of the contract if the administering agency determines that 
the bidder failed to meet the goal for various reasons, e.g., a DBE firm was not certified at bid opening, or the 
bidder made a mathematical error. 

The following items are listed in the Section entitled “Submission of DBE Commitment” of the Special Provisions, 
please attach additional sheets as needed: 

A. The names and dates of each publication in which a request for DBE participation for this
project was placed by the bidder (please attach copies of advertisements or proofs of
publication):

Publications Dates of Advertisement 

B. The names and dates of written notices sent to certified DBEs soliciting bids for this project and
the dates and methods used for following up initial solicitations to determine with certainty whether the
DBEs were interested (please attach copies of solicitations, telephone records, fax confirmations, etc.):

Names of DBEs Solicited Date of Initial Solicitation Follow Up Methods and Dates

Page 1 of 3 
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Local Assistance Procedures Manual Exhibit 15-H 
Proposer/Contractor Good Faith Effort 

C. The items of work made available to DBE firms including those unbundled contract work items
into economically feasible units to facilitate DBE participation. It is the bidder's responsibility to
demonstrate that sufficient work to facilitate DBE participation in order to meet or exceed the DBE
contract goal.

Items of Proposer or Bidder Breakdown of Amount Percentage 
Work Normally Performs Item Items ($) Of 

(Y/N) Contract 

D. The names, addresses and phone numbers of rejected DBE firms, the reasons for the bidder's
rejection of the DBEs, the firms selected for that work (please attach copies of quotes from the firms
involved), and the price difference for each DBE if the selected firm is not a DBE:

Names, addresses and phone numbers of rejected DBEs and the reasons for the bidder's rejection of 
the DBEs: 

Names, addresses and phone numbers of firms selected for the work above: 

E. Efforts (e.g. in advertisements and solicitations) made to assist interested DBEs in obtaining
information related to the plans, specifications and requirements for the work which was
provided to DBEs:

Page 2 of 3 
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Local Assistance Procedures Manual Exhibit 15-H 
Proposer/Contractor Good Faith Effort 

F. Efforts (e.g. in advertisements and solicitations) made to assist interested DBEs in obtaining
bonding, lines of credit or insurance, necessary equipment, supplies, materials, or related assistance or
services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime
contractor or its affiliate:

G. The names of agencies, organizations or groups contacted to provide assistance in contacting,
recruiting and using DBE firms (please attach copies of requests to agencies and any responses
received, i.e., lists, Internet page download, etc.):

Name of Agency/Organization Method/Date of Contact Results

H. Any additional data to support a demonstration of good faith efforts:

Page 3 of 3 
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Local Assistance Procedures Manual Exhibit 17-F 
Final Report-Utilization of Disadvantaged Business Enterprises (DBE) and First-Tier Subcontractors 

Exhibit 17-F: Final Report-Utilization of Disadvantaged Business Enterprises (DBE) and First-Tier Subcontractors 

1. Local Agency Contract Number 2. Federal-Aid Project Number 3. Local Agency 4. Contract Acceptance Date

5. Contractor/Consultant 6. Business Address 7. Final Contract Amount

8. Contract
Item 

Number 

9. Description of Work, Service, or
Materials Supplied 

10. Company Name and
Business Address

11. DBE
Certification 

Number 

12. Contract Payments 13. Date
Work

Completed 

14. Date of
Final 

Payment Non-DBE DBE 

15. ORIGINAL DBE COMMITMENT AMOUNT $ 16. TOTAL

List all first-tier subcontractors/subconsultants and DBEs regardless of tier whether or not the firms were originally listed for goal credit. If actual DBE utilization (or item of work) was different than that approved at the time of 
award, provide comments on an additional page. List actual amount paid to each entity. If no subcontractors/subconsultants were used on the contract, indicate on the form. 

I CERTIFY THAT THE ABOVE INFORMATION IS COMPLETE AND CORRECT 
17. Contractor/Consultant Representative’s Signature 18. Contractor/Consultant Representative’s Name 19. Phone 20. Date

I CERTIFY THAT THE CONTRACTING RECORDS AND ON-SITE PERFORMANCE OF THE DBE(S) HAVE BEEN MONITORED 
21. Local Agency Representative’s Signature 22. Local Agency Representative’s Name 23. Phone 24. Date

DISTRIBUTION:  Original – Local Agency, Copy – Caltrans District Local Assistance Engineer. Include with Final Report of Expenditures 

Page 1 of 2 
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Local Assistance Procedures Manual Exhibit 17-F 
Final Report-Utilization of Disadvantaged Business Enterprises (DBE) 

and First-Tier Subcontractors 

INSTRUCTIONS – FINAL REPORT-UTILIZATION OF DISADVANTAGED BUSINESS ENTERPRISES (DBE) AND 
FIRST-TIER SUBCONTRACTORS 

1. Local Agency Contract Number - Enter the Local Agency contract number or identifier.
2. Federal-Aid Project Number - Enter the Federal-Aid Project Number.
3. Local Agency - Enter the name of the local or regional agency that is funding the contract.
4. Contract Acceptance Date - Enter the date the contract was accepted by the Local Agency.
5. Contractor/Consultant - Enter the contractor/consultant’s firm name.
6. Business Address - Enter the contractor/consultant’s business address.
7. Final Contract Amount - Enter the total final amount for the contract.
8. Contract Item Number - Enter contract item for work, services, or materials supplied provided. Not 
applicable for consultant contracts.
9. Description of Work, Services, or Materials Supplied - Enter description of work, services, or 
materials provided. Indicate all work to be performed by DBEs including work performed by the prime
contractor/consultant’s own forces, if the prime is a DBE. If 100% of the item is not to be performed or 
furnished by the DBE, describe the exact portion to be performed or furnished by the DBE. See LAPM 
Chapter 9 to determine how to count the participation of DBE firms.
10. Company Name and Business Address - Enter the name, address, and phone number of all 
subcontracted contractors/consultants. Also, enter the prime contractor/consultant’s name and phone 
number, if the prime is a DBE.
11. DBE Certification Number - Enter the DBE’s Certification Identification Number. Leave blank if 
subcontractor is not a DBE.
12. Contract Payments - Enter the subcontracted dollar amount of the work performed or service 
provided. Include the prime contractor/consultant if the prime is a DBE. If the materials or supplies are 
obtained from a DBE manufacturer, count 100% of the cost of the materials or supplies toward DBE goals. 
If the materials or supplies are purchased from a DBE regular dealer/supplier, count 60% of the cost of the 
materials or supplies toward DBE goals. The Non-DBE column is used to enter the dollar value of work 
performed by firms that are not certified DBE or for work after a DBE becomes decertified.
13. Date Work Completed - Enter the date the subcontractor/subconsultant’s item work was completed.
14. Date of Final Payment - Enter the date when the prime contractor/consultant made the final payment 
to the subcontractor/subconsultant for the portion of work listed as being completed.
15. Original DBE Commitment Amount - Enter the “Total Claimed DBE Participation Dollars” from 
Exhibits 15-G or 10-O2 for the contract.
16. Total - Enter the sum of the “Contract Payments” Non-DBE and DBE columns.
17. Contractor/Consultant Representative’s Signature - The person completing the form on behalf of the
contractor/consultant’s firm must sign their name.
18. Contractor/Consultant Representative’s Name - Enter the name of the person preparing and signing
the form.
19. Phone - Enter the area code and telephone number of the person signing the form.
20. Date - Enter the date the form is signed by the contractor’s preparer.
21. Local Agency Representative’s Signature - A Local Agency Representative must sign their name to
certify that the contracting records and on-site performance of the DBE(s) has been monitored.
22. Local Agency Representative’s Name - Enter the name of the Local Agency Representative signing
the form.
23. Phone - Enter the area code and telephone number of the person signing the form.
24. Date - Enter the date the form is signed by the Local Agency Representative.
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Solano Transportation Authority 

Standard Contract  

Project:  

CONSULTANT SERVICES AGREEMENT 

BETWEEN 

THE SOLANO TRANSPORTATION AUTHORITY 

AND 

__________________________ 

FOR ___________________________ 

ARTICLE I INTRODUCTION 

A. This contract is between the following named CONSULTANT and the Solano Transportation Authority

(STA).

The name of the “CONSULTANT” is as follows:

________________________

Incorporated in the State of NAME OF STATE 

The Project Manager for the “CONSULTANT” will be NAME 

B. The work to be performed under this contract is described in Article II entitled Statement of Work and the

approved CONSULTANT’s Cost Proposal dated DATE.  The approved CONSULTANT’s Cost Proposal is

attached as Attachment I and incorporated by reference.  If there is any conflict between the approved Cost

Proposal and this contract, this contract shall take precedence.

C. CONSULTANT agrees to indemnify and hold harmless STA, its officers, agents, and employees from any

and all claims, demands, costs, or liability arising from or connected with the services provided hereunder due

to negligent acts, errors, or omissions of CONSULTANT.  CONSULTANT will reimburse STA for any

expenditure, including reasonable attorney fees, incurred by STA in defending against claims ultimately

determined to be due to negligent acts, errors, or omissions of CONSULTANT.

D. CONSULTANT and the agents and employees of CONSULTANT, in the performance of this contract, shall

act in an independent capacity and not as officers or employees or agents of STA.

E. Without the prior written consent of STA, this contract is not assignable by CONSULTANT either in whole

or in part.

F. No alteration or variation of the terms of this contract shall be valid, unless made in writing and signed by the

parties; and no oral understanding or agreement not incorporated in, shall be binding on any of the parties.

G. The consideration to be paid to CONSULTANT under this contract shall be in compensation for all of

CONSULTANT’s expenses incurred in the performance of this contract, including travel and per diem, unless

otherwise expressly so provided.

ARTICLE II STATEMENT OF WORK 

A. Contractor shall perform those services specified here.  Contractor’s services are described in various

attachments and exhibits, each of which is incorporated into this Contract by this reference which define and

describe the Project to be undertaken by Contractor.  STA has materially relied upon the representations of

Contractor as may have been made in STA’s selection of Contractor for this Project.  Contractor agrees to

perform or secure the performance of all specified services in their entirety within the maximum payment

specified.  Said Scope of Services comprises, and includes, the following documents:

a. STA staff report to the STA Board dated _______________ and approved by the STA Board on

____________________;

b. STA’S REQUEST FOR PROPOSAL/QUALIFICATIONS (STA Project No. _________);

Attachment G



Solano Transportation Authority 

Standard Contract  

Project:  

c. Contractor’s written response to the Request for Proposal/Qualifications for the Project dated

______________;

d. Contractor’s Cost Proposal; and, further all statements and representations of Contractor made during

their presentation to STA’s selection board and to the officers and employees of STA who have

participated in the determination to contract with Contractor for this Project.  Those documents,

presentations and discussions are material representations upon which STA has relied in selecting and

contracting with Contractor and shall be utilized in any matter in which interpretation of this Contract

is required.

ARTICLE III CONSULTANT’S REPORTS OR MEETINGS 

(Choose either Option 1 or Option 2) 

(Option 1 - Use paragraphs A & B below for standard contracts) 

A. CONSULTANT shall submit progress reports at least once a month.  The report should be sufficiently

detailed for the Contract Administrator to determine, if CONSULTANT is performing to expectations, or is

on schedule; to provide communication of interim findings, and to sufficiently address any difficulties or

special problems encountered, so remedies can be developed.

B. CONSULTANT’s Project Manager shall meet with STA’s Contract Administrator, as needed, to discuss

progress on the contract.

(Option 2 - Use paragraphs A & B below for on-call contracts) 

A. CONSULTANT shall submit progress reports on each specific project in accordance with the Task Order.

These reports shall be submitted at least once a month.  The report should be sufficiently detailed for STA’s

Contract Administrator or Project Coordinator to determine, if CONSULTANT is performing to expectations,

or is on schedule; to provide communication of interim findings, and to sufficiently address any difficulties or

special problems encountered, so remedies can be developed.

B. CONSULTANT’s Project Manager shall meet with STA’s Contract Administrator or Project Coordinator, as

needed, to discuss progress on the project(s).

ARTICLE IV PERFORMANCE PERIOD  

(Choose either Option 1 or Option 2) 

(Option 1 - Use paragraphs A & B below for standard and on-call contracts) 

A. This contract shall go into effect on (DATE), contingent upon approval by STA, and CONSULTANT shall

commence work after notification to proceed by STA’S Contract Administrator.  The contract shall end on

(DATE), unless extended by contract amendment.

B. CONSULTANT is advised that any recommendation for contract award is not binding on STA until the

contract is fully executed and approved by STA.

(Option 2 - Use paragraph C below in addition to paragraphs A & B above for on-call contracts) 

C. The period of performance for each specific project shall be in accordance with the Task Order for that

project.  If work on a Task Order is in progress on the expiration date of this contract, the terms of the

contract shall be extended by contract amendment.



Solano Transportation Authority 

Standard Contract  

Project:  

ARTICLE V ALLOWABLE COSTS AND PAYMENTS (Verbatim) 

(Choose either Option 1, 2, 3, or 4) 

(Option 1 -  Use paragraphs A through J below for Actual Cost-Plus-Fixed Fee contracts. Use Exhibit 10-H, 

Example #1 for Cost Proposal Format which can be found at 

http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/chapter10/10h.pdf ) 

A. The method of payment for this contract will be based on actual cost plus a fixed fee.  STA will reimburse

CONSULTANT for actual costs (including labor costs, employee benefits, travel, equipment rental costs,

overhead and other direct costs) incurred by CONSULTANT in performance of the work.  CONSULTANT

will not be reimbursed for actual costs that exceed the estimated wage rates, employee benefits, travel,

equipment rental, overhead, and other estimated costs set forth in the approved CONSULTANT’S Cost

Proposal, unless additional reimbursement is provided for by contract amendment.  In no event, will

CONSULTANT be reimbursed for overhead costs at a rate that exceeds STA’s approved overhead rate set

forth in the Cost Proposal.  In the event, that STA determines that a change to the work from that specified in

the Cost Proposal and contract is required, the contract time or actual costs reimbursable by STA shall be

adjusted by contract amendment to accommodate the changed work.  The maximum total cost as specified in

Paragraph “H” shall not be exceeded, unless authorized by contract amendment.

B. In addition to the allowable incurred costs, STA will pay CONSULTANT a fixed fee of $(AMOUNT).  The

fixed fee is nonadjustable for the term of the contract, except in the event of a significant change in the scope

of work and such adjustment is made by contract amendment.

C. Reimbursement for transportation and subsistence costs shall not exceed the rates specified in the approved

Cost Proposal.

D. When milestone cost estimates are included in the approved Cost Proposal, CONSULTANT shall obtain prior

written approval for a revised milestone cost estimate from the Contract Administrator before exceeding such

cost estimate.

E. Progress payments will be made monthly in arrears based on services provided and allowable incurred costs.

A pro rata portion of CONSULTANT’s fixed fee will be included in the monthly progress payments.  If

CONSULTANT fails to submit the required deliverable items according to the schedule set forth in the

Statement of Work, STA shall have the right to delay payment or terminate this Contract in accordance with

the provisions of Article VI Termination.

F. No payment will be made prior to approval of any work, nor for any work performed prior to approval of this

contract.

G. CONSULTANT will be reimbursed, as promptly as fiscal procedures will permit upon receipt by STA’s

Contract Administrator of itemized invoices in triplicate.  Invoices shall be submitted no later than 45

calendar days after the performance of work for which CONSULTANT is billing.  Invoices shall detail the

work performed on each milestone and each project as applicable.  Invoices shall follow the format stipulated

for the approved Cost Proposal and shall reference this contract number and project title.  Final invoice must

contain the final cost and all credits due STA including any equipment purchased under the provisions of

Article XI Equipment Purchase of this contract.  The final invoice should be submitted within 60 calendar

days after completion of CONSULTANT’s work.  Invoices shall be mailed to STA’s Contract Administrator

at the following address:

Daryl K. Halls, Executive Director 

Solano Transportation Authority 

423 Main Street 

Suisun City, CA 94575 

Attn: ______________________ 

http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/chapter10/10h.pdf
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H. The total amount payable by STA including the fixed fee shall not exceed $(Amount).

I. Salary increases will be reimbursable if the new salary is within the salary range identified in the approved

Cost Proposal and is approved by STA’s Contract Administrator in advance.

For personnel subject to prevailing wage rates as described in the California Labor Code, all salary increases,

which are the direct result of changes in the prevailing wage rates are reimbursable.

J. All subcontracts in excess of $25,000 shall contain the above provisions.

(Option 2 -  For Cost per Unit of Work contracts, replace paragraphs A & B of Option 1 with the following 

paragraphs A, B, and C and re-letter the remaining paragraphs. Adjust as necessary for work specific to your 

project. Use Exhibit 10-H, Example #3 for Cost Proposal Format which can be found at 

http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/chapter10/10h.pdf) 

A. The method of payment for the following items shall be at the rate specified for each item, as described in this

Article.  The specified rate shall include full compensation to CONSULTANT for the item as described,

including but not limited to, any repairs, maintenance, or insurance, and no further compensation will be

allowed therefore.

B. The specified rate to be paid for vehicle expense for CONSULTANT’s field personnel shall be $(Amount)

per approved Cost Proposal.  This rate shall be for a fully equipped vehicle, with radio and flashing yellow

light (if needed), as specified in Article II of this contract.

The specified rate to be paid for equipment shall be, as listed in Attachment (Insert Attachment Number).

C. The method of payment for this contract, except those items to be paid for on a specified rate basis, will be

based on cost per unit of work.  STA will reimburse CONSULTANT for actual costs (including labor costs,

employee benefits, travel, equipment-rental costs, overhead and other direct costs) incurred by

CONSULTANT in performance of the work.  CONSULTANT will not be reimbursed for actual costs that

exceed the estimated wage rates, employee benefits, travel, equipment rental, overhead and other estimated

costs set forth in the approved Cost Proposal, unless additional reimbursement is provided for, by contract

amendment.  In no event, will CONSULTANT be reimbursed for overhead costs at a rate that exceeds STA

approved overhead rate set forth in the approved Cost Proposal.  In the event, STA determines that changed

work from that specified in the approved Cost Proposal and contract is required; the actual costs reimbursable

by STA may be adjusted by contract amendment to accommodate the changed work.  The maximum total

cost as specified in Paragraph “I,” shall not be exceeded unless authorized by contract amendment.

D. All subcontracts in excess of $25,000 shall contain the above provisions.

(Option 3 -  Use paragraphs A through Q for Specific Rates of Compensation contracts [such as on-call 

contracts]. Use Exhibit 10-H, Example #2 for Cost Proposal Format which can be found at 

http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/chapter10/10h.pdf) 

A. CONSULTANT will be reimbursed for hours worked at the hourly rates specified in CONSULTANTs Cost

Proposal (Attachment Number).  The specified hourly rates shall include direct salary costs, employee

benefits, overhead, and fee.  These rates are not adjustable for the performance period set forth in this

Contract.

B. In addition, CONSULTANT will be reimbursed for incurred (actual) direct costs other than salary costs that

are in the cost proposal and identified in the cost proposal and in the executed Task Order.

C. Specific projects will be assigned to CONSULTANT through issuance of Task Orders.

D. After a project to be performed under this contract is identified by STA, STA will prepare a draft Task Order;

less the cost estimate.  A draft Task Order will identify the scope of services, expected results, project

deliverables, period of performance, project schedule and will designate a STA Project Coordinator.  The

http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/chapter10/10h.pdf
http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/chapter10/10h.pdf
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draft Task Order will be delivered to CONSULTANT for review. CONSULTANT shall return the draft Task 

Order within ten (10) calendar days along with a Cost Estimate, including a written estimate of the number of 

hours and hourly rates per staff person, any anticipated reimbursable expenses, overhead, fee if any, and total 

dollar amount.  After agreement has been reached on the negotiable items and total cost; the finalized Task 

Order shall be signed by both STA and CONSULTANT. 

E. Task Orders may be negotiated for a lump sum (Firm Fixed Price) or for specific rates of compensation, both

of which must be based on the labor and other rates set forth in CONSULTANT’s Cost Proposal.

F. Reimbursement for transportation and subsistence costs shall not exceed the rates as specified in the approved

Cost Proposal.

G. When milestone cost estimates are included in the approved Cost Proposal, CONSULTANT shall obtain prior

written approval for a revised milestone cost estimate from the Contract Administrator before exceeding such

estimate.

H. Progress payments for each Task Order will be made monthly in arrears based on services provided and actual

costs incurred.

I. CONSULTANT shall not commence performance of work or services until this contract has been approved

by STA, and notification to proceed has been issued by STA’S Contract Administrator.  No payment will be

made prior to approval or for any work performed prior to approval of this contract.

J. A Task Order is of no force or effect until returned to STA and signed by an authorized representative of

STA.  No expenditures are authorized on a project and work shall not commence until a Task Order for that

project has been executed by STA.

K. CONSULTANT will be reimbursed, as promptly as fiscal procedures will permit upon receipt by STA’S

Contract Administrator of itemized invoices in triplicate.  Separate invoices itemizing all costs are required

for all work performed under each Task Order.  Invoices shall be submitted no later than 45 calendar days

after the performance of work for which CONSULTANT is billing, or upon completion of the Task Order.

Invoices shall detail the work performed on each milestone, on each project as applicable.  Invoices shall

follow the format stipulated for the approved Cost Proposal and shall reference this contract number, project

title and Task Order number.  Credits due STA that include any equipment purchased under the provisions of

Article XI Equipment Purchase of this contract, must be reimbursed by CONSULTANT prior to the

expiration or termination of this contract.  Invoices shall be mailed to STA’s Contract Administrator at the

following address:

Daryl K. Halls, Executive Director 

Solano Transportation Authority 

423 Main Street 

Suisun City, CA 94575 

Attn: ____________________ 

L. The period of performance for Task Orders shall be in accordance with dates specified in the Task Order.  No

Task Order will be written which extends beyond the expiration date of this Contract.

M. The total amount payable by STA for an individual Task Order shall not exceed the amount agreed to in the

Task Order, unless authorized by contract amendment.

N. If the Consultant fails to satisfactorily complete a deliverable according to the schedule set forth in a Task

Order, no payment will be made until the deliverable has been satisfactorily completed.

O. Task Orders may not be used to amend this Agreement and may not exceed the scope of work under this

Agreement.
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P. The total amount payable by STA for all Task Orders resulting from this contract shall not exceed $

(Amount).  It is understood and agreed that there is no guarantee, either expressed or implied that this dollar

amount will be authorized under this contract through Task Orders.

Q. All subcontracts in excess of $25,000 shall contain the above provisions.

(Option 4 -  Use paragraphs A through F below for lump sum contracts. Use Exhibit 10-H, Example #1 for Cost 

Proposal Format which can be found at http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/chapter10/10h.pdf) 

A. The method of payment for this contract will be based on lump sum.  The total lump sum price paid to

CONSULTANT will include compensation for all work and deliverables, including travel and equipment

described in Article II Statement of Work of this contract.  No additional compensation will be paid to

CONSULTANT, unless there is a change in the scope of the work or the scope of the project.  In the instance

of a change in the scope of work or scope of the project, adjustment to the total lump sum compensation will

be negotiated between CONSULTANT and STA.  Adjustment in the total lump sum compensation will not

be effective until authorized by contract amendment and approved by STA.

B. Progress payments may be made monthly in arrears based on the percentage of work completed by

CONSULTANT.  If CONSULTANT fails to submit the required deliverable items according to the schedule

set forth in the Statement of Work, STA shall have the right to delay payment or terminate this Contract in

accordance with the provisions of Article VI Termination.

C. CONSULTANT shall not commence performance of work or services until this contract has been approved

by STA and notification to proceed has been issued by STA’S Contract Administrator.  No payment will be

made prior to approval of any work, or for any work performed prior to approval of this contract.

D. CONSULTANT will be reimbursed, as promptly as fiscal procedures will permit, upon receipt by STA’S

Contract Administrator of itemized invoices in triplicate.  Invoices shall be submitted no later than 45

calendar days after the performance of work for which CONSULTANT is billing.  Invoices shall detail the

work performed on each milestone, on each project as applicable.  Invoices shall follow the format stipulated

for the Cost Proposal and shall reference this contract number and project title.  Final invoice must contain the

final cost and all credits due STA that include any equipment purchased under the provisions of Article XI

Equipment Purchase of this contract.  The final invoice should be submitted within 60-calendar days after

completion of CONSULTANT’s work.  Invoices shall be mailed to STA’s Contract Administrator at the

following address:

Daryl K. Halls, Executive Director 

Solano Transportation Authority 

423 Main Street 

Suisun City, CA 94575 

Attn: ____________________ 

E. The total amount payable by STA shall not exceed $(Amount).

F. All subcontracts in excess of $25,000 shall contain the above provisions.

ARTICLE VI TERMINATION 

A. STA reserves the right to terminate this contract upon thirty (30) calendar days written notice to

CONSULTANT with the reasons for termination stated in the notice.

B. STA may terminate this contract with CONSULTANT should CONSULTANT fail to perform the covenants

contained in this contract at the time and in the manner provided here.  In the event of such termination, STA

may proceed with the work in any manner deemed proper by STA.  If STA terminates this contract with

CONSULTANT, STA shall pay CONSULTANT the sum due to CONSULTANT under this contract prior to

http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/chapter10/10h.pdf
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termination, unless the cost of completion to STA exceeds the funds remaining in the contract.  In which case 

the overage shall be deducted from any sum due CONSULTANT under this contract and the balance, if any, 

shall be paid to CONSULTANT upon demand. 

C. The maximum amount for which the Government shall be liable if this contract is terminated is _____ dollars.

ARTICLE VII COST PRINCIPLES AND ADMINISTRATIVE REQUIREMENTS 

A. CONSULTANT agrees that the Contract Cost Principles and Procedures, 48 CFR, Federal Acquisition

Regulations System, Chapter 1, Part 31.000 et seq., shall be used to determine the cost allowability of

individual items.

B. CONSULTANT also agrees to comply with federal procedures in accordance with 49 CFR, Part 18, Uniform

Administrative Requirements for Grants and Cooperative Agreements to State and Local Governments.

C. Any costs for which payment has been made to CONSULTANT that are determined by subsequent audit to

be unallowable under 49 CFR, Part 18 and 48 CFR, Federal Acquisition Regulations System, Chapter 1,

Part 31.000 et seq., are subject to repayment by CONSULTANT to STA.

D. All subcontracts in excess of $25,000 shall contain the above provisions.

ARTICLE VIII RETENTION OF RECORDS/AUDIT 

For the purpose of determining compliance with Public Contract Code section 10115, et seq. and Title 21, 

California Code of Regulations, Chapter 21, Section 2500 et seq., when applicable and other matters connected 

with the performance of the contract pursuant to Government Code section 8546.7; CONSULTANT, 

subconsultants, and STA shall maintain and make available for inspection all books, documents, papers, 

accounting records, and other evidence pertaining to the performance of the contract, including but not limited to, 

the costs of administering the contract.  All parties shall make such materials available at their respective offices 

at all reasonable times during the contract period and for three years from the date of final payment under the 

contract.  The state, State Auditor, STA, FHWA, or any duly authorized representative of the Federal Government 

shall have access to any books, records, and documents of CONSULTANT and it’s certified public accountants 

(CPA) work papers that are pertinent to the contract and indirect cost rates (ICR) for audit, examinations, 

excerpts, and transactions, and copies shall be furnished if requested.  Subcontracts in excess of $25,000 shall 

contain this provision. 

ARTICLE IX AUDIT REVIEW PROCEDURES 

A. Any dispute concerning a question of fact arising under an interim or post audit of this contract that is not

disposed of by agreement, shall be reviewed by STA’S Executive Director.

B. Not later than 30 days after issuance of the final audit report, CONSULTANT may request a review by

STA’S Executive Director of unresolved audit issues.  The request for review will be submitted in writing.

C. Neither the pendency of a dispute nor its consideration by STA will excuse CONSULTANT from full and

timely performance, in accordance with the terms of this contract.

(The following AUDIT CLAUSE must be inserted into all contracts of $150,000 or greater) 

D. CONSULTANT and subconsultant contracts, including cost proposals and ICR, are subject to audits or

reviews such as, but not limited to, a contract audit, an incurred cost audit, an ICR Audit, or a CPA ICR audit

work paper review.  If selected for audit or review, the contract, cost proposal and ICR and related work

papers, if applicable, will be reviewed to verify compliance with 48 CFR, Part 31 and other related laws and

regulations.  In the instances of a CPA ICR audit work paper review it is CONSULTANT’s responsibility to
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ensure federal, state, or local government officials are allowed full access to the CPA’s work papers including 

making copies as necessary.  The contract, cost proposal, and ICR shall be adjusted by CONSULTANT and 

approved by STA contract manager to conform to the audit or review recommendations. CONSULTANT 

agrees that individual terms of costs identified in the audit report shall be incorporated into the contract by 

this reference if directed by STA at its sole discretion.  Refusal by CONSULTANT to incorporate audit or 

review recommendations, or to ensure that the federal, state or local governments have access to CPA work 

papers, will be considered a breach of contract terms and cause for termination of the contract and 

disallowance of prior reimbursed costs. 

(The following AUDIT CLAUSE must be inserted into all contracts of $3,500,000 or greater). 

E. CONSULTANT Cost Proposal is subject to a CPA ICR Audit Work Paper Review by Caltrans’ Audit and

Investigation (Caltrans). Caltrans, at its sole discretion, may review and/or audit and approve the CPA ICR

documentation.  The Cost Proposal shall be adjusted by the CONSULTANT and approved by the STA

Contract Administrator to conform to the Work Paper Review recommendations included in the management

letter or audit recommendations included in the audit report. Refusal by the CONSULTANT to incorporate

the Work Paper Review recommendations included in the management letter or audit recommendations

included in the audit report will be considered a breach of the contract terms and cause for termination of the

contract and disallowance of prior reimbursed costs.

1. During a Caltrans’ review of the ICR audit work papers created by the CONSULTANT’s independent

CPA, Caltrans will work with the CPA and/or CONSULTANT toward a resolution of issues that arise

during the review. Each party agrees to use its best efforts to resolve any audit disputes in a timely

manner. If Caltrans identifies significant issues during the review and is unable to issue a cognizant

approval letter, STA will reimburse the CONSULTANT at a provisional ICR until a FAR compliant ICR

{e.g. 48 CFR, part 31; GAGAS (Generally Accepted Auditing Standards); CAS (Cost Accounting

Standards), if applicable; in accordance with procedures and guidelines of the American Association of

State Highways and Transportation Officials Audit Guide; and other applicable procedures and

guidelines}is received and approved by A&I. Provisional rates will be as follows:

a. If the proposed rate is less than 150% - the provisional rate reimbursed will be 90% of the

proposed rate.

b. If the proposed rate is between 150% and 200% - the provisional rate will be 85% of the proposed

rate.

c. If the proposed rate is greater than 200% - the provisional rate will be 75% of the proposed rate.

2. If Caltrans is unable to issue a cognizant letter per paragraph E.1. above, Caltrans may require

CONSULTANT to submit a revised independent CPA-audited ICR and audit report within three (3)

months of the effective date of the management letter. Caltrans will then have up to six (60 months to

review the CONSULTANT’s and/or the independent CPA’s revisions.

3. If the CONSULTANT fails to comply with the provisions of this Section E, or if Caltrans is still unable to

issue a cognizant approval letter after the revised independent CPA-audited ICR is submitted, overhead

cost reimbursement will be limited to the provisional ICR that was established upon initial rejection of the

ICR and set forth in paragraph E.1. above for all rendered services. In this event, this provisional ICR will

become the actual and final ICR for reimbursement purposes under this contract.

4. CONSULTANT may submit to STA final invoice only when all of the following items have occurred: (1)

Caltrans approves or rejects the original or revised independent CPA-audited ICR; (2) all work under this

contract has been completed to the satisfaction of LOCAL GAENCY; and, (3) Caltrans has issued its

final ICR review letter. The CONSULTANT MUST SUBMIT ITS FINAL INVOICETO local agency no

later than 60 days after occurrence of the last of these items.

The provisional ICR will apply to this contract and all other contracts executed between STA and the 

CONSULTANT, either as a prime or subconsultant, with the same fiscal period ICR. 
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ARTICLE X SUBCONTRACTING 

A. Nothing contained in this contract or otherwise, shall create any contractual relation between STA and any

subconsultant(s), and no subcontract shall relieve CONSULTANT of its responsibilities and obligations

hereunder.  CONSULTANT agrees to be as fully responsible to STA for the acts and omissions of its

subconsultant(s) and of persons either directly or indirectly employed by any of them as it is for the acts and

omissions of persons directly employed by CONSULTANT.  CONSULTANT’s obligation to pay its

subconsultant(s) is an independent obligation from STA’S obligation to make payments to the

CONSULTANT.

B. CONSULTANT shall perform the work contemplated with resources available within its own organization

and no portion of the work pertinent to this contract shall be subcontracted without written authorization by

STA’s Contract Administrator, except that, which is expressly identified in the approved Cost Proposal.

C. CONSULTANT shall pay its subconsultants within ten (10) calendar days from receipt of each payment

made to CONSULTANT by STA.

D. Any subcontract in excess of $25,000 entered into as a result of this contract shall contain all the provisions

stipulated in this contract to be applicable to subconsultants.

E. Any substitution of subconsultant(s) must be approved in writing by STA’s Contract Administrator prior to

the start of work by the subconsultant(s).

ARTICLE XI EQUIPMENT PURCHASE 

A. Prior authorization in writing, by STA’s Contract Administrator shall be required before CONSULTANT

enters into any unbudgeted purchase order, or subcontract exceeding $5,000 for supplies, equipment, or

CONSULTANT services.  CONSULTANT shall provide an evaluation of the necessity or desirability of

incurring such costs.

B. For purchase of any item, service or consulting work not covered in CONSULTANT’s Cost Proposal and

exceeding $5,000 prior authorization by STA’s Contract Administrator; three competitive quotations must be

submitted with the request, or the absence of bidding must be adequately justified.

C. Any equipment purchased as a result of this contract is subject to the following: “CONSULTANT shall

maintain an inventory of all nonexpendable property.  Nonexpendable property is defined as having a useful

life of at least two years and an acquisition cost of $5,000 or more.  If the purchased equipment needs

replacement and is sold or traded in, STA shall receive a proper refund or credit at the conclusion of the

contract, or if the contract is terminated, CONSULTANT may either keep the equipment and credit STA in an

amount equal to its fair market value, or sell such equipment at the best price obtainable at a public or private

sale, in accordance with established STA procedures; and credit STA in an amount equal to the sales price.  If

CONSULTANT elects to keep the equipment, fair market value shall be determined at CONSULTANT’s

expense, on the basis of a competent independent appraisal of such equipment.  Appraisals shall be obtained

from an appraiser mutually agreeable to by STA and CONSULTANT, if it is determined to sell the

equipment, the terms and conditions of such sale must be approved in advance by STA.”  49 CFR, Part 18

requires a credit to Federal funds when participating equipment with a fair market value greater than $5,000 is

credited to the project.

D. All subcontracts in excess $25,000 shall contain the above provisions.
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ARTICLE XII STATE PREVAILING WAGE RATES 

(Choose either Option 1 or Option 2) 

(Option 1 -  For contracts where a portion of the proposed work to be performed are crafts affected by state labor 

laws, use paragraphs A and B) 

A. CONSULTANT shall comply with the State of California’s General Prevailing Wage Rate requirements in

accordance with California Labor Code, Section 1770, and all Federal, State, and local laws and ordinances

applicable to the work.

B. Any subcontract entered into as a result of this contract, if for more than $25,000 for public works

construction or more than $15,000 for the alteration, demolition, repair, or maintenance of public works, shall

contain all of the provisions of this Article.

C. When prevailing wages apply to the services described in the scope of work, transportation and subsistence

costs shall be reimbursed at the minimum rates set by the Department of Industrial Relations (DIR) as

outlined in the applicable Prevailing Wage Determination.  See http://www.dir.ca.gov.

(Option 2 -  Use only paragraph A below when all of the proposed work in the contract is  performed by crafts not 

affected by state labor laws or are not contemplated for use) 

A. The State of California’s General Prevailing Wage Rates are not applicable to this contract.

Note:  The Federal “Payment of Predetermined Minimum Wage” applies only to federal-aid construction

contracts. 

ARTICLE XIII CONFLICT OF INTEREST 

A. CONSULTANT shall disclose any financial, business, or other relationship with STA that may have an

impact upon the outcome of this contract, or any ensuing STA construction project. CONSULTANT shall

also list current clients who may have a financial interest in the outcome of this contract, or any ensuing STA

construction project, which will follow.

B. CONSULTANT certifies that it does not now have, nor shall it acquire any financial or business interest that

would conflict with the performance of services under this contract.

C. Any subcontract in excess of $25,000 entered into as a result of this contract, shall contain all of the

provisions of this Article.

(Choose either Option 1 or Option 2 if appropriate) 

(Option 1 -  Use paragraphs D & E below with paragraphs A, B and C above for PS&E contracts only) 

D. CONSULTANT certifies that neither CONSULTANT, nor any firm affiliated with CONSULTANT will bid

on any construction contract, or on any contract to provide construction inspection for any construction

project resulting from this contract.  An affiliated firm is one, which is subject to the control of the same

persons through joint-ownership, or otherwise.

E. Except for subconsultants whose services are limited to providing surveying or materials testing information,

no subconsultant who has provided design services in connection with this contract shall be eligible to bid on

any construction contract, or on any contract to provide construction inspection for any construction project

resulting from this contract.

(Option 2 -  Use paragraphs D, E & F below with paragraphs A, B and C above for Construction Contract 

Administration contracts only) 

http://www.dir.ca.gov/
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D. CONSULTANT certifies that neither CONSULTANT, its employees, nor any firm affiliated with

CONSULTANT providing services on this project prepared the Plans, Specifications, and Estimate for any

construction project included within this contract.  An affiliated firm is one, which is subject to the control of

the same persons through joint- ownership, or otherwise.

E. CONSULTANT further certifies that neither CONSULTANT, nor any firm affiliated with CONSULTANT,

will bid on any construction subcontracts included within the construction contract.  Additionally,

CONSULTANT certifies that no person working under this contract is also employed by the construction

contractor for any project included within this contract.

F. Except for subconsultants whose services are limited to materials testing, no subconsultant who is providing

service on this contract shall have provided services on the design of any project included within this contract.

ARTICLE XIV REBATES, KICKBACKS OR OTHER UNLAWFUL CONSIDERATION 

CONSULTANT warrants that this contract was not obtained or secured through rebates kickbacks or other 

unlawful consideration, either promised or paid to any STA employee.  For breach or violation of this warranty, 

STA shall have the right in its discretion; to terminate the contract without liability; to pay only for the value of 

the work actually performed; or to deduct from the contract price; or otherwise recover the full amount of such 

rebate, kickback or other unlawful consideration. 

ARTICLE XV PROHIBITION OF EXPENDING STA STATE OR FEDERAL FUNDS FOR LOBBYING 

(Include this article in all contracts where federal funding will exceed $150,000. If less than $150,000 in federal 

funds will be expended on the contract, delete this article and re-number the notification article which follows.) 

A. CONSULTANT certifies to the best of his or her knowledge and belief that:

1. No state, federal or local agency appropriated funds have been paid, or will be paid by-or-on behalf of

CONSULTANT to any person for influencing or attempting to influence an officer or employee of

any state or federal agency; a Member of the State Legislature or United States Congress; an officer

or employee of the Legislature or Congress; or any employee of a Member of the Legislature or

Congress, in connection with the awarding of any state or federal contract; the making of any state or

federal grant; the making of any state or federal loan; the entering into of any cooperative agreement,

and the extension, continuation, renewal, amendment, or modification of any state or federal contract,

grant, loan, or cooperative agreement.

2. If any funds other than federal appropriated funds have been paid, or will be paid to any person for

influencing or attempting to influence an officer or employee of any federal agency; a Member of

Congress; an officer or employee of Congress, or an employee of a Member of Congress; in

connection with this federal contract, grant, loan, or cooperative agreement; CONSULTANT shall

complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying”, in accordance

with its instructions.

B. This certification is a material representation of fact upon which reliance was placed when this transaction

was made or entered into.  Submission of this certification is a prerequisite for making or entering into this

transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who fails to file the required

certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each

such failure.

C. CONSULTANT also agrees by signing this document that he or she shall require that the language of this

certification be included in all lower-tier subcontracts, which exceed $100,000 and that all such sub recipients

shall certify and disclose accordingly.
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ARTICLE XVI STATEMENT OF COMPLIANCE 

A. CONSULTANT’s signature affixed below shall constitute a certification under penalty of perjury under the

laws of the State of California that CONSULTANT has, unless exempt, complied with, the nondiscrimination

program requirements of Government Code Section 12990 and Title 2, California Administrative Code,

Section 8103.

B. During the performance of this Contract, Consultant and its subconsultants shall not unlawfully discriminate,

harass, or allow harassment against any employee or applicant for employment because of sex, race, color,

ancestry, religious creed, national origin, physical disability (including HIV and AIDS), mental disability,

medical condition (e.g., cancer), age (over 40), marital status, and denial of family care leave.  Consultant and

subconsultants shall insure that the evaluation and treatment of their employees and applicants for

employment are free from such discrimination and harassment.  Consultant and subconsultants shall comply

with the provisions of the Fair Employment and Housing Act (Gov. Code §12990 (a-f) et seq.) and the

applicable regulations promulgated there under (California Code of Regulations, Title 2, Section 7285 et

seq.).  The applicable regulations of the Fair Employment and Housing Commission implementing

Government Code Section 12990 (a-f), set forth in Chapter 5 of Division 4 of Title 2 of the California Code

of Regulations, are incorporated into this Contract by reference and made a part hereof as if set forth in full.

Consultant and its subconsultants shall give written notice of their obligations under this clause to labor

organizations with which they have a collective bargaining or other Agreement.

(For contracts with Federal funding, add paragraphs C & D) 

C. The Consultant shall comply with regulations relative to Title VI (nondiscrimination in federally-assisted

programs of the Department of Transportation – Title 49 Code of Federal Regulations, Part 21 - Effectuation

of Title VI of the 1964 Civil Rights Act).  Title VI provides that the recipients of federal assistance will

implement and maintain a policy of nondiscrimination in which no person in the state of California shall, on

the basis of race, color, national origin, religion, sex, age, disability, be excluded from participation in, denied

the benefits of or subject to discrimination under any program or activity by the recipients of federal

assistance or their assignees and successors in interest.

D. The Consultant, with regard to the work performed by it during the Agreement shall act in accordance with

Title VI.  Specifically, the Consultant shall not discriminate on the basis of race, color, national origin,

religion, sex, age, or disability in the selection and retention of Subconsultants, including procurement of

materials and leases of equipment.  The Consultant shall not participate either directly or indirectly in the

discrimination prohibited by Section 21.5 of the U.S. DOT’s Regulations, including employment practices

when the Agreement covers a program whose goal is employment.

ARTICLE XVII DEBARMENT AND SUSPENSION CERTIFICATION 

A. CONSULTANT’s signature affixed below shall constitute a certification under penalty of perjury under the

laws of the State of California, that CONSULTANT has complied with Title 2 CFR, Part 180, “OMB

Guidelines to Agencies on Government wide Debarment and Suspension (nonprocurement)”, which certifies

that he/she or any person associated therewith in the capacity of owner, partner, director, officer, or manager,

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any

federal agency; has not been suspended, debarred, voluntarily excluded, or determined ineligible by any

federal agency within the past three (3) years; does not have a proposed debarment pending; and has not been

indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any

matter involving fraud or official misconduct within the past three (3) years.  Any exceptions to this

certification must be disclosed to STA.
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B. Exceptions will not necessarily result in denial of recommendation for award, but will be considered in

determining CONSULTANT responsibility.  Disclosures must indicate to whom exceptions apply, initiating

agency, and dates of action.

C. Exceptions to the Federal Government Excluded Parties List System maintained by the General Services

Administration are to be determined by the Federal Highway Administration.

ARTICLE XVIII FUNDING REQUIREMENTS 

A. It is mutually understood between the parties that this contract may have been written before ascertaining the

availability of funds or appropriation of funds, for the mutual benefit of both parties, in order to avoid

program and fiscal delays that would occur if the contract were executed after that determination was made.

B. This contract is valid and enforceable only, if sufficient funds are made available to STA for the purpose of

this contract.  In addition, this contract is subject to any additional restrictions, limitations, conditions, or any

statute enacted by the Congress, State Legislature, or STA governing board that may affect the provisions,

terms, or funding of this contract in any manner.

C. It is mutually agreed that if sufficient funds are not appropriated, this contract may be amended to reflect any

reduction in funds.

D. STA has the option to void the contract under the 30-day termination clause pursuant to

Article VI, or by mutual agreement to amend the contract to reflect any reduction of funds.

ARTICLE XIX CHANGE IN TERMS 

A. This contract may be amended or modified only by mutual written agreement of the parties.

B. CONSULTANT shall only commence work covered by an amendment after the amendment is executed and

notification to proceed has been provided by STA’s Contract Administrator.

C. There shall be no change in CONSULTANT’s Project Manager or members of the project team, as listed in

the approved Cost Proposal, which is a part of this contract without prior written approval by STA’s Contract

Administrator.

ARTICLE XX DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION 

A. This contract is subject to 49 CFR, Part 26 entitled “Participation by Disadvantaged Business Enterprises in

Department of Transportation Financial Assistance Programs”.  Consultants who obtain DBE participation on

this contract will assist Caltrans in meeting its federally mandated statewide overall DBE goal.

B. The goal for DBE participation for this contract is_________%. Participation by DBE consultant or

subconsultants shall be in accordance with information contained in the Consultant Proposal DBE

Commitment (Exhibit 10-O1), or in the Consultant Contract DBE Information (Exhibit 10-O2) attached to

and incorporated as part of this contract.  If a DBE subconsultant is unable to perform, CONSULTANT must

make a good faith effort to replace him/her with another DBE subconsultant, if the goal is not otherwise met.

C. DBEs and other small businesses, as defined in 49 CFR, Part 26 are encouraged to participate in the

performance of contracts financed in whole or in part with federal funds.  CONSULTANT or subconsultant

shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract.

CONSULTANT shall carry out applicable requirements of 49 CFR, Part 26 in the award and administration

of US DOT-assisted agreements.  Failure by CONSULTANT to carry out these requirements is a material

breach of this contract, which may result in the termination of this contract or such other remedy as STA

deems appropriate.
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D. Any subcontract entered into as a result of this contract shall contain all of the provisions of this section.

E. A DBE firm may be terminated only with prior written approval from STA and only for the reasons specified

in 49 CFR 26.53(f).  Prior to requesting STA consent for the termination, CONSULTANT must meet the

procedural requirements specified in 49 CFR 26.53(f).

F. A DBE performs a Commercially Useful Function (CUF) when it is responsible for execution of the work of

the contract and is carrying out its responsibilities by actually performing, managing, and supervising the

work involved.  To perform a CUF, the DBE must also be responsible with respect to materials and supplies

used on the contract, for negotiating price, determining quality and quantity, ordering the material, and

installing (where applicable) and paying for the material itself.  To determine whether a DBE is performing a

CUF, evaluate the amount of work subcontracted, industry practices, whether the amount the firm is to be

paid under the, contract is commensurate with the work it is actually performing, and other relevant factors.

G. A DBE does not perform a CUF if its role is limited to that of an extra participant in a transaction, contract, or

project through which funds are passed in order to obtain the appearance of DBE participation.  In

determining whether a DBE is such an extra participant, examine similar transactions, particularly those in

which DBEs do not participate.

H. If a DBE does not perform or exercise responsibility for at least thirty percent (30%) of the total cost of its

contract with its own work force, or the DBE subcontracts a greater portion of the work of the contract than

would be expected on the basis of normal industry practice for the type of work involved, it will be presumed

that it is not performing a CUF.

I. CONSULTANT shall maintain records of materials purchased or supplied from all subcontracts entered into

with certified DBEs.  The records shall show the name and business address of each DBE or vendor and the

total dollar amount actually paid each DBE or vendor, regardless of tier.  The records shall show the date of

payment and the total dollar figure paid to all firms.  DBE prime consultants shall also show the date of work

performed by their own forces along with the corresponding dollar value of the work.

J. Upon completion of the contract, a summary of these records shall be prepared and submitted on the form

entitled, “Final Report-Utilization of Disadvantaged Business Enterprise (DBE), First-Tier Subconsultants”

CEM-2402F [Exhibit 17-F, of the LAPM], certified correct by CONSULTANT or CONSULTANT’s

authorized representative and shall be furnished to the Contract Administrator with the final invoice.  Failure

to provide the summary of DBE payments with the final invoice will result in twenty-five percent (25%) of

the dollar value of the invoice being withheld from payment until the form is submitted.  The amount will be

returned to CONSULTANT when a satisfactory “Final Report-Utilization of Disadvantaged Business

Enterprises (DBE), First-Tier Subconsultants” is submitted to the Contract Administrator.

K. If a DBE subconsultant is decertified during the life of the contract, the decertified subconsultant shall notify

CONSULTANT in writing with the date of decertification.  If a subconsultant becomes a certified DBE

during the life of the Contract, the subconsultant shall notify CONSULTANT in writing with the date of

certification.  Any changes should be reported to STA’s Contract Administrator within 30 days.

ARTICLE XXI CONTINGENT FEE 

CONSULTANT warrants, by execution of this contract that no person or selling agency has been employed, or 

retained, to solicit or secure this contract upon an agreement or understanding, for a commission, percentage, 

brokerage, or contingent fee, excepting bona fide employees, or bona fide established commercial or selling 

agencies maintained by CONSULTANT for the purpose of securing business.  For breach or violation of this 

warranty, STA has the right to annul this contract without liability; pay only for the value of the work actually 

performed, or in its discretion to deduct from the contract price or consideration, or otherwise recover the full 

amount of such commission, percentage, brokerage, or contingent fee. 
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ARTICLE XXII DISPUTES 

(Choose either Option 1 or Option 2) 

(Option 1 -  Use paragraphs A through C below for all contracts without PS&E submittal) 

A. Any dispute, other than audit, concerning a question of fact arising under this contract that is not disposed of

by agreement shall be decided by a committee consisting of STA’s Contract Administrator and (Insert STA

Department Head), who may consider written or verbal information submitted by CONSULTANT.

B. Not later than 30 days after completion of all work under the contract, CONSULTANT may request review

by the STA Executive Director of unresolved claims or disputes, other than audit.  The request for review will

be submitted in writing.

C. Neither the pendency of a dispute, nor its consideration by the committee will excuse CONSULTANT from

full and timely performance in accordance with the terms of this contract.

(Option 2 -  Replace Paragraph B, above, with the following for contracts requiring the submission of PS&E) 

B. Not later than 30 days after completion of all deliverables necessary to complete the plans, specifications and

estimate, CONSULTANT may request review by STA Executive Director of unresolved claims or disputes,

other than audit.  The request for review will be submitted in writing.

ARTICLE XXIII INSPECTION OF WORK 

CONSULTANT and any subconsultant shall permit STA, the state, and the FHWA if federal participating funds 

are used in this contract; to review and inspect the project activities and files at all reasonable times during the 

performance period of this contract including review and inspection on a daily basis.  

ARTICLE XXIV SAFETY 

A. CONSULTANT shall comply with OSHA regulations applicable to CONSULTANT regarding necessary

safety equipment or procedures.  CONSULTANT shall comply with safety instructions issued by STA Safety

Officer and other STA representatives.  CONSULTANT personnel shall wear hard hats and safety vests at all

times while working on the construction project site.

B. Pursuant to the authority contained in Section 591 of the Vehicle Code, STA has determined that such areas

are within the limits of the project and are open to public traffic.  CONSULTANT shall comply with all of the

requirements set forth in Divisions 11, 12, 13, 14, and 15 of the Vehicle Code.  CONSULTANT shall take all

reasonably necessary precautions for safe operation of its vehicles and the protection of the traveling public

from injury and damage from such vehicles.

C. Any subcontract entered into as a result of this contract, shall contain all of the provisions of this Article.

(Add to all contracts, which may require trenching of five feet or deeper) 

D. CONSULTANT must have a Division of Occupational Safety and Health (CAL-OSHA) permit(s), as

outlined in California Labor Code Sections 6500 and 6705, prior to the initiation of any practices, work,

method, operation, or process related to the construction or excavation of trenches which are five feet or

deeper.
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ARTICLE XXV INSURANCE AND INDEMNIFICATION 

A. CONSULTANT shall procure and maintain for the duration of this Contract the following insurance:

Minimum Scope of Insurance:

Coverage shall be at least as broad as:

1. Insurance Services Office Commercial General Liability coverage ("occurrence" form CG 0001).

2. Insurance Services Office form number CA 0001 (Ed. 1/87) covering Automobile Liability, code

1 (any auto).  If CONSULTANT owns no vehicles, this requirement may be satisfied by a non-

owned auto endorsement to the general liability policy described above.  If CONSULTANT or

CONSULTANT’s employees will use personal autos on this project, CONSULTANT shall

obtain evidence of personal auto liability coverage for each person.

3. Workers' Compensation insurance as required by the State of California and Employer's Liability

insurance.

4. Errors and Omissions liability insurance appropriate to the CONSULTANT’s profession.

Architect's and engineers' coverage is endorsed to include contractual liability.

Minimum Limits of Insurance: 

CONTRACTOR shall maintain limits no less than: 

1. General Liability:  $2,000,000 per occurrence for bodily injury, personal injury and property

damage. If Commercial General Liability Insurance or other form with a general aggregate limit

is used, either the general aggregate limit shall apply separately to this location or the general

aggregate limit shall be twice the required occurrence limit.

2. Automobile Liability:  $2,000,000 per accident for bodily injury and property damage, combined

single limit.

3. Employer's Liability:  $2,000,000 per accident for bodily injury or disease, and in the aggregate.

4. Errors and Omissions Liability: $1,000,000 on a claims made basis.

Deductibles and Self-Insurance Retentions: 

Any deductibles or self-insured retentions exceeding $50,000 must be declared to and approved by the 

STA. At the option of STA, either: the CONSULTANT shall reduce or eliminate such deductibles or self-

insured retentions regarding the STA, its officers, officials, employees and volunteers; or CONSULTANT 

shall provide a financial guarantee satisfactory to the STA guaranteeing payment of losses and related 

investigations, claim administration and defense expenses. 

Other Insurance Provisions: 

The general liability and automobile liability policies must contain, or be endorsed to contain, the 

following provisions: 

1. The STA, its officers, officials, employees and volunteers be covered as insureds regarding the

liability arising out of automobiles owned, leased, hired or borrowed by or for the

CONSULTANT, and regarding liability arising out of work or operations by or for the

CONSULTANT including materials, parts or equipment furnished with such work or operations.
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General liability coverage can be in an endorsement to the CONSULTANT’s insurance or as a 

separate owner's policy. 

2. For any claims related to this project, the CONSULTANT’s insurance coverage shall be primary

insurance as respects the STA, its officers, officials, employees, and volunteers. Any insurance or

self-insurance maintained by the STA, its officers, officials, employees and volunteers shall be

excess of the CONSULTANT’s insurance and shall not contribute with it.

3. Should the above described policies be cancelled prior to the policies’ expiration date,

CONSULTANT agrees that notice of cancellation will be delivered under the policy provisions.

Acceptability of Insurers: 

Insurance is placed with insurers with a current A.M. Best's rating of no less than A:VII, unless otherwise 

acceptable to STA. 

Verification of Coverage: 

CONSULTANT shall furnish STA with original certificate and amendatory endorsements effecting 

coverage required by this clause. All certificates and endorsements must be received and approved by the 

STA before work commences. STA reserves the right to require complete, certified copies of all required 

insurance policies, including endorsements effecting coverage required by these specifications. 

All insurance documents are to be sent to: 

Solano Transportation Authority 

Attn: STA Legal Counsel 

423 Main Street 

Suisun City, CA 94585 

Sub-Contractors: 

CONSULTANT shall include all sub-contractors as insureds under its policies or shall furnish separate 

certificates and endorsements for each sub-contractor. All coverages for sub-contractors shall be subject 

to all of the requirements stated above unless specifically waived by STA in writing. 

B. CONSULTANT shall indemnify and hold harmless the STA, its officers, officials, employees and

volunteers against all actions, causes of actions, damages, costs, liabilities, claims, losses, judgments, penalties

and expenses of every type and description, including without limitation any fees and/or costs reasonably incurred

by STA’s staff attorneys or contract attorneys and any and all costs, fees and expenses incurred in enforcing this

provision (collectively referred to as “liabilities”), arising out of or for any negligent act or omission, misconduct

or other legal fault of CONSULTANT, its officers, employees, sub-contractors, subcontractors or agents in

connection with the performance or nonperformance of this Contract, whether or not STA accepted or approved

any service or work product performed or provided by CONSULTANT, and whether or not such liabilities are

litigated, settled or reduced to judgment. If a final decision or judgment allocates liability by determining any

portion of damages awarded is attributable to STA’s negligence or willful misconduct, STA shall pay the portion

of damages allocated to STA’s negligence or willful misconduct, provided that STA shall not be liable for any

passive negligence of STA, its officers, officials, employees and volunteers in reviewing, accepting or approving

any service or work product performed or provided by CONSULTANT.

CONSULTANT shall, upon STA’s request, defend with counsel approved by STA (which approval shall 

not be unreasonably withheld), at CONSULTANT’s sole cost and expense, any action, claim, suit, cause of action 
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or portion which asserts or alleges liabilities resulting from any allegedly negligent act, omission, misconduct or 

other legal fault of CONSULTANT, its officers, employees, sub-contractors, subcontractors or agents in 

connection with the performance or nonperformance of this Contract, whether or not such action, claim, suit, 

cause of action or portion is well founded or lacking in merit.  

Acceptance of required insurance certificates or endorsements does not relieve CONSULTANT from 

liability under this contract and shall apply to all damages and claims of every kind suffered, or alleged to have 

been suffered, by CONSULTANT’s negligence, misconduct, or other legal fault whether such insurance policies 

shall have been determined to apply to such damages or claims for damages. This Article shall survive any 

termination of this contract.  

ARTICLE XXVI OWNERSHIP OF DATA 

A. Upon completion of all work under this contract, ownership and title to all reports, documents, plans,

specifications, and estimates produce as part of this contract will automatically be vested in STA; and no

further agreement will be necessary to transfer ownership to STA.  CONSULTANT shall furnish STA all

necessary copies of data needed to complete the review and approval process.

B. It is understood and agreed that all calculations, drawings and specifications, whether in hard copy or

machine-readable form, are intended for one-time use in the construction of the project for which this contract

has been entered into.

C. CONSULTANT is not liable for claims, liabilities, or losses arising out of, or connected with the

modification, or misuse by STA of the machine-readable information and data provided by CONSULTANT

under this contract; further, CONSULTANT is not liable for claims, liabilities, or losses arising out of, or

connected with any use by STA of the project documentation on other projects for additions to this project, or

for the completion of this project by others, except only such use as many be authorized in writing by

CONSULTANT.

D. Applicable patent rights provisions regarding rights to inventions shall be included in the contracts as

appropriate (48 CFR 27, Subpart 27.3 - Patent Rights under Government Contracts for federal-aid contracts).

E. STA may permit copyrighting reports or other agreement products.  If copyrights are permitted; the

agreement shall provide that the FHWA shall have the royalty-free nonexclusive and irrevocable right to

reproduce, publish, or otherwise use; and to authorize others to use, the work for government purposes.

F. Any subcontract in excess of $25,000 entered into as a result of this contract, shall contain all of the

provisions of this Article.

ARTICLE XXVII CLAIMS FILED BY STA’s CONSTRUCTION CONTRACTOR 

A. If claims are filed by STA’s construction contractor relating to work performed by CONSULTANT’s

personnel, and additional information or assistance from CONSULTANT’s personnel is required in order to

evaluate or defend against such claims; CONSULTANT agrees to make its personnel available for

consultation with STA’S construction contract administration and legal staff and for testimony, if necessary,

at depositions and at trial or arbitration proceedings.

B. CONSULTANT’s personnel that STA considers essential to assist in defending against construction

contractor claims will be made available on reasonable notice from STA.  Consultation or testimony will be

reimbursed at the same rates, including travel costs that are being paid for CONSULTANT’s personnel

services under this contract.
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C. Services of CONSULTANT’s personnel in connection with STA’s construction contractor claims will be

performed pursuant to a written contract amendment, if necessary, extending the termination date of this

contract in order to resolve the construction claims.

D. Any subcontract in excess of $25,000 entered into as a result of this contract, shall contain all of the

provisions of this Article.

ARTICLE XXVIII CONFIDENTIALITY OF DATA 

A. All financial, statistical, personal, technical, or other data and information relative to STA’s operations, which

are designated confidential by STA and made available to CONSULTANT in order to carry out this contract,

shall be protected by CONSULTANT from unauthorized use and disclosure.

B. Permission to disclose information on one occasion, or public hearing held by STA relating to the contract,

shall not authorize CONSULTANT to further disclose such information, or disseminate the same on any other

occasion.

C. CONSULTANT shall not comment publicly to the press or any other media regarding the contract or STA’s

actions on the same, except to STA’s staff, CONSULTANT’s own personnel involved in the performance of

this contract, at public hearings or as required by law.

D. CONSULTANT shall not issue any news release or public relations item of any nature, whatsoever, regarding

work performed or to be performed under this contract without prior review of the contents of it by STA, and

receipt of STA’S written permission.

E. Any subcontract entered into as a result of this contract shall contain all of the provisions of this Article.

(For PS&E contracts add paragraph F, below, to paragraphs A through E, above) 

F. All information related to the construction estimate is confidential, and shall not be disclosed by

CONSULTANT to any entity other than STA.

ARTICLE XXIX NATIONAL LABOR RELATIONS BOARD CERTIFICATION 

In accordance with Public Contract Code section 10296, CONSULTANT states under penalty of perjury that no 

more than one final unappealable finding of contempt of court by a federal court has been issued against 

CONSULTANT within the immediately preceding two-year period, because of CONSULTANT’s failure to 

comply with an order of a federal court that orders CONSULTANT to comply with an order of the National 

Labor Relations Board. 

ARTICLE XXX EVALUATION OF CONSULTANT 

CONSULTANT’s performance will be evaluated by STA. A copy of the evaluation will be sent to 

CONSULTANT for comments.  The evaluation together with the comments shall be retained as part of the 

contract record. 

ARTICLE XXXI RETENTION OF FUNDS 

A. Any subcontract entered into as a result of this Contract shall contain all of the provisions of this section.

(Local agency to include either B, C, or D below; delete the other two) 

B. No retainage will be withheld by the STA from progress payments due the prime consultant.  Retainage by

the prime consultant or subconsultants is prohibited, and no retainage will be held by the prime consultant

from progress due subconsultants.  Any violation of this provision shall subject the violating prime consultant
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or subconsultants to the penalties, sanctions, and other remedies specified in Section 7108.5 of the California 

Business and Professions Code.  This requirement shall not be construed to limit or impair any contractual, 

administrative, or judicial remedies, otherwise available to the prime consultant or subconsultant in the event 

of a dispute involving late payment or nonpayment by the prime consultant or deficient subconsultant 

performance, or noncompliance by a subconsultant.  This provision applies to both DBE and non-DBE prime 

consultants and subconsultants. 

C. No retainage will be held by the STA from progress payments due the prime consultant.  Any retainage held

by the prime consultant or subconsultants from progress payments due subconsultants shall be promptly paid

in full to subconsultants within 30 days after the subconsultant’s work is satisfactorily completed.  Federal

law (49 CFR 26.29) requires that any delay or postponement of payment over the 30 days may take place only

for good cause and with the STA’s prior written approval.  Any violation of this provision shall subject the

violating prime consultant or subconsultant to the penalties, sanctions and other remedies specified in Section

7108.5 of the Business and Professions Code.  These requirements shall not be construed to limit or impair

any contractual, administrative, or judicial remedies, otherwise available to the prime consultant or

subconsultant in the event of a dispute involving late payment or nonpayment by the prime consultant,

deficient subconsultant performance, or noncompliance by a subconsultant.  This provision applies to both

DBE and non-DBE prime consultant and subconsultants.

D. The STA shall hold retainage from the prime consultant and shall make prompt and regular incremental

acceptances of portions, as determined by the STA, of the contract work, and pay retainage to the prime

consultant based on these acceptances.  The prime consultant, or subconsultant, shall return all monies

withheld in retention from a subconsultant within thirty (30) days after receiving payment for work

satisfactorily completed and accepted including incremental acceptances of portions of the contract work by

the agency.  Federal law (49 CFR 26.29) requires that any delay or postponement of payment over thirty (30)

days may take place only for good cause and with the agency’s prior written approval.  Any violation of this

provision shall subject the violating prime consultant or subconsultant to the penalties, sanctions and other

remedies specified in Section 7108.5 of the Business and Professions Code.  These requirements shall not be

construed to limit or impair any contractual, administrative, or judicial remedies, otherwise available to the

prime consultant or subconsultant in the event of a dispute involving late payment or nonpayment by the

prime Consultant, deficient subconsultant performance, or noncompliance by a subconsultant.  This provision

applies to both DBE and non-DBE prime consultant and subconsultants.

ARTICLE XXXII NOTIFICATION 

All notices and communications regarding interpretation of the terms of this contract and changes to it, shall be 

effected by the mailing of a notice by registered or certified mail, return receipt requested, postage prepaid, and 

addressed as follows: 

CONSULTANT: 

__________(CONSULTANT)_______________ 

__________(NAME)________, Project Manager 

__________(ADDRESS)____________________ 

________________________________________ 
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STA: 

Daryl K. Halls, Executive Director 

Solano Transportation Authority 

423 Main Street 

Suisun City, CA  94585 

Attn:  

Telephone: (707) 424-6075 

Fax: (707) 424-6074 

ARTICLE XXXIII CONTRACT 

The two parties to this contract agree that this contract constitutes the entire agreement between them.  This 

contract may be executed in duplicate originals, each of which is deemed an original, but when taken together 

shall constitute one instrument.  Facsimile copies or copies delivered via e-mail as a portable document format 

(pdf) file shall be deemed original copies. Both of these parties, for and in consideration of the payments to be 

made, conditions mentioned, and work to be performed; each agree to diligently perform in accordance with the 

terms and conditions of this contract as evidenced by the signatures and effective date below.  

ARTICLE XXXIV SIGNATURES 

[CONSULTANT] SOLANO TRANSPORTATION AUTHORITY

By: ________________________________ By: ______________________________ 

Name: ________________________________ Name: ______________________________ 

Title: ________________________________ Title: ______________________________ 

APPROVED AS TO FORM 

By: ______________________________ 

STA Legal Counsel 

EFFECTIVE DATE: ___________________________________ 
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