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July 2, 2024 

 

RE: Request for Proposals (RFP #2024-03) for the Solano Rail Hub Residential Cluster 

Suisun City and Fairfield Priority Development (PDA) Plans 

 

Dear Consultant:  

 

The Solano Transportation Authority (STA) invites consultants to submit a proposal to develop 

the Solano Rail Hub Residential Cluster Suisun City and Fairfield Priority Development Area 

(PDA) Plan 

 

To obtain a copy of the full Request for Proposals (RFP), please download the RFP as a PDF file 

from the STA website (https://sta.ca.gov/work-with-sta/procurement-opportunities/) or call the 

STA at (707) 424-6075. 

 

The RFP describes the project, presents the requirements of the Proposer, and outlines the criteria 

that will be used to evaluate the Proposal. 

 

Qualified organizations are invited to submit one (1) hard copy and one (1) digital copy (CD or 

flash drive) of your Proposal to the STA office no later than 4:00 PM on Friday, August 30, 2024 

addressed to: 

 

   Attn:  Kathrina Gregana, Associate Planner 

Solano Transportation Authority 

423 Main Street 

Suisun City, CA  94585 

 

Note that this deadline is firm and late submittals will not be accepted. Proposals will be 

reviewed and, if needed, the firms/teams whose qualifications most closely meet the STA’s needs 

will be invited to interview on or around the week of September 13, 2024.  

 

The STA has adopted a Disadvantaged Business Enterprise (“DBE”) goal for this project which is 

10%. Please note that the attached DBE forms (Exhibit 10-O1 and Exhibit 10-O2) must be filled 

out and included in an appendix of your firm’s proposal. Firms whose proposals fail to meet the 

established DBE goal must demonstrate in writing what efforts they have made to locate DBE 

firms. The STA has the right to deem a proposal as non-responsive if this participation goal has 

not been met, and documentation demonstrating a good faith effort is judged inadequate. 

Guidelines for determining good faith efforts are available from the STA.  

https://sta.ca.gov/work-with-sta/procurement-opportunities/
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The STA encourages, but does not require for this solicitation, the use of local firms. To assist in 

the use of local firms, the STA has prepared a database of contact information for local firms for 

convenience purposes only and without guarantees as to the ability of such firms to provide the 

services.  This database and the Local Preference Policy can be viewed at: 

https://sta.ca.gov/operations/rfp-rfq-local-preference/   

If you have questions regarding this project, please contact Kathrina Gregana, Associate 

Planner at kgregana@sta.ca.gov or 707-399-3230.  Thank you for your interest. 

Sincerely, 

 

 

Daryl K. Halls 

Executive Director 

 

 

 

 

 

 

 

 

 
 
 
 
 

https://sta.ca.gov/operations/rfp-rfq-local-preference/
mailto:kgregana@sta.ca.gov
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DISCLOSURE  

The master copy of each response to this RFP shall be retained for official files and will 

become a public record after the award of a contract unless the qualifications or specific 

parts of the qualifications can be shown to be exempt by law (Government Code section 6250 

et seq.).  Each Responding Firm may clearly label part of a submittal as "CONFIDENTIAL" if 

the Responding Firm agrees to indemnify and defend the STA for honoring such a 

designation.  The failure to so label any information that is released by the STA shall 

constitute a complete waiver of all claims for damages caused by any release of the 

information.  If a public records request for labeled information is received by the STA, the 

STA will notify the Responding Firm of the request and delay access to the material until 

seven working days after notification to the Responding Firm.  Within that time delay, it will 

be the duty of the Responding Firm to act in protection of its labeled information.  Failure to 

so act shall constitute a complete waiver. 

PROTEST AND APPEALS 

Any actual or prospective bidder, offeror, or contractor who is aggrieved in connection with 

the Solicitations or Notice of Intent to Award a contract may protest to the Executive 

Director.  The protest shall be submitted in writing to the Executive Director within seven 

(7) working days after such aggrieved person or company knows or should have known of 

the facts giving rise thereto.  All letters of protest shall clearly identify the reasons for the 

protest.  The protest also must state the law, rule, regulation, or policy upon which the 

protest is based.  The Executive Director shall issue a written decision within ten (10) 

working days after receipt of the protest.  The decision shall; state the reason for the action 

taken; and inform the protester that a request of further administrative appeal of an adverse 

decision must be submitted in writing to the Clerk of the STA Board of Directors within seven 

(7) working days after receipt of the decision by the Executive Director. 

  



 

2 
 

INTRODUCTION 

The Solano Transportation Authority (STA) is a Joint Powers Authority comprised of 

members including the cities of Benicia, Dixon, Fairfield, Rio Vista, Suisun City, Vacaville, and 

Vallejo, and the County of Solano.  The STA serves as the Bay Area County Transportation 

Agency (BACTA) for Solano County and is responsible for coordinating countywide 

transportation plans, programs, and projects under a Joint Powers Authority among the 

Cities and County of Solano.  

 

The Solano Economic Development Corporation (Solano EDC) is a public-private, nonprofit, 

dedicated to the economic growth of Solano County – scaling local traded sector industries, 

attracting new jobs and investment and maintaining competitive advantages for both 

existing and new businesses. The STA partners with Solano EDC on a variety of initiatives 

and projects to advance economic development in Solano County. 

 
BACKGROUND 

The 2018 California State Rail Plan, the state’s strategic plan for creating a coordinated, 

statewide rail network, identified a “Solano County Hub” to link Capitol Corridor, future 

Sonoma-Marin Area Rail Transit (SMART) trains, and regional buses. In 2021, the STA Board 

officially designated the Suisun-Fairfield Capitol Corridor Station as the Solano Rail Hub and 

work has been underway to advance this future multi-modal mobility hub as envisioned in 

the State Rail Plan. 

  

The Solano Rail Hub is a key piece of the state’s transportation and land use strategy, 

enabling local commerce, assisting in meeting regional housing needs, and delivering a 

seamless statewide transportation function. The Solano Rail Hub will be the most connected 

place in Solano County and since the cities of Suisun City and Fairfield have identified station-

adjacent Priority Development Areas, the Suisun Waterfront PDA and the Heart of Fairfield 

PDA, the development of this station presents an important development opportunity for 

both cities. With that said, there is a need to develop a coordinated land use plan to create 

supportive land use density with housing and jobs in the two downtown PDAs. 

 

The STA is seeking a consultant to prepare a Solano Rail Hub Residential Cluster PDA Plan 

for the cities of Suisun City and Fairfield. The objective is to develop a coordinated land use 

plan that would implement Transit Oriented Communities and create residential and mixed-

use residential (including both affordable and market rate housing) synergy around the 

Solano Rail Hub. The Solano Rail Hub Residential Cluster Plan will be a planning document 

that will create a strong land use nexus with the Solano Rail Hub station, stimulating 

economic growth and revitalization in these communities, and will better position the two 

cities for future funding opportunities to develop their PDAs.   
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This plan is funded by a grant from the Metropolitan Transportation Commission (MTC) to 

support local implementation of Plan Bay Area 2050 Strategies, therefore, this project 

includes tasks needed to meet grant requirements. 

 

FINAL PRODUCT 
The final product will be separate Priority Development Area Project Plan Reports for the 

City of Suisun City’s Suisun Waterfront PDA and the City of Fairfield’s Heart of Fairfield PDA, 

based on the tasks outlined below for each jurisdiction in the Scope of Services section of this 

RFP. 

 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) AND DISADVANTAGED VETERAN 

BUSINESS ENTERPRISE (DVBE) GOALS  

The STA has adopted a DBE goal which encourages the hiring of registered disadvantaged 

businesses which can be found at https://sta.ca.gov/work-with-sta/procurement-

opportunities/.  As this project is utilizing federal funds, the anticipated participation goal 

for DBE firms for this Project has been established at 10 percent (10%). Participation by a 

DBE consultant or subconsultants shall be in accordance with information contained in the 

Consultant Proposal DBE Commitment (Exhibit 10-O1), or in the Consultant Contract DBE 

Information (Exhibit 10-O2) attached to and incorporated as part of this contract. If a DBE 

subconsultant is unable to perform, CONSULTANT must make a good faith effort to replace 

him/her with another DBE subconsultant, if the goal is not otherwise met. 

 

LOCAL PREFERENCE POLICY 

The STA has adopted a Local Preference Policy which encourages the hiring of local 

firms.  While there is no adopted goal for this Project, firms are still encouraged to utilize the 

services of local firms in the preparation of a response to this RFP. The STA has prepared a 

database of contact information for local firms for convenience purposes only and without 

guarantees as to the ability of such firms to provide the services. This database and the Local 

Preference Policy can be viewed at https://sta.ca.gov/operations/rfp-rfq-local-preference/. 

 

SCOPE OF SERVICE TASKS 

The STA intends to retain a qualified and committed professional planning, economic, data 

collection, and analysis firm (lead firm may have sub-consultants) to develop the following 

Plan reports. There shall be two Plan reports prepared, one for the City of the Suisun City’s 

Suisun Waterfront PDA and one for the City of Fairfield’s Heart of Fairfield PDA. Each report 

shall have the same tasks 1-6 and 8-10, with Task 7 being different for each jurisdiction as 

described below. In addition to these tasks, the selected consultant shall also include within 

the budget, 12 meetings that will include the consultant and project team. 

 
  

https://sta.ca.gov/work-with-sta/procurement-opportunities/
https://sta.ca.gov/work-with-sta/procurement-opportunities/
https://sta.ca.gov/operations/rfp-rfq-local-preference/
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The following details each task with deliverable information: 

Task 1.  Budget and Schedule 

Develop detailed project budget and schedule.  There will be a Kick-Off Meeting between STA 

and the selected consultant to negotiate the final budget and determine the final schedule 

with milestones to complete the tasks described in the Scope of Work. 

 
Deliverable 
Finalized budget and detailed project schedule 

 
Task 2.  TOC Policy and Rezoning 
Task 2a – Identify actions to implement– MTC-adopted Transit Oriented 

Communities policy (TOC policy) in the project area.   

• Evaluate the applicability of various parts of the TOC policy to the project area.  

• Recommend a strategy for implementing the applicable parts of the policy.  

• Develop necessary materials for adoption. 

Task 2b – Rezoning of Residential and Mixed-Use Parcels 

Determine the need to rezone the identified public sites and other residential properties 

within the project area to meet the TOC policies for minimum density and potentially other 

standards (such as parking standards) for certain parcels. 

• Inventory public sites and other residential/mixed use properties within the 

project area subject to TOC policies and identify their existing General Plan 

designation and zoning. 

• Review relevant General Plan Elements, including but not limited to land use and 

housing, to ensure consistency with existing land use designations, policies, and 

programs. 

• Review the Heart of Fairfield Plan and Certified EIR, Suisun Waterfront Specific 

Plan and the ongoing Suisun Waterfront Economic Development Strategy and 

Implementation Plan to ensure consistency with existing land use designations, 

policies, and land use regulations. 

• Identify changes that will bring properties found to be inconsistent and 

recommend changes that will bring these elements, policies, and regulations into 

compliance with the TOC policies. 

• Assist city staff in the zoning and general/specific plan/policy consistency 

process. 

• Prepare a report that: 

1) Identifies any necessary zoning modifications, including draft 

language and findings to meet TOC policies. 

2) Identifies any necessary amendments required to General Plan 

elements and/or policies to ensure compliance. 
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3) Identifies any necessary amendments required to the Heart of 

Fairfield and Suisun Waterfront policies or regulations to ensure 

compliance. 

Deliverable 
1) Memo and supportive graphics evaluating the applicability of TOC Policy to project 

area and recommending zoning and other policy updates necessary for 

implementation. 

2) Parcel Alignment with TOC Policies Report. 

3) Agenda, staff reports, presentation materials related to the adoption of ordinances 

and amendments to align parcels with TOC Policies. 

 
Task 3. Flooding Impacts 
Evaluate both on-site and off-site flooding potential and identify on-site and offsite 

mitigation measures that can help protect the new development from flooding and help 

alleviate flooding in the area. 

• Review available information and studies related to flood resilience as a part of 

flood risk management. Outline components and measures that could be 

included in a future Master Plan to reduce flood risk in the Study Area that 

utilize a combination of protection, prevention and preparedness. 

• Using best practices, and available information and studies, evaluate the type of 

potential measures that could be implemented on a project specific basis that 

could help protect new development from flooding. 

• Prepare a report: 

1) Identifies components and measures to be incorporated into a future 

Flood Risk Management Plan that would be prepared to address 

concerns related to the larger project, surrounding area and adjacent 

jurisdiction(s). In addition to physical measures, the analysis should 

also focus on flood resilience management practices. 

2) Identifies potential funding sources which can be used to prepare and 

implement the future Flood Risk Management Plan. 

3) Summarizing potential on-site and off-site mitigation measures that 

can be incorporated into new development to help mitigate the 

impact of potential flooding. 

Deliverable 
Flood Management Report 

 
Task 4. Development Constraints 
Evaluate potential constraints to the development of the identified publicly owned sites: 

• Identify physical, regulatory, or financial constraints to the development on the 

identified publicly owned sites. Constraints could include infrastructure (water, 
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sewer, utility relocation, flood issue, etc.) as well as regulatory issues (surplus 

land act, land use regulations or policies etc.), and development or other impact 

fees. 

• Develop strategies to address/mitigate development constraints, including 

potential funding sources and processes or timelines to address said constraints. 

• Prepare a report that: 

1) Summarizes the development constraints identified for the publicly 

owned sites. 

2) Outlines strategies to address and fund the identified constraints, 

including the future preparation of a Master Infrastructure Plan. The 

Plan would identify appropriate mitigation measures to address 

infrastructure (water, sewer, utility relocation, etc.) constraints to 

development within the Project Area. It would also identify potential 

funding sources for implementation of the Plan and timelines for 

funding for any future plans. 

Deliverable 
Development Constraints and Strategies Report 

 
Task 5.  Development Strategies  

• Prepare a development strategy for publicly owned sites in Suisun City’s and 

Fairfield’s downtown area, using the Solano Rail Advanced Planning Study as a 

base. 

• Develop prototype development pro-formas with site fit analysis of different 

types of residential and mixed-use development to determine market and 

financial feasibility for both for-rent and for-sale housing types, including 

affordable housing, at various densities. 

• Prepare a report that: 

1) Includes a development strategy for publicly owned sites in the 

Suisun City and Fairfield downtown areas. 

2) Includes the market and financial feasibility of for-rent and for-sale 

housing types, including affordable housing, using development pro-

formas with detailed assumptions. (e.g. parcel size and configuration 

and development constraints identified in Task 3 & 4).  

Deliverable 
Feasibility Analysis and Development Strategy Report  

 
Task 6.  Site Development 
Given the information from Tasks 3, 4 and 5, recommend a strategy for the development of 

each of the publicly owned sites to prepare and promote the development of these sites 

into residential and mixed-use residential (including affordable housing), including a 

timeline and implementation steps. 



 

7 
 

Deliverable 
Site Development Report 

 
Task 7.  Parcel Consolidation and Housing Preservation 
Task 7a. Parcel Consolidation for Heart of Fairfield PDA 

Evaluate strategies to encourage parcel consolidation in the Heart of Fairfield PDA. Using 

best practices, recommend strategies to encourage parcel consolidation to provide for 

larger development sites, while preserving affordability among existing residents. 

 

Task 7b. Housing Preservation for Suisun Waterfront PDA 

Using information, studies, and data previously prepared, develop a strategy for the 

preservation of affordable housing currently located in the Suisun Waterfront PDA. 

Evaluate information, studies and data previously prepared and prepare a strategy for the 

preservation of affordable housing currently located in the PDA. 

 

Deliverable 
1) Parcel Consolidation Report for the Heart of Fairfield PDA 
2) Strategy for the Preservation of Affordable Housing Report for Suisun Waterfront 

PDA 
 
Task 8.  Pedestrian and Bicycle Connection to the Solano Rail Hub and Downtown 

Suisun City and Fairfield 

The STA has developed plans to enhance the connection between downtown Suisun City 

and Fairfield and the Solano Rail Hub. The alternatives involve significant capital 

expenditures and are, therefore, a long-term potential solution. This task will evaluate 

short-term design concept guidelines that will enhance security and walkability of the 

existing pedestrian bridge and future pedestrian crossing (with an overhead or 

undercrossing option of both). 

• Review Design Principles and Criteria for proposed improvements contained 

within the Solano Rail Hub Advanced Planning Study. 

• Develop short-term design concept guidelines (including lighting, signage, 

landscaping, etc.) that enhance security and walkability of the existing 

pedestrian bridge and future pedestrian crossing (with an overhead or 

undercrossing option of both), that are consistent with these principles and 

criteria. 

Deliverable 
Short-term design concept guidelines, with estimated costs, to enhance the security and 
walkability of the existing pedestrian bridge and future pedestrian and bicycle crossing 
(with an overhead or undercrossing option of both) 
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Task 9.  Public Input 
• Develop and implement a public engagement process to include key 

stakeholders, public, landowners, non-profit and for-profit developers, residents 

and employees to solicit and report recommendations 

Deliverable 
1) Public and Key Stakeholder Engagement Plan 
2) Meeting Agendas 
3) Meeting Summaries with number of participants, targeted audience, input and 

recommendations received 
 
Task 10. MTC Plan Summary 
The Consultant shall complete the MTC Plan Summary providing information related to the 

tasks above. The Plan Summary consists of 12 questions (included as Attachment A) that 

quantifies the expected impact of the policies adopted as part of the MTC planning grant, 

and identifies potential synergies between PDA planning efforts and other MTC initiatives.  

Deliverable 
Completed MTC Plan Summary 

 
Task 11. Draft and Final Report 
The Consultant will combine the previous deliverables to create an Administrative Draft 
Plan for STA staff, Solano EDC staff and member agency staff review. The STA, Solano EDC 
and the consultant will provide presentations to relevant committees, Solano EDC Board 
and STA Board for adoption of the final plan. 
 

Deliverable 
1) Administrative Draft Plan 
2) Final Report 

 
Proposed Project Timeline 

Task Deadline 
Task 1.  Budget and Schedule September 2024 
Task 2.  TOC Policy and Rezoning October 2024 
Task 3.  Flooding January 2025 
Task 4. Development Constraints December 2024 
Task 5. Development Strategy July 2025 
Task 6.  Site Development July 2025 
Task 7.  Parcel Consolidation for Heart of Fairfield PDA and Housing 
Preservation for Suisun Waterfront PDA 

October 2025 

Task 8.  Pedestrian and Bicycle Connection October 2025 
Task 9. Public Input January 2026 
Task 10. Plan Summary January 2026 
Task 11. Draft and Final Report February 2026 
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INSTRUCTION TO PROPOSER 

1. Examination of Proposal Documents: By submitting a proposal, the proposer represents 
that it has thoroughly examined and become familiar with the work required under this 
RFP, and that it is capable of performing the work identified in Scope of Work. 
 

2. Addenda/Clarifications: Explanations or clarifications desired by respondents regarding 
the meaning or interpretation of the RFP may be requested verbally or in writing.  All 
inquiries pertaining to this RFP should be emailed to Kathrina Gregana at the following 
email address: kgregana@sta.ca.gov no later than 4:00 PM (local), July 26, 2024.  
Response to all questions submitted by the deadline that may have a material impact on 
the proposal will be posted on the STA website at www.sta.ca.gov by August 2, 2024. 
The subject line for questions submitted in writing should include reference to: 
“Questions - STA RFP #2024-03”. 

 
3. Withdrawal of Proposal Submittal: A proposer may withdraw its proposal at any time 

before the expiration of the time for submission of proposal submittals as provided in 
this RFP by delivering to the procurement officer a written request for withdrawal signed 
by, or on behalf of, the proposer. 
 

4. Rights of STA: This RFP does not commit STA to enter into a contract, nor does it obligate 
STA to pay for any costs incurred in preparation and submission of the proposal or in 
anticipation of a contract. 

 
STA may investigate the qualifications of any proposer under consideration, require 
confirmation of information furnished by the proposer, and require additional evidence 
or qualifications to perform the services described in this RFP. 
 
STA, in its sole discretion, reserves the right to: 

- Reject any or all proposal submittals. 
- Issue one or more subsequent RFQs and/or RFPs. 
- Postpone opening for its own convenience. 
- Remedy technical errors in the RFQ and/or RFP process. 
- Approve or disapprove the use of particular subcontractors. 
- Negotiate with any, all, or none of the proposers responding to this RFP. 
- Solicit best and final offers from all or some of the proposers. 
- Award a contract to one or more proposers. 
- Waive informalities and irregularities in any proposal. 

 
5. Method of Payment: method of payment for this project is cost plus fixed fee. The 

submitted cost proposal (submitted separately from the technical proposal) must be in 
an appropriate format. See Exhibit 10-H (attached) for sample structure. More 
information on this method of payment can be found on the Caltrans website for Local 
Programs Procedures at the link below.  
https://dot.ca.gov/-/media/dot-media/programs/local-
assistance/documents/lpp/lpp15-01.pdf 
 

mailto:kgregana@sta.ca.gov
http://www.sta.ca.gov/
https://dot.ca.gov/-/media/dot-media/programs/local-assistance/documents/lpp/lpp15-01.pdf
https://dot.ca.gov/-/media/dot-media/programs/local-assistance/documents/lpp/lpp15-01.pdf
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Proposers shall be prepared to accept the terms and conditions of STA’s standard form 
contract included as ATTACHMENT H (STA Sample Consultant Services Agreement) 
hereto. If a proposer desires to take exception to the agreement, the proposer shall 
provide the following information as a section of the proposal identified as "Exceptions 
to the Agreement": 

Proposer shall clearly identify each proposed change to the agreement, including all 

relevant exhibits and attachments. 

a. Proposer shall furnish the reasons therefore as well as specific 
recommendations for alternative language. 

b. The above factors will be taken into account in evaluating proposals. 
Substantial exceptions to the agreement may be determined by STA, at its sole 
discretion, to be unacceptable and STA may proceed with negotiations with 
the other proposed firms.  

 
RFP SUBMITTAL REQUIREMENTS 

Please prepare your qualifications in accordance with the following requirements.  
 
1. Qualifications:  The qualifications (excluding resumes and the transmittal letter) shall not 

exceed a total of ten (10) single-sided, 8.5” x 11” pages.  Include in the appendix similar 
examples of past projects. 
 

2. Transmittal Letter: The qualifications shall be transmitted with a cover letter describing 
the firm’s/team’s interest and commitment to the proposed project.  The letter shall state 
that the qualifications shall be valid for a 90-day period and should include the name, 
title, address and telephone number of the individual to whom correspondence and other 
contacts should be directed during the consultant selection process. The person 
authorized by the firm/team to negotiate a contract with STA shall sign the cover letter. 

 
Address the cover letter as follows: 
 

Kathrina Gregana, Associate Planner 
Solano Transportation Authority 
423 Main Street, 
Suisun City, California 94585 
 

3. Project Understanding:  This section shall clearly convey that the consultant understands 
the nature of the work, and issues related to the development of the Solano Rail Hub 
Residential Cluster PDA Plan. 
 

4. Approach and Management Plan:  This section shall provide the firm’s/team’s proposed 
approach and management plan for providing the services.  Include an organization chart 
showing the proposed relationships among consultant staff, STA staff and any other 
parties that may have a significant role in the delivery of this project. 
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5. Qualifications and Experience: The qualifications submittal shall provide the 
qualifications and experience of the consultant team that will be available for the 
development of a Solano Rail Hub Residential Cluster PDA Plan.  Please emphasize the 
specific qualifications and experience from projects similar to this project for the Key 
Team Members.  Key Team Members are expected to be committed for the duration of 
the project.  Replacement of Key Team Members will not be permitted without prior 
consultation with and approval of the STA. 
 

6. Staffing Plan:  The qualifications shall provide a staffing plan required for the Solano Rail 
Hub Residential Cluster PDA Plan. Discuss the workload, both current and anticipated, 
for all Key Team Members, and their capacity to perform the requested services for the 
development of a Solano Rail Hub Residential Cluster PDA Plan according to your 
proposed schedule.  Discuss the firm/team’s approach for completing the requested 
services for this project within budget. 

 
7.   Work Plan and Schedule:  This section shall include a description and schedule of how 

each task deliverable of the project will be completed.  The Work Plan should be in 
sufficient detail to demonstrate a clear understanding of the project.  The schedule should 
show the expected sequence of tasks and include durations for the performance of each 
task, milestones, submittal dates and review periods for each submittal. Discuss the 
firm/team’s approach for completing the requested services for this project on schedule. 
The project is expected to commence no later than September 27, 2024. 

8. Cost Control:  Provide information on how the firm/team will control project costs to 
ensure all work is completed within the negotiated budget for the project.  Include the 
name and title of the individual responsible for cost control. 

9. Additional Relevant Information:  Provide additional relevant information that may be 
helpful in the selection process (not to exceed the equivalent of 2 single-sided pages). 

10. References:  For each Key Team Member, provide at least three references (names and 
current phone numbers) from recent work (previous three years).  Include a brief 
description of each project associated with the reference, and the role of the respective 
team member. 

 
11. Submittal of Proposal:  One (1) hard copy and one (1) digital copy (flash drive) of your 

proposal are due at the STA office no later than 4:00 p.m., August 30, 2024.  Envelopes 
or packages containing the proposal should be clearly marked, “RFP #2024-03”. 
 

12. Cost Proposal:  A cost proposal should be submitted in a separate sealed envelope 
titled BUDGET.  The budget should indicate the number of anticipated hours by the 
Project Manager and Key Team Members.  The estimated level of hours for other staff can 
be summarized in general categories.  The submitted cost proposal must be in an 
appropriate format.  See Exhibit 10-H (attached) for sample structure, though it need not 
be identical. The maximum consulting services (including all incidental expenses and all 
deliverables) budget has been set at $370,000 for this project.  The envelope will not be 
opened until all proposals have been received and ranked based upon firm/team 
qualifications.  The STA will select a Respondent based upon their ability to provide the 
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requested services but may reject any proposal that does not fall within the established 
budget. 
 

SELECTION OF CONSULTANT & CRITERIA 
The overall process will be to evaluate the technical components of all the qualifications 
completely and independently from the cost component. The qualifications will be 
evaluated and scored on a 100-point total basis using the following criteria: 

 
1. Project understanding and approach (30 Points) 
2. Experience with similar types of projects (25 Points) 
3. Satisfaction of previous clients (10 Points) 
4. Schedule and capacity to provide qualified personnel (25 Points) 
5. Business presence and/or experience in Solano County (10 Points) 

 
If needed, two or more of the firms/teams may be invited to an interview on or about 
September 13, 2024.  The Project Manager and Key Team Members should attend the 
interview.  The evaluation interview panel may include representatives from STA, and other 
agencies, but the specific composition of the panel will not be revealed prior to the 
interviews.  Costs for travel expenses and qualifications preparation shall be borne by the 
consultants. 
 
STA staff will provide the appropriate notice and schedule for the interviews.  STA staff will 
select the most qualified consultant or consultant team based primarily on experience, 
ability to contain costs, and conducting very similar projects.  Recent experience in Solano 
County is desirable. 

Once the top firm/team has been selected, STA staff will negotiate a services contract with 
the selected firm/team. 
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SELECTION SCHEDULE 

If you have any questions regarding this RFP, please contact: 

Kathrina Gregana 
Associate Planner 
Phone (707) 399- 3230 
Fax (707) 424-6074 
Email:  kgregana@sta.ca.gov 

July 2, 2024 RFP Issued 

July 16, 2024 

Pre-Proposal Meeting will be held at 9:00 AM via Zoom. 
RSVP to Cecilia de Leon (cdeleon@sta.ca.gov) by July 14, 
2024 to be sent the meeting details for the pre-proposal 
meeting. 

July 26, 2024 
Questions concerning RFP emailed to Kathrina Gregana 
(kgregana@sta.ca.gov) no later than July 4th, 2024 

August 2, 2024 Responses to Questions will be posted on the STA website 

August 30, 2024 

Proposals are due no later than 4:00 PM at the offices of 
the Solano Transportation Authority, 423 Main Street,, 
Suisun City, CA 94585.  Late submittals will not be 
accepted. 

September 13, 2024 
Tentative panel interview date.  STA selects top ranked 
firm. 

September 27, 2024 Project commences 

mailto:cdeleon@sta.ca.gov
mailto:kgregana@sta.ca.gov


Attachment A 

MTC Plan Summary: 

1 Land Use and Zoning: 

a. 
What was the net change in Zoned Residential Capacity (dwelling units) within the PDA? 

b.  Describe the net impact of any parking requirement reductions. 

 If parking policies were revised or adopted, list the policy and a summary of the 
change(s).  

c. What is the potential change in deed restricted affordable housing that will result from 
the changes in zoned residential capacity?   

• How is that being achieved? Inclusionary Zoning or other zoning strategies to
increase the number of affordable units built as part of new development? 

d. What was the net change to Zoned Commercial capacity (square feet) within the PDA? 

2. Equity Priority Communities and Quality of Life for Existing Residents 

a. 
What are the infrastructure and public amenities (parks, recreation centers, senior 
centers, libraries etc.) planned within the PDA and/or citywide to accommodate the new 
growth?   

b. 
Does the city have a Broadband Plan that covers the PDA?  Is additional infrastructure 
required / included as part of development requirements to ensure universal access? 

c. Are there any anti-displacement policies incorporated into the specific plan or identified 
for implementation after the plan? 

3 
Circulation and Parking 

a. Does the plan amend street standards or adopt other policies to  reduce overall speeds 

and improve pedestrian safety? Please describe briefly.  

b. Does the plan include a parking management program or require future development of 
a program? Please briefly describe. 

4 Priorities for Future Investments 

a. What Priority Sites have been identified within the PDA? 

b. What mobility hubs within the PDA are being prioritized for capital investments? 

5 Transit Oriented Community Policy (if relevant) 

a. After the adoption of the plan, will the planned station area within the PDA be consistent 
with applicable TOC standards? If not, please explain. 

14



   
 

  
 

      

        
   

                    

              

 

     

    
    
    
    

 
 

    

    

    
        

        

 

  

         

    
          

  
  
  
  
  

  

 
  
  
  
  

  

      

         
   

       
     

      

   

 

EXHIBIT 10-H1 COST PROPOSAL Page 1 of 3

COST-PLUS-FIXED FEE OR LUMP SUM OR FIRM FIXED PRICE CONTRACTS 

(DESIGN, ENGINEERING AND ENVIRONMENTAL STUDIES) 
Note: Mark-ups are Not Allowed ☐ Prime Consultant ☐ Subconsultant ☐ 2nd Tier Subconsultant

Consultant __________________________________________________________ 

Project No. _______________________  Contract No. ____________________ Date ____________________ 

DIRECT LABOR 

Classification/Title Name Hours Actual Hourly Rate Total 

____________________________ 
____________________________ 
____________________________ 
____________________________ 

________ 
________ 
________ 
________ 

LABOR COSTS 
a) Subtotal Direct Labor Costs

b) Anticipated Salary Increases (see page 2 for calculation)

 _______________  

_______________ 

c) TOTAL DIRECT LABOR COSTS [(a) + (b)]  _______________
INDIRECT COSTS 
d) Fringe Benefits (Rate:  _____   )
f) Overhead (Rate: _____ )

e) Total Fringe Benefits [(c) x (d)]  _______________
g) Overhead [(c) x (f)]  _______________

h) General and Administrative (Rate: ___ __ ) i) Gen & Admin [(c) x (h)]  _______________

FIXED FEE 

j) TOTAL INDIRECT COSTS [(e) + (g) + (i)]  _______________

k) TOTAL FIXED FEE [(c) + (j)] x fixed fee ______ ]  ______________

l) CONSULTANT’S OTHER DIRECT COSTS (ODC) – ITEMIZE (Add additional pages if necessary)
Description of Item Quantity Unit Unit Cost Total 

l) TOTAL OTHER DIRECT COSTS

m) SUBCONSULTANTS’ COSTS (Add additional pages if necessary)
Subconsultant 1:
Subconsultant 2: 
Subconsultant 3: 
Subconsultant 4: 

m) TOTAL SUBCONSULTANTS’ COSTS

n) TOTAL OTHER DIRECT COSTS INCLUDING SUBCONSULTANTS [(l)+(m)]  ___________________

TOTAL COST [(c) + (j) + (k) + (n)]  _____________________ 
NOTES: 
1. Key personnel must be marked with an asterisk (*) and employees that are subject to prevailing wage requirements must be marked

with two asterisks (**). All costs must comply with the Federal cost principles. Subconsultants will provide their own cost proposals.
2. The cost proposal format shall not be amended. Indirect cost rates shall be updated on an annual basis in accordance with the

consultant’s annual accounting period and established by a cognizant agency or accepted by Caltrans.
3. Anticipated salary increases calculation (page 2) must accompany.

Attachment B
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EXHIBIT 10-H 1 COST PROPOSAL Page 2 of 3 

COST-PLUS-FIXED FEE OR LUMP SUM OR FIRM FIXED PRICE CONTRACTS 

(CALCULATIONS FOR ANTICIPATED SALARY INCREASES) 

1. Calculate Average Hourly Rate for 1st year of the contract (Direct Labor Subtotal divided by total hours)

Direct Labor Total Hours per Avg 5Year 
Subtotal per Cost Cost Proposal Hourly Contract 

Proposal Rate Duration 

= $250,000.00 500 $50.00 Year 1 Avg 
Hourly Rate 

2. Calculate hourly rate for all years (Increase the Average Hourly Rate for a year by proposed escalation%)

Avg Hourly Rate Proposed Escalation 

Year 1 $50.00 + 2% = $51.00 Year 2 Avg Hourly Rate 
Year 2 $51.00 + 2% = $52.02 Year 3 Avg Hourly Rate 
Year 3 $52.02 + 2% = $53.06 Year 4 Avg Hourly Rate 
Year 4 $53.06 + 2% = $54.12 Year 5 Avg Hourly Rate 

3. Calculate estimated hours per year (Multiply estimate% each year by total hours)

Estimated % Completed Total Hours per Cost Total Hours per 
Each Year Proposal Year 

Year 1 20.0% 5000 = 1000 Estimated Hours Year 1 
Year 2 400% 5000 = 2000 Estimated Hours Year 2 
Year 3 15.0% 5000 = 750 Estimated Hours Year 3 
Year 4 15.0% 5000 = 750 Estimated Hours Year 4 
Years 100% 5000 = 500 Estimated Hours Year 5 

Total 100% Total = 5000 

4. Calculate Total Costs including Escalation (Multiply Average Hourly Rate by the number of hours)

Avg Hourly Rate Estimated hours Cost per 
(calculated above) (calculated above) Year 

Year 1 $50.00 1000 $50,000.00 Estimated Hours Year 1 = 
Year 2 $51.00 2000 $102,000.00 Estimated Hours Year 2 = 
Year 3 $52.02 750 $39,015.00 Estimated Hours Year 3 = 
Year 4 $53.06 750 $39,795.30 Estimated Hours Year 4 = 
Years $54.12 500 = $27,060.80 Estimated Hours Year 5 

Total Direct Labor Cost with Escalation $257,871.10 = 
Direct Labor Subtotal before Escalation = $250,000.00 

Estimated total of Direct Labor Salary Transfer to Page 1 = 
Increase $7,871.10 

NOTES: 
1. This is not the only way to estimate salary increases. Other methods will be accepted if they clearly indicate the %

increase, the# of years of the contract, and a breakdown of the labor to be performed each year. 

2. An estimation that is based on direct labor multiplied by salary increase % multiplied by the# of years is not
acceptable.
(i e. $250,000 x 2% x 5 yrs= $25,000 is not an acceptable methodology)

3. This assumes that one year will be worked at the rate on the cost proposal before salary increases are granted.
4. Calculations for anticipated salary escalation must be provided.
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EXHIBIT 10-H 1 COST PROPOSAL Page 3 of 3 

Certification of Direct Costs: 

I, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the 
cost proposal{s) in this contract are actual, reasonable, allowable, and allocable to the contract in 
accordance with the contract terms and the following requirements: 

1. Generally Accepted Accounting Principles {GAAP)

2. Terms and conditions of the contract

3. Title 23 United States Code Section 112 - Letting of Contracts

4. 48 Code of Federal Regulations Part 31 - Contract Cost Principles and Procedures

5. 23 Code of Federal Regulations Part 172 - Procurement, Management, and
Administration of Engineering and Design Related Service

6. 48 Code of Federal Regulations Part 9904 - Cost Accounting Standards Board {when
applicable)

All costs must be applied consistently and fairly to all contracts. All documentation of compliance must 
be retained in the project files and be in compliance with applicable federal and state requirements. 
Costs that are noncom pliant with the federal and state requirements are not eligible for reimbursement. 
Local governments are responsible for applying only cognizant agency approved or Caltrans accepted 
Indirect Cost Rate{s). 

Prime Consultant or Subconsultant Certifying: 

Name: ______________ _ Title*: 

Signature: _ _ _ _  _ _ ____ __ __ _ _  _ Date of Certification {mm/dd/yyyy): _ 

Email: ______ ______ __ _ Phone Number: 

Address: ________________________________ _ 

*An individual executive or financial officer of the consultant's or subconsultant's organization at
a level no lower than a Vice President or a Chief Financial Officer, or equivalent, who has
authority to represent the financial information utilized to establish the cost proposal for the
contract.

List services the consultant is providinq under the proposed contract: 
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EXHIBIT 10-H2 COST PROPOSAL Page 1 of3

SPECIFIC RATE OF COMPENSATION (USE FOR ON-CALL OR AS-NEEDED CONTRACTS) 

(CONSTRUCTION ENGINEERING AND INSPECTION CONTRACTS) 

Note: Mark-ups are Not Allowed 

Consultant _________________ _ D Prime Consultant D Subconsultant D 2nd Tier Subconsultant 

Project No. _________ _ Contract No. 
- - - - - - --

Participation Amount $ ________ _ Date 
- - --

For Combined Rate 
Fringe Benefit% + General &Administrative% = Combined ICR% 

OR 
For Home Office Rate 

Fringe Benefit % + General &Administrative% = Home Office ICR% 

For Field Office Rate 
Frinqe Benefit % + General &Administrative% = Field Office ICR% 

= Fee % 

BILLING INFORMATION CALCULATION INFORMATION 
Name/Job Title/Classification 1 Hourly Billing Rates2 

Straight3 OT(1.5x) OT(2x) 
Effective Date of Hourly Rate 

From To 
Actual or Avg. 
Hourly Rate4 

% or$ 
Increase 

Hourly Range -
for Classifications Only 

John Doe - Project Manager* 
Civil Engineer II 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

01/01/2016 
01/01/2017 
01/01/2018 

12/31/2016 
12/31/2017 
12/31/2018 

$0.00 
$0.00 
$0.00 

0.0% 
0.0% 

Not Applicable 

Sue Jones- Construction 
Engineeri1nspector 
Engineer I 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

01/01/2016 
01/01/2017 
01/01/2018 

12/31/2016 
12/31/2017 
12/31/2018 

$0.00 
$0.00 
$0.00 

0.0% 
0.0% 

Not Applicable 

Buddy Black - Claims Engineer 
Engineer Ill 

Land Surveyor ** 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

01/01/2016 
01/01/2017 
01/01/2018 

01/01/2016 
01/01/2017 
01/01/2018 

12/31/2016 
12/31/2017 
12/31/2018 

12/31/2016 
12/31/2017 
12/31/2018 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

0.0% 
0.0% 

0.0% 
0.0% 

Not Applicable 

$00-$00 
$00-$00 
$00-$00 

Technician $0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

$0.00 
$0.00 
$0.00 

01/01/2016 
01/01/2017 
01/01/2018 

12/31/2016 
12/31/2017 
12/31/2018 

$0.00 
$0.00 
$0.00 

0.0% 
0.0% 

$00-$00 
$00-$00 
$00-$00 

(Add pages as necessary) 
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NOTES: 
1. Key personnel must be marked with an asterisk (*) and employees that are subject to prevailing wage requirements must be marked with two asterisks (**).All costs

must comply with the Federal cost principles. Subconsultants will provide their own cost proposals.
2. The cost proposal format shall not be amended.
3. Billing rate= actual hourly rate * (1 + ICR) * (1 + Fee). Indirect cost rates shall be updated on an annual basis in accordance with the consultants annual accounting

period and established by a cognizant agency or accepted by Caltrans. All costs must comply with the Federal cost principles for reimbursement.
4. For named employees and key personnel enter the actual hourly rate. For classifications only, enter the Average Hourly Rate for that classification.

EXHIBIT 10-H2 COST PROPOSAL Page2ot3

SPECIFIC RATE OF COMPENSATION (USE FOR ON-CALL OR AS-NEEDED CONTRACTS) 

(CONSTRUCTION ENGINEERING AND INSPECTION CONTRACTS) 

Consultant __________________ _ □ Prime Consultant □ Subconsultant

Project No. __________ _ Contract No. 
-----------

Date ________ _ 

SCHEDULE OF OTHER DIRECT COST ITEMS (Add additional pages as necessary) 
Description of Item Quantity Unit Unit Cost Total 

Subconsultant 1: 
Subconsultant 2: 
Subconsultant 3: 
Subconsultant 4: 
Subconsultant 5: 

Note: Add additional pages if necessary. 

NOTES: 
1. List other direct cost items with estimated costs. These costs should be competitive in their respective industries and supported with appropriate documentation.
2. Proposed ODC items should be consistently billed regardless of client and contract type.
3. Items when incurred for the same purpose, in like circumstance, should not be included in any indirect cost pool or in the overhead rate.
4. Items such as special tooling, will be reimbursed at actual cost with supporting documentation (invoice).
5. Items listed above that would be considered "tools of the trade" are not reimbursable as other direct cost
6. Travel related costs should be pre-approved by the contracting agency and shall not exceed current State Department of Personnel Administration rules.

Page 5 of 9 
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7. If mileage is claimed, the rate should be properly supported by the consultant's calculation of their actual costs for company vehicles. In addition, the miles claimed
should be supported by mileage logs.

8. If a consultant proposes rental costs for a vehicle, the company must demonstrate that this is its standard procedure for all of their contracts and that they do not
own any vehicles that could be used for the same purpose.

9. The cost proposal format shall not be amended. All costs must comply with the Federal cost principles.
10. Add additional pages if necessary.
11. Subconsultants must provide their own cost proposals.

Page 6 of 9 
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EXHIBIT 10-H2 COST PROPOSAL Page 3 of 3 

Certification of Direct Costs: 

I, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the 
cost proposal(s) in this contract are actual, reasonable, allowable, and allocable to the contract in 
accordance with the contract terms and the following requirements: 

7. Generally Accepted Accounting Principles (GAAP) 

8. Terms and conditions of the contract 

9. Title 23 United States Code Section 112 - Letting of Contracts 

10. 48 Code of Federal Regulations Part 31 - Contract Cost Principles and Procedures 

11. 23 Code of Federal Regulations Part 172 - Procurement, Management, and 
Administration of Engineering and Design Related Service 

12. 48 Code of Federal Regulations Part 9904 - Cost Accounting Standards Board (when 
applicable) 

All costs must be applied consistently and fair1y to all contracts. All documentation of compliance must 
be retained in the project files and be in compliance with applicable federal and state requirements. 
Costs that are noncompliant with the federal and state requirements are not eligible for reimbursement. 

Prime Consultant or Subconsultant Certifying: 

Name: ______________ _ Title*: ______________ _ 

Signature�: _____________ _ Date of Certification (mm/dd/yyyy): 

Email: ______________ _ Phone Number: ___________ _ 

Address: ________________________________ _ 

* An individual executive or financial officer of the consultant's or subconsultant's organization at 
a level no lower than a Vice President or a Chief Financial Officer, or equivalent, who has 
authority to represent the financial information utilized to establish the cost proposal for the 
contract. 

List services the consultant is providing under the proposed contract: 
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EXHIBIT 10-HJ COST PROPOSAL Page 1 of 2 

COST PER UNIT OF WORK CONTRACTS 

(GEOTECHNICAL AND MATERIAL TESTING) 

Note: Mark-ups are Not Allowed □ Prime Consultant □ Subconsultant □ 2nd Tier Subconsultant 

Consultant __________________ _ 

Project No. _________ _ Contract No. 
---------

Date 
- - - - - --

Unit/Item of Work: 
(Example: Log of Test Boring for Soils Report, or ADL Testing for Hazardous Waste Material 
Study} Include as many Items as necessary. 

DIRECT LABOR Hours Billing Hourly Rate {$) Total{$) 

Professional {Classification)* 

Sub-professional/Technical** 

EQUIPMENT 1 {with Operator) 

EQUIPMENT 2 {with Operator) 

Consultant's Other Direct Costs (ODC)- Itemize: 

Description of Item Quantity Unit Unit Cost Total 

Subconsultant 1: 
Subconsultant 2: 
Subconsultant 3: 
Subconsultant 4: 
Subconsultant 5: 

Nole: Attach addtllonal pages if necessary. 

TOTAL COST PER UNIT OF WORK 

NOTES: 

1 . Key personnel must be marked with an asterisk (*) and employees that are subject to prevailing wage requirements 
must be marked with two asterisks (**) .  All costs must comply with the Federal cost principles. Subconsultants will 
provide their own cost proposals. The cost proposal format shall not be amended. 

2. Hourly billing rates should include prevailing wage rates and be consistent with publicly advertised rates charged to 
all clients (Commercial, Private or Public). 

3. Mobilization/De-mobilization is based on site location and number and frequency of tests/items. 
4. ODC items shall be based on actual costs and supported by historical data and other documentation. 
5. ODC items that would be considered "tools of the trade' are not reimbursable. 
6. Billing Hourly Rates must be actual, allowable, and reasonable. 
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_ _ 

EXHIBIT 10-H3 COST PROPOSAL Page 2 of 2 

Certification of Direct Costs: 

I, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the 
cost proposal{s) in this contract are actual, reasonable, allowable, and allocable to the contract in 
accordance with the contract terms and the following requirements: 

13. Generally Accepted Accounting Principles {GAAP) 

14. Terms and conditions of the contract 

15. Title 23 United States Code Section 112 - Letting of Contracts 

16. 48 Code of Federal Regulations Part 31 - Contract Cost Principles and Procedures 

17. 23 Code of Federal Regulations Part 172 - Procurement, Management, and 
Administration of Engineering and Design Related Service 

18. 48 Code of Federal Regulation Part 9904 - Cost Accounting Standards Board {when 
applicable) 

All costs must be applied consistently and fair1y to all contracts. All documentation of compliance must 
be retained in the project files and be in compliance with applicable federal and state requirements. 
Costs that are noncompliant with the federal and state requirements are not eligible for reimbursement. 

Prime Consultant or Subconsultant Certifying: 

Name: ______________ _ Title*: ______________ _ 

Signature�: _____________ _ Date of Certification {mm/dd/yyyy....__ _ _ _  : _ 

Email: ______________ Phone Number,_,_: _ _ _ _ _ _ _ _ _ __ 

Address: ________________________________ _ 

* An individual executive or financial officer of the consultant's or subconsultant's organization at 
a level no lower than a Vice President or a Chief Financial Officer, or equivalent, who has 
authority to represent the financial information utilized to establish the cost proposal for the 
contract. 

List services the consultant is providinq under the proposed contract: 
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Local Assistance Procedures Manual Exhibit 10-O1 
Consultant Proposal DBE Commitment 

EXHIBIT 10-O1 CONSULTANT PROPOSAL DBE COMMITMENT

1. Local Agency: 2. Contract DBE Goal:

3. Project Description:

4. Project Location:

5. Consultant's Name: 6. Prime Certified DBE: 

7. Description of Work, Service, or Materials
Supplied 

8. DBE
Certification 

Number 

Local Agency to Complete this Section 

17. Local Agency Contract Number:

18. Federal-Aid Project Number: 

19. Proposed Contract Execution Date:

20.

21. Local Agency Representative's Signature 22. Date

23. Local Agency Representative's Name 24. Phone

25. Local Agency Representative's Title

Consultant’s Ranking after Evaluation: __________________________

Local Agency certifies that all DBE certifications are valid and information on 
this form is complete and accurate. 

9. DBE Contact Information

11. TOTAL CLAIMED DBE PARTICIPATION

10. DBE %

% 

IMPORTANT: Identify all DBE firms being claimed for credit, 
regardless of tier. Written confirmation of each listed DBE is 
required. 

12. Preparer's Signature 13. Date

14. Preparer's Name 15. Phone

16. Preparer's Title

DISTRIBUTION: Original – Included with consultant’s proposal to local agency. 

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-
3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814. 

LPP 18-01 Page 1 of 2 
January 2019 

Attachment D
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Local Assistance Procedures Manual Exhibit 10-O1 
Consultant Proposal DBE Commitment 

INSTRUCTIONS – CONSULTANT PROPOSAL DBE COMMITMENT 

CONSULTANT SECTION 

1. Local Agency - Enter the name of the local or regional agency that is funding the contract. 
2. Contract DBE Goal - Enter the contract DBE goal percentage as it appears on the project advertisement. 
3. Project Location - Enter the project location as it appears on the project advertisement. 
4. Project Description - Enter the project description as it appears on the project advertisement (Bridge Rehab, 
Seismic Rehab, Overlay, Widening, etc.). 
5. Consultant’s Name - Enter the consultant’s firm name. 
6. Prime Certified DBE - Check box if prime contractor is a certified DBE. 
7. Description of Work, Services, or Materials Supplied - Enter description of work, services, or materials to be 
provided. Indicate all work to be performed by DBEs including work performed by the prime consultant’s own 
forces, if the prime is a DBE. If 100% of the item is not to be performed or furnished by the DBE, describe the 
exact portion to be performed or furnished by the DBE. See LAPM Chapter 9 to determine how to count the 
participation of DBE firms. 
8. DBE Certification Number - Enter the DBE’s Certification Identification Number. All DBEs must be certified 
on the date bids are opened. 
9. DBE Contact Information - Enter the name, address, and phone number of all DBE subcontracted consultants. 
Also, enter the prime consultant’s name and phone number, if the prime is a DBE. 
10. DBE % - Percent participation of work to be performed or service provided by a DBE. Include the prime 
consultant if the prime is a DBE. See LAPM Chapter 9 for how to count full/partial participation. 
11. Total Claimed DBE Participation % - Enter the total DBE participation claimed. If the total % claimed is 
less than item “Contract DBE Goal,” an adequately documented Good Faith Effort (GFE) is required (see Exhibit 
15-H DBE Information - Good Faith Efforts of the LAPM). 
12. Preparer’s Signature - The person completing the DBE commitment form on behalf of the consultant’s firm 
must sign their name. 
13. Date - Enter the date the DBE commitment form is signed by the consultant’s preparer. 
14. Preparer’s Name - Enter the name of the person preparing and signing the consultant’s DBE commitment 
form. 
15. Phone - Enter the area code and phone number of the person signing the consultant’s DBE commitment form.  
16. Preparer’s Title - Enter the position/title of the person signing the consultant’s DBE commitment form. 

LOCAL AGENCY SECTION 

17. Local Agency Contract Number - Enter the Local Agency contract number or identifier. 
18. Federal-Aid Project Number - Enter the Federal-Aid Project Number. 
19. Proposed Contract Execution Date - Enter the proposed contract execution date. 
20. Consultant’s Ranking after Evaluation – Enter consultant’s ranking after all submittals/consultants are 
evaluated. Use this as a quick comparison for evaluating most qualified consultant. 
21. Local Agency Representative’s Signature - The person completing this section of the form for the Local 
Agency must sign their name to certify that the information in this and the Consultant Section of this form is 
complete and accurate. 
22. Date - Enter the date the DBE commitment form is signed by the Local Agency Representative. 
23. Local Agency Representative’s Name - Enter the name of the Local Agency Representative certifying the 
consultant’s DBE commitment form. 
24. Phone - Enter the area code and phone number of the person signing the consultant’s DBE commitment form. 
25. Local Agency Representative Title - Enter the position/title of the Local Agency Representative certifying the 
consultant’s DBE commitment form. 

LPP 18-01 Page 2 of 2 
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Local Assistance Procedures Manual Exhibit 10-O2 
Consultant Contract DBE Commitment 

EXHIBIT 10-O2 CONSULTANT CONTRACT DBE COMMITMENT

1. Local Agency: 2. Contract DBE Goal:

3. Project Description:

4. Project Location:

5. Consultant's Name: 6. Prime Certified DBE:  7. Total Contract Award Amount:

8. Total Dollar Amount for ALL Subconsultants: 9. Total Number of ALL Subconsultants:

10. Description of Work, Service, or Materials
Supplied 

11. DBE
Certification 

Number 
12. DBE Contact Information

13. DBE
Dollar

Amount

Local Agency to Complete this Section 

14. TOTAL CLAIMED DBE PARTICIPATION

$
20. Local Agency Contract
Number: 
21. Federal-Aid Project Number:
22. Contract Execution
Date:

Local Agency certifies that all DBE certifications are valid and information on 
this form is complete and accurate. 

23. Local Agency Representative's Signature 24. Date

25. Local Agency Representative's Name 26. Phone

27. Local Agency Representative's Title

% 

IMPORTANT: Identify all DBE firms being claimed for credit, 
regardless of tier. Written confirmation of each listed DBE is 
required. 

15. Preparer's Signature 16. Date

17. Preparer's Name 18. Phone

19. Preparer's Title

DISTRIBUTION: 1. Original – Local Agency 
2. Copy – Caltrans District Local Assistance Engineer (DLAE). Failure to submit to DLAE within 30 days of contract
execution may result in de-obligation of federal funds on contract.

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-
3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA  95814. 

Page 1 of 2 
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Local Assistance Procedures Manual Exhibit 10-O2 
Consultant Contract DBE Commitment 

INSTRUCTIONS – CONSULTANT CONTRACT DBE COMMITMENT 

CONSULTANT SECTION 

1. Local Agency - Enter the name of the local or regional agency that is funding the contract. 
2. Contract DBE Goal - Enter the contract DBE goal percentage as it appears on the project advertisement. 
3. Project Description - Enter the project description as it appears on the project advertisement (Bridge Rehab, Seismic 
Rehab, Overlay, Widening, etc). 
4. Project Location - Enter the project location as it appears on the project advertisement. 
5. Consultant’s Name - Enter the consultant’s firm name. 
6. Prime Certified DBE - Check box if prime contractor is a certified DBE. 
7. Total Contract Award Amount - Enter the total contract award dollar amount for the prime consultant. 
8. Total Dollar Amount for ALL Subconsultants – Enter the total dollar amount for all subcontracted consultants. 
SUM = (DBEs + all Non-DBEs). Do not include the prime consultant information in this count. 
9. Total number of ALL subconsultants – Enter the total number of all subcontracted consultants. SUM = (DBEs + all 
Non-DBEs). Do not include the prime consultant information in this count. 
10. Description of Work, Services, or Materials Supplied - Enter description of work, services, or materials to be 
provided. Indicate all work to be performed by DBEs including work performed by the prime consultant’s own forces, if 
the prime is a DBE. If 100% of the item is not to be performed or furnished by the DBE, describe the exact portion to be 
performed or furnished by the DBE. See LAPM Chapter 9 to determine how to count the participation of DBE firms. 
11. DBE Certification Number - Enter the DBE’s Certification Identification Number. All DBEs must be certified on 
the date bids are opened. 
12. DBE Contact Information - Enter the name, address, and phone number of all DBE subcontracted consultants. 
Also, enter the prime consultant’s name and phone number, if the prime is a DBE. 
13. DBE Dollar Amount - Enter the subcontracted dollar amount of the work to be performed or service to be 
provided. Include the prime consultant if the prime is a DBE. See LAPM Chapter 9 for how to count full/partial 
participation. 
14. Total Claimed DBE Participation - $: Enter the total dollar amounts entered in the “DBE Dollar Amount” column. 
%: Enter the total DBE participation claimed (“Total Participation Dollars Claimed” divided by item “Total Contract 
Award Amount”). If the total % claimed is less than item “Contract DBE Goal,” an adequately documented Good Faith 
Effort (GFE) is required (see Exhibit 15-H DBE Information - Good Faith Efforts of the LAPM). 
15. Preparer’s Signature - The person completing the DBE commitment form on behalf of the consultant’s firm must 
sign their name. 
16. Date - Enter the date the DBE commitment form is signed by the consultant’s preparer. 
17. Preparer’s Name - Enter the name of the person preparing and signing the consultant’s DBE commitment form. 
18. Phone - Enter the area code and phone number of the person signing the consultant’s DBE commitment form. 
19. Preparer’s Title - Enter the position/title of the person signing the consultant’s DBE commitment form. 

LOCAL AGENCY SECTION 

20. Local Agency Contract Number - Enter the Local Agency contract number or identifier. 
21. Federal-Aid Project Number - Enter the Federal-Aid Project Number. 
22. Contract Execution Date - Enter the date the contract was executed. 
23. Local Agency Representative’s Signature - The person completing this section of the form for the Local Agency 
must sign their name to certify that the information in this and the Consultant Section of this form is complete and 
accurate. 
24. Date - Enter the date the DBE commitment form is signed by the Local Agency Representative. 
25. Local Agency Representative’s Name - Enter the name of the Local Agency Representative certifying the 
consultant’s DBE commitment form. 
26. Phone - Enter the area code and phone number of the person signing the consultant’s DBE commitment form. 
27. Local Agency Representative Title - Enter the position/title of the Local Agency Representative certifying the 
consultant’s DBE commitment form. 

Page 2 of 2 
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Local Assistance Procedures Manual Exhibit 15-H 
Proposer/Contractor Good Faith Effort 

EXHIBIT 15-H: PROPOSER/CONTRACTOR GOOD FAITH EFFORTS 

Cost Proposal Due Date ___________________ PE/CE 

Federal-aid Project No(s). _____________________ Bid Opening Date ___________________ CON 

The                   established a Disadvantaged Business Enterprise (DBE) goal of 
______ for this contract. The information provided herein shows the required good faith efforts to meet or exceed 
the DBE contract goal. 

Proposers or bidders submit the following information to document their good faith efforts within five (5) calendar 
days from cost proposal due date or bid opening. Proposers and bidders are recommended to submit the 
following information even if the Exhibit 10-O1: Consultant Proposal DBE Commitments or Exhibit 15-G: 
Construction Contract DBE Commitment indicate that the proposer or bidder has met the DBE goal. This form 
protects the proposer’s or bidder’s eligibility for award of the contract if the administering agency determines that 
the bidder failed to meet the goal for various reasons, e.g., a DBE firm was not certified at bid opening, or the 
bidder made a mathematical error. 

The following items are listed in the Section entitled “Submission of DBE Commitment” of the Special Provisions, 
please attach additional sheets as needed: 

A. The names and dates of each publication in which a request for DBE participation for this
project was placed by the bidder (please attach copies of advertisements or proofs of
publication):

Publications Dates of Advertisement 

B. The names and dates of written notices sent to certified DBEs soliciting bids for this project and
the dates and methods used for following up initial solicitations to determine with certainty whether the
DBEs were interested (please attach copies of solicitations, telephone records, fax confirmations, etc.):

Names of DBEs Solicited Date of Initial Solicitation Follow Up Methods and Dates

Page 1 of 3 
May 2020 

Attachment F

30



    
  

   

  
   
    

  
   

   

     

    

   
 

 

Local Assistance Procedures Manual Exhibit 15-H 
Proposer/Contractor Good Faith Effort 

C. The items of work made available to DBE firms including those unbundled contract work items 
into economically feasible units to facilitate DBE participation. It is the bidder's responsibility to 
demonstrate that sufficient work to facilitate DBE participation in order to meet or exceed the DBE 
contract goal. 

Items of Proposer or Bidder Breakdown of Amount Percentage 
Work Normally Performs Item Items ($) Of 

(Y/N) Contract 

D. The names, addresses and phone numbers of rejected DBE firms, the reasons for the bidder's 
rejection of the DBEs, the firms selected for that work (please attach copies of quotes from the firms 
involved), and the price difference for each DBE if the selected firm is not a DBE: 

Names, addresses and phone numbers of rejected DBEs and the reasons for the bidder's rejection of 
the DBEs: 

Names, addresses and phone numbers of firms selected for the work above: 

E. Efforts (e.g. in advertisements and solicitations) made to assist interested DBEs in obtaining 
information related to the plans, specifications and requirements for the work which was 
provided to DBEs: 

Page 2 of 3 
May 2020 
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Local Assistance Procedures Manual Exhibit 15-H 
Proposer/Contractor Good Faith Effort 

F. Efforts (e.g. in advertisements and solicitations) made to assist interested DBEs in obtaining 
bonding, lines of credit or insurance, necessary equipment, supplies, materials, or related assistance or 
services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime 
contractor or its affiliate: 

G. The names of agencies, organizations or groups contacted to provide assistance in contacting, 
recruiting and using DBE firms (please attach copies of requests to agencies and any responses 
received, i.e., lists, Internet page download, etc.): 

Name of Agency/Organization Method/Date of Contact Results 

H. Any additional data to support a demonstration of good faith efforts: 

Page 3 of 3 
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Local Assistance Procedures Manual Exhibit 17-F 
Final Report-Utilization of Disadvantaged Business Enterprises (DBE) and First-Tier Subcontractors 

Exhibit 17-F: Final Report-Utilization of Disadvantaged Business Enterprises (DBE) and First-Tier Subcontractors 

1. Local Agency Contract Number 2. Federal-Aid Project Number 3. Local Agency 4. Contract Acceptance Date

5. Contractor/Consultant 6. Business Address 7. Final Contract Amount

8. Contract
Item 

Number 

9. Description of Work, Service, or
Materials Supplied 

10. Company Name and
Business Address

11. DBE
Certification 

Number 

12. Contract Payments 13. Date
Work

Completed 

14. Date of
Final 

Payment Non-DBE DBE 

15. ORIGINAL DBE COMMITMENT AMOUNT $ 16. TOTAL

List all first-tier subcontractors/subconsultants and DBEs regardless of tier whether or not the firms were originally listed for goal credit. If actual DBE utilization (or item of work) was different than that approved at the time of 
award, provide comments on an additional page. List actual amount paid to each entity. If no subcontractors/subconsultants were used on the contract, indicate on the form. 

I CERTIFY THAT THE ABOVE INFORMATION IS COMPLETE AND CORRECT 
17. Contractor/Consultant Representative’s Signature 18. Contractor/Consultant Representative’s Name 19. Phone 20. Date

I CERTIFY THAT THE CONTRACTING RECORDS AND ON-SITE PERFORMANCE OF THE DBE(S) HAVE BEEN MONITORED 
21. Local Agency Representative’s Signature 22. Local Agency Representative’s Name 23. Phone 24. Date

DISTRIBUTION:  Original – Local Agency, Copy – Caltrans District Local Assistance Engineer. Include with Final Report of Expenditures 

Page 1 of 2 
January 2023 
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Local Assistance Procedures Manual Exhibit 17-F 
Final Report-Utilization of Disadvantaged Business Enterprises (DBE) 

and First-Tier Subcontractors 

INSTRUCTIONS – FINAL REPORT-UTILIZATION OF DISADVANTAGED BUSINESS ENTERPRISES (DBE) AND 
FIRST-TIER SUBCONTRACTORS 

1. Local Agency Contract Number - Enter the Local Agency contract number or identifier.
2. Federal-Aid Project Number - Enter the Federal-Aid Project Number.
3. Local Agency - Enter the name of the local or regional agency that is funding the contract.
4. Contract Acceptance Date - Enter the date the contract was accepted by the Local Agency.
5. Contractor/Consultant - Enter the contractor/consultant’s firm name.
6. Business Address - Enter the contractor/consultant’s business address.
7. Final Contract Amount - Enter the total final amount for the contract.
8. Contract Item Number - Enter contract item for work, services, or materials supplied provided. Not 
applicable for consultant contracts.
9. Description of Work, Services, or Materials Supplied - Enter description of work, services, or 
materials provided. Indicate all work to be performed by DBEs including work performed by the prime
contractor/consultant’s own forces, if the prime is a DBE. If 100% of the item is not to be performed or 
furnished by the DBE, describe the exact portion to be performed or furnished by the DBE. See LAPM 
Chapter 9 to determine how to count the participation of DBE firms.
10. Company Name and Business Address - Enter the name, address, and phone number of all 
subcontracted contractors/consultants. Also, enter the prime contractor/consultant’s name and phone 
number, if the prime is a DBE.
11. DBE Certification Number - Enter the DBE’s Certification Identification Number. Leave blank if 
subcontractor is not a DBE.
12. Contract Payments - Enter the subcontracted dollar amount of the work performed or service 
provided. Include the prime contractor/consultant if the prime is a DBE. If the materials or supplies are 
obtained from a DBE manufacturer, count 100% of the cost of the materials or supplies toward DBE goals. 
If the materials or supplies are purchased from a DBE regular dealer/supplier, count 60% of the cost of the 
materials or supplies toward DBE goals. The Non-DBE column is used to enter the dollar value of work 
performed by firms that are not certified DBE or for work after a DBE becomes decertified.
13. Date Work Completed - Enter the date the subcontractor/subconsultant’s item work was completed.
14. Date of Final Payment - Enter the date when the prime contractor/consultant made the final payment 
to the subcontractor/subconsultant for the portion of work listed as being completed.
15. Original DBE Commitment Amount - Enter the “Total Claimed DBE Participation Dollars” from 
Exhibits15-G or 10-O2 for the contract.
16. Total - Enter the sum of the “Contract Payments” Non-DBE and DBE columns.
17. Contractor/Consultant Representative’s Signature - The person completing the form on behalf of the
contractor/consultant’s firm must sign their name.
18. Contractor/Consultant Representative’s Name - Enter the name of the person preparing and signing
the form.
19. Phone - Enter the area code and telephone number of the person signing the form.
20. Date - Enter the date the form is signed by the contractor’s preparer.
21. Local Agency Representative’s Signature - A Local Agency Representative must sign their name to
certify that the contracting records and on-site performance of the DBE(s) has been monitored.
22. Local Agency Representative’s Name - Enter the name of the Local Agency Representative signing
the form.
23. Phone - Enter the area code and telephone number of the person signing the form.
24. Date - Enter the date the form is signed by the Local Agency Representative.
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Solano Transportation Authority 

Standard Contract  

Project:  

Page 1 of 21 

Rev. 11/17/15 

CONSULTANT SERVICES AGREEMENT 

BETWEEN 

THE SOLANO TRANSPORTATION AUTHORITY 

AND 

__________________________ 

FOR ___________________________ 

ARTICLE I INTRODUCTION 

A. This contract is between the following named CONSULTANT and the Solano Transportation Authority

(STA).

The name of the “CONSULTANT” is as follows:

________________________

Incorporated in the State of NAME OF STATE 

The Project Manager for the “CONSULTANT” will be NAME 

B. The work to be performed under this contract is described in Article II entitled Statement of Work and the

approved CONSULTANT’s Cost Proposal dated DATE.  The approved CONSULTANT’s Cost Proposal is

attached as Attachment I and incorporated by reference.  If there is any conflict between the approved Cost

Proposal and this contract, this contract shall take precedence.

C. CONSULTANT agrees to indemnify and hold harmless STA, its officers, agents, and employees from any

and all claims, demands, costs, or liability arising from or connected with the services provided hereunder due

to negligent acts, errors, or omissions of CONSULTANT.  CONSULTANT will reimburse STA for any

expenditure, including reasonable attorney fees, incurred by STA in defending against claims ultimately

determined to be due to negligent acts, errors, or omissions of CONSULTANT.

D. CONSULTANT and the agents and employees of CONSULTANT, in the performance of this contract, shall

act in an independent capacity and not as officers or employees or agents of STA.

E. Without the prior written consent of STA, this contract is not assignable by CONSULTANT either in whole

or in part.

F. No alteration or variation of the terms of this contract shall be valid, unless made in writing and signed by the

parties; and no oral understanding or agreement not incorporated in, shall be binding on any of the parties.

G. The consideration to be paid to CONSULTANT under this contract shall be in compensation for all of

CONSULTANT’s expenses incurred in the performance of this contract, including travel and per diem, unless

otherwise expressly so provided.

ARTICLE II STATEMENT OF WORK 

A. Contractor shall perform those services specified here.  Contractor’s services are described in various

attachments and exhibits, each of which is incorporated into this Contract by this reference which define and

describe the Project to be undertaken by Contractor.  STA has materially relied upon the representations of

Contractor as may have been made in STA’s selection of Contractor for this Project.  Contractor agrees to

perform or secure the performance of all specified services in their entirety within the maximum payment

specified.  Said Scope of Services comprises, and includes, the following documents:

a. STA staff report to the STA Board dated _______________ and approved by the STA Board on

____________________;

b. STA’S REQUEST FOR PROPOSAL/QUALIFICATIONS (STA Project No. _________);

Attachment H
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c. Contractor’s written response to the Request for Proposal/Qualifications for the Project dated 

______________;  

d. Contractor’s Cost Proposal; and, further all statements and representations of Contractor made during 

their presentation to STA’s selection board and to the officers and employees of STA who have 

participated in the determination to contract with Contractor for this Project.  Those documents, 

presentations and discussions are material representations upon which STA has relied in selecting and 

contracting with Contractor and shall be utilized in any matter in which interpretation of this Contract 

is required. 

 

ARTICLE III CONSULTANT’S REPORTS OR MEETINGS 

(Choose either Option 1 or Option 2) 

(Option 1 - Use paragraphs A & B below for standard contracts) 

A. CONSULTANT shall submit progress reports at least once a month.  The report should be sufficiently 

detailed for the Contract Administrator to determine, if CONSULTANT is performing to expectations, or is 

on schedule; to provide communication of interim findings, and to sufficiently address any difficulties or 

special problems encountered, so remedies can be developed. 

B. CONSULTANT’s Project Manager shall meet with STA’s Contract Administrator, as needed, to discuss 

progress on the contract. 

(Option 2 - Use paragraphs A & B below for on-call contracts) 

A. CONSULTANT shall submit progress reports on each specific project in accordance with the Task Order.  

These reports shall be submitted at least once a month.  The report should be sufficiently detailed for STA’s 

Contract Administrator or Project Coordinator to determine, if CONSULTANT is performing to expectations, 

or is on schedule; to provide communication of interim findings, and to sufficiently address any difficulties or 

special problems encountered, so remedies can be developed. 

B. CONSULTANT’s Project Manager shall meet with STA’s Contract Administrator or Project Coordinator, as 

needed, to discuss progress on the project(s). 

 

ARTICLE IV PERFORMANCE PERIOD  

(Choose either Option 1 or Option 2) 

(Option 1 - Use paragraphs A & B below for standard and on-call contracts) 

A. This contract shall go into effect on (DATE), contingent upon approval by STA, and CONSULTANT shall 

commence work after notification to proceed by STA’S Contract Administrator.  The contract shall end on 

(DATE), unless extended by contract amendment. 

B. CONSULTANT is advised that any recommendation for contract award is not binding on STA until the 

contract is fully executed and approved by STA. 

(Option 2 - Use paragraph C below in addition to paragraphs A & B above for on-call contracts) 

C. The period of performance for each specific project shall be in accordance with the Task Order for that 

project.  If work on a Task Order is in progress on the expiration date of this contract, the terms of the 

contract shall be extended by contract amendment. 
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ARTICLE V ALLOWABLE COSTS AND PAYMENTS (Verbatim) 

(Choose either Option 1, 2, 3, or 4) 

(Option 1 -  Use paragraphs A through J below for Actual Cost-Plus-Fixed Fee contracts. Use Exhibit 10-H, 

Example #1 for Cost Proposal Format which can be found at 

http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/chapter10/10h.pdf ) 

A. The method of payment for this contract will be based on actual cost plus a fixed fee.  STA will reimburse 

CONSULTANT for actual costs (including labor costs, employee benefits, travel, equipment rental costs, 

overhead and other direct costs) incurred by CONSULTANT in performance of the work.  CONSULTANT 

will not be reimbursed for actual costs that exceed the estimated wage rates, employee benefits, travel, 

equipment rental, overhead, and other estimated costs set forth in the approved CONSULTANT’S Cost 

Proposal, unless additional reimbursement is provided for by contract amendment.  In no event, will 

CONSULTANT be reimbursed for overhead costs at a rate that exceeds STA’s approved overhead rate set 

forth in the Cost Proposal.  In the event, that STA determines that a change to the work from that specified in 

the Cost Proposal and contract is required, the contract time or actual costs reimbursable by STA shall be 

adjusted by contract amendment to accommodate the changed work.  The maximum total cost as specified in 

Paragraph “H” shall not be exceeded, unless authorized by contract amendment. 

B. In addition to the allowable incurred costs, STA will pay CONSULTANT a fixed fee of $(AMOUNT).  The 

fixed fee is nonadjustable for the term of the contract, except in the event of a significant change in the scope 

of work and such adjustment is made by contract amendment. 

C. Reimbursement for transportation and subsistence costs shall not exceed the rates specified in the approved 

Cost Proposal. 

D. When milestone cost estimates are included in the approved Cost Proposal, CONSULTANT shall obtain prior 

written approval for a revised milestone cost estimate from the Contract Administrator before exceeding such 

cost estimate. 

E. Progress payments will be made monthly in arrears based on services provided and allowable incurred costs. 

A pro rata portion of CONSULTANT’s fixed fee will be included in the monthly progress payments.  If 

CONSULTANT fails to submit the required deliverable items according to the schedule set forth in the 

Statement of Work, STA shall have the right to delay payment or terminate this Contract in accordance with 

the provisions of Article VI Termination. 

F. No payment will be made prior to approval of any work, nor for any work performed prior to approval of this 

contract. 

G. CONSULTANT will be reimbursed, as promptly as fiscal procedures will permit upon receipt by STA’s 

Contract Administrator of itemized invoices in triplicate.  Invoices shall be submitted no later than 45 

calendar days after the performance of work for which CONSULTANT is billing.  Invoices shall detail the 

work performed on each milestone and each project as applicable.  Invoices shall follow the format stipulated 

for the approved Cost Proposal and shall reference this contract number and project title.  Final invoice must 

contain the final cost and all credits due STA including any equipment purchased under the provisions of 

Article XI Equipment Purchase of this contract.  The final invoice should be submitted within 60 calendar 

days after completion of CONSULTANT’s work.  Invoices shall be mailed to STA’s Contract Administrator 

at the following address:  

  Daryl K. Halls, Executive Director 

Solano Transportation Authority 

423 Main Street 

Suisun City, CA 94575 

Attn: ______________________ 
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H. The total amount payable by STA including the fixed fee shall not exceed $(Amount). 

I. Salary increases will be reimbursable if the new salary is within the salary range identified in the approved 

Cost Proposal and is approved by STA’s Contract Administrator in advance. 

 For personnel subject to prevailing wage rates as described in the California Labor Code, all salary increases, 

which are the direct result of changes in the prevailing wage rates are reimbursable. 

J. All subcontracts in excess of $25,000 shall contain the above provisions. 

(Option 2 -  For Cost per Unit of Work contracts, replace paragraphs A & B of Option 1 with the following 

paragraphs A, B, and C and re-letter the remaining paragraphs. Adjust as necessary for work specific to your 

project. Use Exhibit 10-H, Example #3 for Cost Proposal Format which can be found at 

http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/chapter10/10h.pdf) 

A. The method of payment for the following items shall be at the rate specified for each item, as described in this 

Article.  The specified rate shall include full compensation to CONSULTANT for the item as described, 

including but not limited to, any repairs, maintenance, or insurance, and no further compensation will be 

allowed therefore. 

B. The specified rate to be paid for vehicle expense for CONSULTANT’s field personnel shall be $(Amount) 

per approved Cost Proposal.  This rate shall be for a fully equipped vehicle, with radio and flashing yellow 

light (if needed), as specified in Article II of this contract. 

The specified rate to be paid for equipment shall be, as listed in Attachment (Insert Attachment Number). 

C. The method of payment for this contract, except those items to be paid for on a specified rate basis, will be 

based on cost per unit of work.  STA will reimburse CONSULTANT for actual costs (including labor costs, 

employee benefits, travel, equipment-rental costs, overhead and other direct costs) incurred by 

CONSULTANT in performance of the work.  CONSULTANT will not be reimbursed for actual costs that 

exceed the estimated wage rates, employee benefits, travel, equipment rental, overhead and other estimated 

costs set forth in the approved Cost Proposal, unless additional reimbursement is provided for, by contract 

amendment.  In no event, will CONSULTANT be reimbursed for overhead costs at a rate that exceeds STA 

approved overhead rate set forth in the approved Cost Proposal.  In the event, STA determines that changed 

work from that specified in the approved Cost Proposal and contract is required; the actual costs reimbursable 

by STA may be adjusted by contract amendment to accommodate the changed work.  The maximum total 

cost as specified in Paragraph “I,” shall not be exceeded unless authorized by contract amendment. 

D. All subcontracts in excess of $25,000 shall contain the above provisions. 

(Option 3 -  Use paragraphs A through Q for Specific Rates of Compensation contracts [such as on-call 

contracts]. Use Exhibit 10-H, Example #2 for Cost Proposal Format which can be found at 

http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/chapter10/10h.pdf) 

A. CONSULTANT will be reimbursed for hours worked at the hourly rates specified in CONSULTANTs Cost 

Proposal (Attachment Number).  The specified hourly rates shall include direct salary costs, employee 

benefits, overhead, and fee.  These rates are not adjustable for the performance period set forth in this 

Contract. 

B. In addition, CONSULTANT will be reimbursed for incurred (actual) direct costs other than salary costs that 

are in the cost proposal and identified in the cost proposal and in the executed Task Order. 

C. Specific projects will be assigned to CONSULTANT through issuance of Task Orders. 

D. After a project to be performed under this contract is identified by STA, STA will prepare a draft Task Order; 

less the cost estimate.  A draft Task Order will identify the scope of services, expected results, project 

deliverables, period of performance, project schedule and will designate a STA Project Coordinator.  The 
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draft Task Order will be delivered to CONSULTANT for review. CONSULTANT shall return the draft Task 

Order within ten (10) calendar days along with a Cost Estimate, including a written estimate of the number of 

hours and hourly rates per staff person, any anticipated reimbursable expenses, overhead, fee if any, and total 

dollar amount.  After agreement has been reached on the negotiable items and total cost; the finalized Task 

Order shall be signed by both STA and CONSULTANT. 

E. Task Orders may be negotiated for a lump sum (Firm Fixed Price) or for specific rates of compensation, both 

of which must be based on the labor and other rates set forth in CONSULTANT’s Cost Proposal. 

F. Reimbursement for transportation and subsistence costs shall not exceed the rates as specified in the approved 

Cost Proposal. 

G.  When milestone cost estimates are included in the approved Cost Proposal, CONSULTANT shall obtain prior 

written approval for a revised milestone cost estimate from the Contract Administrator before exceeding such 

estimate. 

H.  Progress payments for each Task Order will be made monthly in arrears based on services provided and actual 

costs incurred. 

I. CONSULTANT shall not commence performance of work or services until this contract has been approved 

by STA, and notification to proceed has been issued by STA’S Contract Administrator.  No payment will be 

made prior to approval or for any work performed prior to approval of this contract. 

J. A Task Order is of no force or effect until returned to STA and signed by an authorized representative of 

STA.  No expenditures are authorized on a project and work shall not commence until a Task Order for that 

project has been executed by STA. 

K. CONSULTANT will be reimbursed, as promptly as fiscal procedures will permit upon receipt by STA’S 

Contract Administrator of itemized invoices in triplicate.  Separate invoices itemizing all costs are required 

for all work performed under each Task Order.  Invoices shall be submitted no later than 45 calendar days 

after the performance of work for which CONSULTANT is billing, or upon completion of the Task Order.  

Invoices shall detail the work performed on each milestone, on each project as applicable.  Invoices shall 

follow the format stipulated for the approved Cost Proposal and shall reference this contract number, project 

title and Task Order number.  Credits due STA that include any equipment purchased under the provisions of 

Article XI Equipment Purchase of this contract, must be reimbursed by CONSULTANT prior to the 

expiration or termination of this contract.  Invoices shall be mailed to STA’s Contract Administrator at the 

following address:  

Daryl K. Halls, Executive Director 

Solano Transportation Authority 

423 Main Street 

Suisun City, CA 94575 

Attn: ____________________ 

 

L. The period of performance for Task Orders shall be in accordance with dates specified in the Task Order.  No 

Task Order will be written which extends beyond the expiration date of this Contract. 

M. The total amount payable by STA for an individual Task Order shall not exceed the amount agreed to in the 

Task Order, unless authorized by contract amendment. 

N. If the Consultant fails to satisfactorily complete a deliverable according to the schedule set forth in a Task 

Order, no payment will be made until the deliverable has been satisfactorily completed. 

O. Task Orders may not be used to amend this Agreement and may not exceed the scope of work under this 

Agreement. 
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P. The total amount payable by STA for all Task Orders resulting from this contract shall not exceed $ 

(Amount).  It is understood and agreed that there is no guarantee, either expressed or implied that this dollar 

amount will be authorized under this contract through Task Orders. 

Q. All subcontracts in excess of $25,000 shall contain the above provisions. 

(Option 4 -  Use paragraphs A through F below for lump sum contracts. Use Exhibit 10-H, Example #1 for Cost 

Proposal Format which can be found at http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/chapter10/10h.pdf) 

A. The method of payment for this contract will be based on lump sum.  The total lump sum price paid to 

CONSULTANT will include compensation for all work and deliverables, including travel and equipment 

described in Article II Statement of Work of this contract.  No additional compensation will be paid to 

CONSULTANT, unless there is a change in the scope of the work or the scope of the project.  In the instance 

of a change in the scope of work or scope of the project, adjustment to the total lump sum compensation will 

be negotiated between CONSULTANT and STA.  Adjustment in the total lump sum compensation will not 

be effective until authorized by contract amendment and approved by STA. 

B. Progress payments may be made monthly in arrears based on the percentage of work completed by 

CONSULTANT.  If CONSULTANT fails to submit the required deliverable items according to the schedule 

set forth in the Statement of Work, STA shall have the right to delay payment or terminate this Contract in 

accordance with the provisions of Article VI Termination. 

C. CONSULTANT shall not commence performance of work or services until this contract has been approved 

by STA and notification to proceed has been issued by STA’S Contract Administrator.  No payment will be 

made prior to approval of any work, or for any work performed prior to approval of this contract.  

D. CONSULTANT will be reimbursed, as promptly as fiscal procedures will permit, upon receipt by STA’S 

Contract Administrator of itemized invoices in triplicate.  Invoices shall be submitted no later than 45 

calendar days after the performance of work for which CONSULTANT is billing.  Invoices shall detail the 

work performed on each milestone, on each project as applicable.  Invoices shall follow the format stipulated 

for the Cost Proposal and shall reference this contract number and project title.  Final invoice must contain the 

final cost and all credits due STA that include any equipment purchased under the provisions of Article XI 

Equipment Purchase of this contract.  The final invoice should be submitted within 60-calendar days after 

completion of CONSULTANT’s work.  Invoices shall be mailed to STA’s Contract Administrator at the 

following address:  

Daryl K. Halls, Executive Director 

Solano Transportation Authority 

423 Main Street 

Suisun City, CA 94575 

Attn: ____________________ 

 

E. The total amount payable by STA shall not exceed $(Amount). 

F. All subcontracts in excess of $25,000 shall contain the above provisions. 

 

ARTICLE VI TERMINATION  

A. STA reserves the right to terminate this contract upon thirty (30) calendar days written notice to 

CONSULTANT with or without cause with the reasons for termination stated in the notice. 

B. STA may terminate this contract with CONSULTANT should CONSULTANT fail to perform the covenants 

contained in this contract at the time and in the manner provided here.  In the event of such termination, STA 

may proceed with the work in any manner deemed proper by STA.  If STA terminates this contract with 

CONSULTANT, STA shall pay CONSULTANT the sum due to CONSULTANT under this contract prior to 
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termination, unless the cost of completion to STA exceeds the funds remaining in the contract.  In which case 

the overage shall be deducted from any sum due CONSULTANT under this contract and the balance, if any, 

shall be paid to CONSULTANT upon demand. 

C. The maximum amount for which the Government shall be liable if this contract is terminated is _____ dollars. 

 

ARTICLE VII COST PRINCIPLES AND ADMINISTRATIVE REQUIREMENTS 

A. CONSULTANT agrees that the Contract Cost Principles and Procedures, 48 CFR, Federal Acquisition 

Regulations System, Chapter 1, Part 31.000 et seq., shall be used to determine the cost allowability of 

individual items. 

B. CONSULTANT also agrees to comply with federal procedures in accordance with 49 CFR, Part 18, Uniform 

Administrative Requirements for Grants and Cooperative Agreements to State and Local Governments. 

C. Any costs for which payment has been made to CONSULTANT that are determined by subsequent audit to 

be unallowable under 49 CFR, Part 18 and 48 CFR, Federal Acquisition Regulations System, Chapter 1,  

Part 31.000 et seq., are subject to repayment by CONSULTANT to STA. 

D. All subcontracts in excess of $25,000 shall contain the above provisions. 

 

ARTICLE VIII RETENTION OF RECORDS/AUDIT  

For the purpose of determining compliance with Public Contract Code section 10115, et seq. and Title 21, 

California Code of Regulations, Chapter 21, Section 2500 et seq., when applicable and other matters connected 

with the performance of the contract pursuant to Government Code section 8546.7; CONSULTANT, 

subconsultants, and STA shall maintain and make available for inspection all books, documents, papers, 

accounting records, and other evidence pertaining to the performance of the contract, including but not limited to, 

the costs of administering the contract.  All parties shall make such materials available at their respective offices 

at all reasonable times during the contract period and for three years from the date of final payment under the 

contract.  The state, State Auditor, STA, FHWA, or any duly authorized representative of the Federal Government 

shall have access to any books, records, and documents of CONSULTANT and it’s certified public accountants 

(CPA) work papers that are pertinent to the contract and indirect cost rates (ICR) for audit, examinations, 

excerpts, and transactions, and copies shall be furnished if requested.  Subcontracts in excess of $25,000 shall 

contain this provision. 

 

ARTICLE IX AUDIT REVIEW PROCEDURES  

A. Any dispute concerning a question of fact arising under an interim or post audit of this contract that is not 

disposed of by agreement, shall be reviewed by STA’S Executive Director. 

B. Not later than 30 days after issuance of the final audit report, CONSULTANT may request a review by 

STA’S Executive Director of unresolved audit issues.  The request for review will be submitted in writing. 

C. Neither the pendency of a dispute nor its consideration by STA will excuse CONSULTANT from full and 

timely performance, in accordance with the terms of this contract. 

(The following AUDIT CLAUSE must be inserted into all contracts of $150,000 or greater) 

D. CONSULTANT and subconsultant contracts, including cost proposals and ICR, are subject to audits or 

reviews such as, but not limited to, a contract audit, an incurred cost audit, an ICR Audit, or a CPA ICR audit 

work paper review.  If selected for audit or review, the contract, cost proposal and ICR and related work 

papers, if applicable, will be reviewed to verify compliance with 48 CFR, Part 31 and other related laws and 

regulations.  In the instances of a CPA ICR audit work paper review it is CONSULTANT’s responsibility to 
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ensure federal, state, or local government officials are allowed full access to the CPA’s work papers including 

making copies as necessary.  The contract, cost proposal, and ICR shall be adjusted by CONSULTANT and 

approved by STA contract manager to conform to the audit or review recommendations. CONSULTANT 

agrees that individual terms of costs identified in the audit report shall be incorporated into the contract by 

this reference if directed by STA at its sole discretion.  Refusal by CONSULTANT to incorporate audit or 

review recommendations, or to ensure that the federal, state or local governments have access to CPA work 

papers, will be considered a breach of contract terms and cause for termination of the contract and 

disallowance of prior reimbursed costs. 

(The following AUDIT CLAUSE must be inserted into all contracts of $3,500,000 or greater). 

E.   CONSULTANT Cost Proposal is subject to a CPA ICR Audit Work Paper Review by Caltrans’ Audit and 

Investigation (Caltrans). Caltrans, at its sole discretion, may review and/or audit and approve the CPA ICR 

documentation.  The Cost Proposal shall be adjusted by the CONSULTANT and approved by the STA 

Contract Administrator to conform to the Work Paper Review recommendations included in the management 

letter or audit recommendations included in the audit report. Refusal by the CONSULTANT to incorporate 

the Work Paper Review recommendations included in the management letter or audit recommendations 

included in the audit report will be considered a breach of the contract terms and cause for termination of the 

contract and disallowance of prior reimbursed costs. 

1. During a Caltrans’ review of the ICR audit work papers created by the CONSULTANT’s independent 

CPA, Caltrans will work with the CPA and/or CONSULTANT toward a resolution of issues that arise 

during the review. Each party agrees to use its best efforts to resolve any audit disputes in a timely 

manner. If Caltrans identifies significant issues during the review and is unable to issue a cognizant 

approval letter, STA will reimburse the CONSULTANT at a provisional ICR until a FAR compliant ICR 

{e.g. 48 CFR, part 31; GAGAS (Generally Accepted Auditing Standards); CAS (Cost Accounting 

Standards), if applicable; in accordance with procedures and guidelines of the American Association of 

State Highways and Transportation Officials Audit Guide; and other applicable procedures and 

guidelines}is received and approved by A&I. Provisional rates will be as follows: 

a. If the proposed rate is less than 150% - the provisional rate reimbursed will be 90% of the 

proposed rate. 

b. If the proposed rate is between 150% and 200% - the provisional rate will be 85% of the proposed 

rate. 

c. If the proposed rate is greater than 200% - the provisional rate will be 75% of the proposed rate. 

2. If Caltrans is unable to issue a cognizant letter per paragraph E.1. above, Caltrans may require 

CONSULTANT to submit a revised independent CPA-audited ICR and audit report within three (3) 

months of the effective date of the management letter. Caltrans will then have up to six (60 months to 

review the CONSULTANT’s and/or the independent CPA’s revisions. 

3. If the CONSULTANT fails to comply with the provisions of this Section E, or if Caltrans is still unable to 

issue a cognizant approval letter after the revised independent CPA-audited ICR is submitted, overhead 

cost reimbursement will be limited to the provisional ICR that was established upon initial rejection of the 

ICR and set forth in paragraph E.1. above for all rendered services. In this event, this provisional ICR will 

become the actual and final ICR for reimbursement purposes under this contract. 

4. CONSULTANT may submit to STA final invoice only when all of the following items have occurred: (1) 

Caltrans approves or rejects the original or revised independent CPA-audited ICR; (2) all work under this 

contract has been completed to the satisfaction of LOCAL GAENCY; and, (3) Caltrans has issued its 

final ICR review letter. The CONSULTANT MUST SUBMIT ITS FINAL INVOICETO local agency no 

later than 60 days after occurrence of the last of these items. 

The provisional ICR will apply to this contract and all other contracts executed between STA and the 

CONSULTANT, either as a prime or subconsultant, with the same fiscal period ICR. 
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ARTICLE X SUBCONTRACTING  

A. Nothing contained in this contract or otherwise, shall create any contractual relation between STA and any 

subconsultant(s), and no subcontract shall relieve CONSULTANT of its responsibilities and obligations 

hereunder.  CONSULTANT agrees to be as fully responsible to STA for the acts and omissions of its 

subconsultant(s) and of persons either directly or indirectly employed by any of them as it is for the acts and 

omissions of persons directly employed by CONSULTANT.  CONSULTANT’s obligation to pay its 

subconsultant(s) is an independent obligation from STA’S obligation to make payments to the 

CONSULTANT. 

B. CONSULTANT shall perform the work contemplated with resources available within its own organization 

and no portion of the work pertinent to this contract shall be subcontracted without written authorization by 

STA’s Contract Administrator, except that, which is expressly identified in the approved Cost Proposal. 

C. CONSULTANT shall pay its subconsultants within ten (10) calendar days from receipt of each payment 

made to CONSULTANT by STA. 

D. Any subcontract in excess of $25,000 entered into as a result of this contract shall contain all the provisions 

stipulated in this contract to be applicable to subconsultants. 

E.   Any substitution of subconsultant(s) must be approved in writing by STA’s Contract Administrator prior to 

the start of work by the subconsultant(s). 

 

ARTICLE XI EQUIPMENT PURCHASE  

A. Prior authorization in writing, by STA’s Contract Administrator shall be required before CONSULTANT 

enters into any unbudgeted purchase order, or subcontract exceeding $5,000 for supplies, equipment, or 

CONSULTANT services.  CONSULTANT shall provide an evaluation of the necessity or desirability of 

incurring such costs.  

B. For purchase of any item, service or consulting work not covered in CONSULTANT’s Cost Proposal and 

exceeding $5,000 prior authorization by STA’s Contract Administrator; three competitive quotations must be 

submitted with the request, or the absence of bidding must be adequately justified. 

C. Any equipment purchased as a result of this contract is subject to the following: “CONSULTANT shall 

maintain an inventory of all nonexpendable property.  Nonexpendable property is defined as having a useful 

life of at least two years and an acquisition cost of $5,000 or more.  If the purchased equipment needs 

replacement and is sold or traded in, STA shall receive a proper refund or credit at the conclusion of the 

contract, or if the contract is terminated, CONSULTANT may either keep the equipment and credit STA in an 

amount equal to its fair market value, or sell such equipment at the best price obtainable at a public or private 

sale, in accordance with established STA procedures; and credit STA in an amount equal to the sales price.  If 

CONSULTANT elects to keep the equipment, fair market value shall be determined at CONSULTANT’s 

expense, on the basis of a competent independent appraisal of such equipment.  Appraisals shall be obtained 

from an appraiser mutually agreeable to by STA and CONSULTANT, if it is determined to sell the 

equipment, the terms and conditions of such sale must be approved in advance by STA.”  49 CFR, Part 18 

requires a credit to Federal funds when participating equipment with a fair market value greater than $5,000 is 

credited to the project. 

D. All subcontracts in excess $25,000 shall contain the above provisions. 
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ARTICLE XII STATE PREVAILING WAGE RATES  

(Choose either Option 1 or Option 2) 

(Option 1 -  For contracts where a portion of the proposed work to be performed are crafts affected by state labor 

laws, use paragraphs A and B) 

A. CONSULTANT shall comply with the State of California’s General Prevailing Wage Rate requirements in 

accordance with California Labor Code, Section 1770, and all Federal, State, and local laws and ordinances 

applicable to the work.    

B. Any subcontract entered into as a result of this contract, if for more than $25,000 for public works 

construction or more than $15,000 for the alteration, demolition, repair, or maintenance of public works, shall 

contain all of the provisions of this Article. 

C. When prevailing wages apply to the services described in the scope of work, transportation and subsistence 

costs shall be reimbursed at the minimum rates set by the Department of Industrial Relations (DIR) as 

outlined in the applicable Prevailing Wage Determination.  See http://www.dir.ca.gov. 

(Option 2 -  Use only paragraph A below when all of the proposed work in the contract is  performed by crafts not 

affected by state labor laws or are not contemplated for use) 

A. The State of California’s General Prevailing Wage Rates are not applicable to this contract. 

Note:  The Federal “Payment of Predetermined Minimum Wage” applies only to federal-aid construction 

contracts.  

 

ARTICLE XIII CONFLICT OF INTEREST  

A. CONSULTANT shall disclose any financial, business, or other relationship with STA that may have an 

impact upon the outcome of this contract, or any ensuing STA construction project. CONSULTANT shall 

also list current clients who may have a financial interest in the outcome of this contract, or any ensuing STA 

construction project, which will follow. 

B. CONSULTANT certifies that it does not now have, nor shall it acquire any financial or business interest that 

would conflict with the performance of services under this contract. 

C. Any subcontract in excess of $25,000 entered into as a result of this contract, shall contain all of the 

provisions of this Article. 

(Choose either Option 1 or Option 2 if appropriate) 

(Option 1 -  Use paragraphs D & E below with paragraphs A, B and C above for PS&E contracts only) 

D. CONSULTANT certifies that neither CONSULTANT, nor any firm affiliated with CONSULTANT will bid 

on any construction contract, or on any contract to provide construction inspection for any construction 

project resulting from this contract.  An affiliated firm is one, which is subject to the control of the same 

persons through joint-ownership, or otherwise. 

E. Except for subconsultants whose services are limited to providing surveying or materials testing information, 

no subconsultant who has provided design services in connection with this contract shall be eligible to bid on 

any construction contract, or on any contract to provide construction inspection for any construction project 

resulting from this contract. 

(Option 2 -  Use paragraphs D, E & F below with paragraphs A, B and C above for Construction Contract 

Administration contracts only) 

D. CONSULTANT certifies that neither CONSULTANT, its employees, nor any firm affiliated with 

CONSULTANT providing services on this project prepared the Plans, Specifications, and Estimate for any 
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construction project included within this contract.  An affiliated firm is one, which is subject to the control of 

the same persons through joint- ownership, or otherwise. 

E. CONSULTANT further certifies that neither CONSULTANT, nor any firm affiliated with CONSULTANT, 

will bid on any construction subcontracts included within the construction contract.  Additionally, 

CONSULTANT certifies that no person working under this contract is also employed by the construction 

contractor for any project included within this contract. 

F. Except for subconsultants whose services are limited to materials testing, no subconsultant who is providing 

service on this contract shall have provided services on the design of any project included within this contract. 

 

ARTICLE XIV REBATES, KICKBACKS OR OTHER UNLAWFUL CONSIDERATION  

CONSULTANT warrants that this contract was not obtained or secured through rebates kickbacks or other 

unlawful consideration, either promised or paid to any STA employee.  For breach or violation of this warranty, 

STA shall have the right in its discretion; to terminate the contract without liability; to pay only for the value of 

the work actually performed; or to deduct from the contract price; or otherwise recover the full amount of such 

rebate, kickback or other unlawful consideration. 

 

ARTICLE XV PROHIBITION OF EXPENDING STA STATE OR FEDERAL FUNDS FOR LOBBYING  

(Include this article in all contracts where federal funding will exceed $150,000. If less than $150,000 in federal 

funds will be expended on the contract, delete this article and re-number the notification article which follows.) 

A. CONSULTANT certifies to the best of his or her knowledge and belief that: 

1. No state, federal or local agency appropriated funds have been paid, or will be paid by-or-on behalf of 

CONSULTANT to any person for influencing or attempting to influence an officer or employee of 

any state or federal agency; a Member of the State Legislature or United States Congress; an officer 

or employee of the Legislature or Congress; or any employee of a Member of the Legislature or 

Congress, in connection with the awarding of any state or federal contract; the making of any state or 

federal grant; the making of any state or federal loan; the entering into of any cooperative agreement, 

and the extension, continuation, renewal, amendment, or modification of any state or federal contract, 

grant, loan, or cooperative agreement. 

2. If any funds other than federal appropriated funds have been paid, or will be paid to any person for 

influencing or attempting to influence an officer or employee of any federal agency; a Member of 

Congress; an officer or employee of Congress, or an employee of a Member of Congress; in 

connection with this federal contract, grant, loan, or cooperative agreement; CONSULTANT shall 

complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying”, in accordance 

with its instructions. 

B. This certification is a material representation of fact upon which reliance was placed when this transaction 

was made or entered into.  Submission of this certification is a prerequisite for making or entering into this 

transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who fails to file the required 

certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each 

such failure. 

C. CONSULTANT also agrees by signing this document that he or she shall require that the language of this 

certification be included in all lower-tier subcontracts, which exceed $100,000 and that all such sub recipients 

shall certify and disclose accordingly. 
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ARTICLE XVI STATEMENT OF COMPLIANCE 

A. CONSULTANT’s signature affixed below shall constitute a certification under penalty of perjury under the 

laws of the State of California that CONSULTANT has, unless exempt, complied with, the nondiscrimination 

program requirements of Government Code Section 12990 and Title 2, California Administrative Code, 

Section 8103. 

B. During the performance of this Contract, Consultant and its subconsultants shall not unlawfully discriminate, 

harass, or allow harassment against any employee or applicant for employment because of sex, race, color, 

ancestry, religious creed, national origin, physical disability (including HIV and AIDS), mental disability, 

medical condition (e.g., cancer), age (over 40), marital status, and denial of family care leave.  Consultant and 

subconsultants shall insure that the evaluation and treatment of their employees and applicants for 

employment are free from such discrimination and harassment.  Consultant and subconsultants shall comply 

with the provisions of the Fair Employment and Housing Act (Gov. Code §12990 (a-f) et seq.) and the 

applicable regulations promulgated there under (California Code of Regulations, Title 2, Section 7285 et 

seq.).  The applicable regulations of the Fair Employment and Housing Commission implementing 

Government Code Section 12990 (a-f), set forth in Chapter 5 of Division 4 of Title 2 of the California Code 

of Regulations, are incorporated into this Contract by reference and made a part hereof as if set forth in full.  

Consultant and its subconsultants shall give written notice of their obligations under this clause to labor 

organizations with which they have a collective bargaining or other Agreement. 

(For contracts with Federal funding, add paragraphs C & D)  

C. The Consultant shall comply with regulations relative to Title VI (nondiscrimination in federally-assisted 

programs of the Department of Transportation – Title 49 Code of Federal Regulations, Part 21 - Effectuation 

of Title VI of the 1964 Civil Rights Act).  Title VI provides that the recipients of federal assistance will 

implement and maintain a policy of nondiscrimination in which no person in the state of California shall, on 

the basis of race, color, national origin, religion, sex, age, disability, be excluded from participation in, denied 

the benefits of or subject to discrimination under any program or activity by the recipients of federal 

assistance or their assignees and successors in interest. 

D. The Consultant, with regard to the work performed by it during the Agreement shall act in accordance with 

Title VI.  Specifically, the Consultant shall not discriminate on the basis of race, color, national origin, 

religion, sex, age, or disability in the selection and retention of Subconsultants, including procurement of 

materials and leases of equipment.  The Consultant shall not participate either directly or indirectly in the 

discrimination prohibited by Section 21.5 of the U.S. DOT’s Regulations, including employment practices 

when the Agreement covers a program whose goal is employment. 

 

ARTICLE XVII DEBARMENT AND SUSPENSION CERTIFICATION 

A. CONSULTANT’s signature affixed below shall constitute a certification under penalty of perjury under the 

laws of the State of California, that CONSULTANT has complied with Title 2 CFR, Part 180, “OMB 

Guidelines to Agencies on Government wide Debarment and Suspension (nonprocurement)”, which certifies 

that he/she or any person associated therewith in the capacity of owner, partner, director, officer, or manager, 

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any 

federal agency; has not been suspended, debarred, voluntarily excluded, or determined ineligible by any 

federal agency within the past three (3) years; does not have a proposed debarment pending; and has not been 

indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any 

matter involving fraud or official misconduct within the past three (3) years.  Any exceptions to this 

certification must be disclosed to STA. 
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B. Exceptions will not necessarily result in denial of recommendation for award, but will be considered in 

determining CONSULTANT responsibility.  Disclosures must indicate to whom exceptions apply, initiating 

agency, and dates of action. 

C. Exceptions to the Federal Government Excluded Parties List System maintained by the General Services 

Administration are to be determined by the Federal Highway Administration. 

 

ARTICLE XVIII FUNDING REQUIREMENTS  

A. It is mutually understood between the parties that this contract may have been written before ascertaining the 

availability of funds or appropriation of funds, for the mutual benefit of both parties, in order to avoid 

program and fiscal delays that would occur if the contract were executed after that determination was made. 

B. This contract is valid and enforceable only, if sufficient funds are made available to STA for the purpose of 

this contract.  In addition, this contract is subject to any additional restrictions, limitations, conditions, or any 

statute enacted by the Congress, State Legislature, or STA governing board that may affect the provisions, 

terms, or funding of this contract in any manner. 

C. It is mutually agreed that if sufficient funds are not appropriated, this contract may be amended to reflect any 

reduction in funds. 

D. STA has the option to void the contract under the 30-day termination clause pursuant to  

Article VI, or by mutual agreement to amend the contract to reflect any reduction of funds. 

 

ARTICLE XIX CHANGE IN TERMS 

A. This contract may be amended or modified only by mutual written agreement of the parties. 

B. CONSULTANT shall only commence work covered by an amendment after the amendment is executed and 

notification to proceed has been provided by STA’s Contract Administrator. 

C. There shall be no change in CONSULTANT’s Project Manager or members of the project team, as listed in 

the approved Cost Proposal, which is a part of this contract without prior written approval by STA’s Contract 

Administrator. 

 

ARTICLE XX DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION 

A. This contract is subject to 49 CFR, Part 26 entitled “Participation by Disadvantaged Business Enterprises in 

Department of Transportation Financial Assistance Programs”.  Consultants who obtain DBE participation on 

this contract will assist Caltrans in meeting its federally mandated statewide overall DBE goal.   

B. The goal for DBE participation for this contract is_________%. Participation by DBE consultant or 

subconsultants shall be in accordance with information contained in the Consultant Proposal DBE 

Commitment (Exhibit 10-O1), or in the Consultant Contract DBE Information (Exhibit 10-O2) attached to 

and incorporated as part of this contract.  If a DBE subconsultant is unable to perform, CONSULTANT must 

make a good faith effort to replace him/her with another DBE subconsultant, if the goal is not otherwise met. 

C. DBEs and other small businesses, as defined in 49 CFR, Part 26 are encouraged to participate in the 

performance of contracts financed in whole or in part with federal funds.  CONSULTANT or subconsultant 

shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. 

CONSULTANT shall carry out applicable requirements of 49 CFR, Part 26 in the award and administration 

of US DOT-assisted agreements.  Failure by CONSULTANT to carry out these requirements is a material 

breach of this contract, which may result in the termination of this contract or such other remedy as STA 

deems appropriate. 
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D. Any subcontract entered into as a result of this contract shall contain all of the provisions of this section. 

E. A DBE firm may be terminated only with prior written approval from STA and only for the reasons specified 

in 49 CFR 26.53(f).  Prior to requesting STA consent for the termination, CONSULTANT must meet the 

procedural requirements specified in 49 CFR 26.53(f). 

F. A DBE performs a Commercially Useful Function (CUF) when it is responsible for execution of the work of 

the contract and is carrying out its responsibilities by actually performing, managing, and supervising the 

work involved.  To perform a CUF, the DBE must also be responsible with respect to materials and supplies 

used on the contract, for negotiating price, determining quality and quantity, ordering the material, and 

installing (where applicable) and paying for the material itself.  To determine whether a DBE is performing a 

CUF, evaluate the amount of work subcontracted, industry practices, whether the amount the firm is to be 

paid under the, contract is commensurate with the work it is actually performing, and other relevant factors.   

G. A DBE does not perform a CUF if its role is limited to that of an extra participant in a transaction, contract, or 

project through which funds are passed in order to obtain the appearance of DBE participation.  In 

determining whether a DBE is such an extra participant, examine similar transactions, particularly those in 

which DBEs do not participate.  

H. If a DBE does not perform or exercise responsibility for at least thirty percent (30%) of the total cost of its 

contract with its own work force, or the DBE subcontracts a greater portion of the work of the contract than 

would be expected on the basis of normal industry practice for the type of work involved, it will be presumed 

that it is not performing a CUF. 

I. CONSULTANT shall maintain records of materials purchased or supplied from all subcontracts entered into 

with certified DBEs.  The records shall show the name and business address of each DBE or vendor and the 

total dollar amount actually paid each DBE or vendor, regardless of tier.  The records shall show the date of 

payment and the total dollar figure paid to all firms.  DBE prime consultants shall also show the date of work 

performed by their own forces along with the corresponding dollar value of the work.  

J. Upon completion of the contract, a summary of these records shall be prepared and submitted on the form 

entitled, “Final Report-Utilization of Disadvantaged Business Enterprise (DBE), First-Tier Subconsultants” 

CEM-2402F [Exhibit 17-F, of the LAPM], certified correct by CONSULTANT or CONSULTANT’s 

authorized representative and shall be furnished to the Contract Administrator with the final invoice.  Failure 

to provide the summary of DBE payments with the final invoice will result in twenty-five percent (25%) of 

the dollar value of the invoice being withheld from payment until the form is submitted.  The amount will be 

returned to CONSULTANT when a satisfactory “Final Report-Utilization of Disadvantaged Business 

Enterprises (DBE), First-Tier Subconsultants” is submitted to the Contract Administrator. 

K. If a DBE subconsultant is decertified during the life of the contract, the decertified subconsultant shall notify 

CONSULTANT in writing with the date of decertification.  If a subconsultant becomes a certified DBE 

during the life of the Contract, the subconsultant shall notify CONSULTANT in writing with the date of 

certification.  Any changes should be reported to STA’s Contract Administrator within 30 days. 

 

ARTICLE XXI CONTINGENT FEE 

CONSULTANT warrants, by execution of this contract that no person or selling agency has been employed, or 

retained, to solicit or secure this contract upon an agreement or understanding, for a commission, percentage, 

brokerage, or contingent fee, excepting bona fide employees, or bona fide established commercial or selling 

agencies maintained by CONSULTANT for the purpose of securing business.  For breach or violation of this 

warranty, STA has the right to annul this contract without liability; pay only for the value of the work actually 

performed, or in its discretion to deduct from the contract price or consideration, or otherwise recover the full 

amount of such commission, percentage, brokerage, or contingent fee. 
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ARTICLE XXII DISPUTES 

(Choose either Option 1 or Option 2) 

(Option 1 -  Use paragraphs A through C below for all contracts without PS&E submittal) 

A. Any dispute, other than audit, concerning a question of fact arising under this contract that is not disposed of 

by agreement shall be decided by a committee consisting of STA’s Contract Administrator and (Insert STA 

Department Head), who may consider written or verbal information submitted by CONSULTANT. 

B. Not later than 30 days after completion of all work under the contract, CONSULTANT may request review 

by the STA Executive Director of unresolved claims or disputes, other than audit.  The request for review will 

be submitted in writing. 

C. Neither the pendency of a dispute, nor its consideration by the committee will excuse CONSULTANT from 

full and timely performance in accordance with the terms of this contract. 

(Option 2 -  Replace Paragraph B, above, with the following for contracts requiring the submission of PS&E) 

B. Not later than 30 days after completion of all deliverables necessary to complete the plans, specifications and 

estimate, CONSULTANT may request review by STA Executive Director of unresolved claims or disputes, 

other than audit.  The request for review will be submitted in writing. 

 

ARTICLE XXIII INSPECTION OF WORK 

CONSULTANT and any subconsultant shall permit STA, the state, and the FHWA if federal participating funds 

are used in this contract; to review and inspect the project activities and files at all reasonable times during the 

performance period of this contract including review and inspection on a daily basis.  

 

ARTICLE XXIV SAFETY 

A. CONSULTANT shall comply with OSHA regulations applicable to CONSULTANT regarding necessary 

safety equipment or procedures.  CONSULTANT shall comply with safety instructions issued by STA Safety 

Officer and other STA representatives.  CONSULTANT personnel shall wear hard hats and safety vests at all 

times while working on the construction project site.  

B. Pursuant to the authority contained in Section 591 of the Vehicle Code, STA has determined that such areas 

are within the limits of the project and are open to public traffic.  CONSULTANT shall comply with all of the 

requirements set forth in Divisions 11, 12, 13, 14, and 15 of the Vehicle Code.  CONSULTANT shall take all 

reasonably necessary precautions for safe operation of its vehicles and the protection of the traveling public 

from injury and damage from such vehicles. 

C. Any subcontract entered into as a result of this contract, shall contain all of the provisions of this Article. 

(Add to all contracts, which may require trenching of five feet or deeper) 

D. CONSULTANT must have a Division of Occupational Safety and Health (CAL-OSHA) permit(s), as 

outlined in California Labor Code Sections 6500 and 6705, prior to the initiation of any practices, work, 

method, operation, or process related to the construction or excavation of trenches which are five feet or 

deeper. 
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ARTICLE XXV INSURANCE AND INDEMNIFICATION 

A. CONSULTANT shall procure and maintain for the duration of this Contract the following insurance: 

 

 Minimum Scope of Insurance: 

 Coverage shall be at least as broad as: 

 

1. Insurance Services Office Commercial General Liability coverage ("occurrence" form CG 0001). 

2. Insurance Services Office form number CA 0001 (Ed. 1/87) covering Automobile Liability, code 

1 (any auto).  If CONSULTANT owns no vehicles, this requirement may be satisfied by a non-

owned auto endorsement to the general liability policy described above.  If CONSULTANT or 

CONSULTANT’s employees will use personal autos on this project, CONSULTANT shall 

obtain evidence of personal auto liability coverage for each person. 

3. Workers' Compensation insurance as required by the State of California and Employer's Liability 

insurance. 

4. Errors and Omissions liability insurance appropriate to the CONSULTANT’s profession. 

Architect's and engineers' coverage is endorsed to include contractual liability. 

 Minimum Limits of Insurance: 

 CONTRACTOR shall maintain limits no less than: 

 

1. General Liability:  $2,000,000 per occurrence for bodily injury, personal injury and property 

damage. If Commercial General Liability Insurance or other form with a general aggregate limit 

is used, either the general aggregate limit shall apply separately to this location or the general 

aggregate limit shall be twice the required occurrence limit. 

2. Automobile Liability:  $2,000,000 per accident for bodily injury and property damage, combined 

single limit. 

3. Employer's Liability:  $2,000,000 per accident for bodily injury or disease, and in the aggregate. 

4. Errors and Omissions Liability: $1,000,000 on a claims made basis. 

 Deductibles and Self-Insurance Retentions: 

Any deductibles or self-insured retentions exceeding $50,000 must be declared to and approved by the 

STA. At the option of STA, either: the CONSULTANT shall reduce or eliminate such deductibles or self-

insured retentions regarding the STA, its officers, officials, employees and volunteers; or CONSULTANT 

shall provide a financial guarantee satisfactory to the STA guaranteeing payment of losses and related 

investigations, claim administration and defense expenses. 

 

 Other Insurance Provisions: 

 The general liability and automobile liability policies must contain, or be endorsed to contain, the 

following provisions: 

 

1. The STA, its officers, officials, employees and volunteers be covered as insureds regarding the 

liability arising out of automobiles owned, leased, hired or borrowed by or for the 

CONSULTANT, and regarding liability arising out of work or operations by or for the 

CONSULTANT including materials, parts or equipment furnished with such work or operations. 
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General liability coverage can be in an endorsement to the CONSULTANT’s insurance or as a 

separate owner's policy. 

  

2. For any claims related to this project, the CONSULTANT’s insurance coverage shall be primary 

insurance as respects the STA, its officers, officials, employees, and volunteers. Any insurance or 

self-insurance maintained by the STA, its officers, officials, employees and volunteers shall be 

excess of the CONSULTANT’s insurance and shall not contribute with it. 

  

3. Should the above described policies be cancelled prior to the policies’ expiration date, 

CONSULTANT agrees that notice of cancellation will be delivered under the policy provisions. 

 

 Acceptability of Insurers: 

Insurance is placed with insurers with a current A.M. Best's rating of no less than A:VII, unless otherwise 

acceptable to STA. 

 

 Verification of Coverage: 

CONSULTANT shall furnish STA with original certificate and amendatory endorsements effecting 

coverage required by this clause. All certificates and endorsements must be received and approved by the 

STA before work commences. STA reserves the right to require complete, certified copies of all required 

insurance policies, including endorsements effecting coverage required by these specifications. 

 

 All insurance documents are to be sent to: 

 

Solano Transportation Authority 

Attn: STA Legal Counsel 

423 Main Street 

Suisun City, CA 94585 

 

 Sub-Contractors: 

CONSULTANT shall include all sub-contractors as insureds under its policies or shall furnish separate 

certificates and endorsements for each sub-contractor. All coverages for sub-contractors shall be subject 

to all of the requirements stated above unless specifically waived by STA in writing. 

B. CONSULTANT shall indemnify and hold harmless the STA, its officers, officials, employees and 

volunteers against all actions, causes of actions, damages, costs, liabilities, claims, losses, judgments, penalties 

and expenses of every type and description, including without limitation any fees and/or costs reasonably incurred 

by STA’s staff attorneys or contract attorneys and any and all costs, fees and expenses incurred in enforcing this 

provision (collectively referred to as “liabilities”), arising out of or for any negligent act or omission, misconduct 

or other legal fault of CONSULTANT, its officers, employees, sub-contractors, subcontractors or agents in 

connection with the performance or nonperformance of this Contract, whether or not STA accepted or approved 

any service or work product performed or provided by CONSULTANT, and whether or not such liabilities are 

litigated, settled or reduced to judgment. If a final decision or judgment allocates liability by determining any 

portion of damages awarded is attributable to STA’s negligence or willful misconduct, STA shall pay the portion 

of damages allocated to STA’s negligence or willful misconduct, provided that STA shall not be liable for any 

passive negligence of STA, its officers, officials, employees and volunteers in reviewing, accepting or approving 

any service or work product performed or provided by CONSULTANT. 

 

 CONSULTANT shall, upon STA’s request, defend with counsel approved by STA (which approval shall 

not be unreasonably withheld), at CONSULTANT’s sole cost and expense, any action, claim, suit, cause of action 
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or portion which asserts or alleges liabilities resulting from any allegedly negligent act, omission, misconduct or 

other legal fault of CONSULTANT, its officers, employees, sub-contractors, subcontractors or agents in 

connection with the performance or nonperformance of this Contract, whether or not such action, claim, suit, 

cause of action or portion is well founded or lacking in merit.  

  

 Acceptance of required insurance certificates or endorsements does not relieve CONSULTANT from 

liability under this contract and shall apply to all damages and claims of every kind suffered, or alleged to have 

been suffered, by CONSULTANT’s negligence, misconduct, or other legal fault whether such insurance policies 

shall have been determined to apply to such damages or claims for damages. This Article shall survive any 

termination of this contract.  

 

ARTICLE XXVI OWNERSHIP OF DATA 

A. Upon completion of all work under this contract, ownership and title to all reports, documents, plans, 

specifications, and estimates produce as part of this contract will automatically be vested in STA; and no 

further agreement will be necessary to transfer ownership to STA.  CONSULTANT shall furnish STA all 

necessary copies of data needed to complete the review and approval process. 

B. It is understood and agreed that all calculations, drawings and specifications, whether in hard copy or 

machine-readable form, are intended for one-time use in the construction of the project for which this contract 

has been entered into. 

C. CONSULTANT is not liable for claims, liabilities, or losses arising out of, or connected with the 

modification, or misuse by STA of the machine-readable information and data provided by CONSULTANT 

under this contract; further, CONSULTANT is not liable for claims, liabilities, or losses arising out of, or 

connected with any use by STA of the project documentation on other projects for additions to this project, or 

for the completion of this project by others, except only such use as many be authorized in writing by 

CONSULTANT. 

D. Applicable patent rights provisions regarding rights to inventions shall be included in the contracts as 

appropriate (48 CFR 27, Subpart 27.3 - Patent Rights under Government Contracts for federal-aid contracts). 

E. STA may permit copyrighting reports or other agreement products.  If copyrights are permitted; the 

agreement shall provide that the FHWA shall have the royalty-free nonexclusive and irrevocable right to 

reproduce, publish, or otherwise use; and to authorize others to use, the work for government purposes. 

F. Any subcontract in excess of $25,000 entered into as a result of this contract, shall contain all of the 

provisions of this Article. 

 

ARTICLE XXVII CLAIMS FILED BY STA’s CONSTRUCTION CONTRACTOR 

A. If claims are filed by STA’s construction contractor relating to work performed by CONSULTANT’s 

personnel, and additional information or assistance from CONSULTANT’s personnel is required in order to 

evaluate or defend against such claims; CONSULTANT agrees to make its personnel available for 

consultation with STA’S construction contract administration and legal staff and for testimony, if necessary, 

at depositions and at trial or arbitration proceedings. 

B. CONSULTANT’s personnel that STA considers essential to assist in defending against construction 

contractor claims will be made available on reasonable notice from STA.  Consultation or testimony will be 

reimbursed at the same rates, including travel costs that are being paid for CONSULTANT’s personnel 

services under this contract. 
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C. Services of CONSULTANT’s personnel in connection with STA’s construction contractor claims will be

performed pursuant to a written contract amendment, if necessary, extending the termination date of this

contract in order to resolve the construction claims.

D. Any subcontract in excess of $25,000 entered into as a result of this contract, shall contain all of the

provisions of this Article.

ARTICLE XXVIII CONFIDENTIALITY OF DATA 

A. All financial, statistical, personal, technical, or other data and information relative to STA’s operations, which

are designated confidential by STA and made available to CONSULTANT in order to carry out this contract,

shall be protected by CONSULTANT from unauthorized use and disclosure.

B. Permission to disclose information on one occasion, or public hearing held by STA relating to the contract,

shall not authorize CONSULTANT to further disclose such information, or disseminate the same on any other

occasion.

C. CONSULTANT shall not comment publicly to the press or any other media regarding the contract or STA’s

actions on the same, except to STA’s staff, CONSULTANT’s own personnel involved in the performance of

this contract, at public hearings or as required by law.

D. CONSULTANT shall not issue any news release or public relations item of any nature, whatsoever, regarding

work performed or to be performed under this contract without prior review of the contents of it by STA, and

receipt of STA’S written permission.

E. Any subcontract entered into as a result of this contract shall contain all of the provisions of this Article.

(For PS&E contracts add paragraph F, below, to paragraphs A through E, above) 

F. All information related to the construction estimate is confidential, and shall not be disclosed by

CONSULTANT to any entity other than STA.

ARTICLE XXIX NATIONAL LABOR RELATIONS BOARD CERTIFICATION 

In accordance with Public Contract Code section 10296, CONSULTANT states under penalty of perjury that no 

more than one final unappealable finding of contempt of court by a federal court has been issued against 

CONSULTANT within the immediately preceding two-year period, because of CONSULTANT’s failure to 

comply with an order of a federal court that orders CONSULTANT to comply with an order of the National 

Labor Relations Board. 

ARTICLE XXX EVALUATION OF CONSULTANT 

CONSULTANT’s performance will be evaluated by STA. A copy of the evaluation will be sent to 

CONSULTANT for comments.  The evaluation together with the comments shall be retained as part of the 

contract record. 

ARTICLE XXXI RETENTION OF FUNDS 

A. Any subcontract entered into as a result of this Contract shall contain all of the provisions of this section.

(Local agency to include either B, C, or D below; delete the other two) 

B. No retainage will be withheld by the STA from progress payments due the prime consultant.  Retainage by

the prime consultant or subconsultants is prohibited, and no retainage will be held by the prime consultant

from progress due subconsultants.  Any violation of this provision shall subject the violating prime consultant
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or subconsultants to the penalties, sanctions, and other remedies specified in Section 7108.5 of the California 

Business and Professions Code.  This requirement shall not be construed to limit or impair any contractual, 

administrative, or judicial remedies, otherwise available to the prime consultant or subconsultant in the event 

of a dispute involving late payment or nonpayment by the prime consultant or deficient subconsultant 

performance, or noncompliance by a subconsultant.  This provision applies to both DBE and non-DBE prime 

consultants and subconsultants. 

C. No retainage will be held by the STA from progress payments due the prime consultant.  Any retainage held

by the prime consultant or subconsultants from progress payments due subconsultants shall be promptly paid

in full to subconsultants within 30 days after the subconsultant’s work is satisfactorily completed.  Federal

law (49 CFR 26.29) requires that any delay or postponement of payment over the 30 days may take place only

for good cause and with the STA’s prior written approval.  Any violation of this provision shall subject the

violating prime consultant or subconsultant to the penalties, sanctions and other remedies specified in Section

7108.5 of the Business and Professions Code.  These requirements shall not be construed to limit or impair

any contractual, administrative, or judicial remedies, otherwise available to the prime consultant or

subconsultant in the event of a dispute involving late payment or nonpayment by the prime consultant,

deficient subconsultant performance, or noncompliance by a subconsultant.  This provision applies to both

DBE and non-DBE prime consultant and subconsultants.

D. The STA shall hold retainage from the prime consultant and shall make prompt and regular incremental

acceptances of portions, as determined by the STA, of the contract work, and pay retainage to the prime

consultant based on these acceptances.  The prime consultant, or subconsultant, shall return all monies

withheld in retention from a subconsultant within thirty (30) days after receiving payment for work

satisfactorily completed and accepted including incremental acceptances of portions of the contract work by

the agency.  Federal law (49 CFR 26.29) requires that any delay or postponement of payment over thirty (30)

days may take place only for good cause and with the agency’s prior written approval.  Any violation of this

provision shall subject the violating prime consultant or subconsultant to the penalties, sanctions and other

remedies specified in Section 7108.5 of the Business and Professions Code.  These requirements shall not be

construed to limit or impair any contractual, administrative, or judicial remedies, otherwise available to the

prime consultant or subconsultant in the event of a dispute involving late payment or nonpayment by the

prime Consultant, deficient subconsultant performance, or noncompliance by a subconsultant.  This provision

applies to both DBE and non-DBE prime consultant and subconsultants.

ARTICLE XXXII NOTIFICATION 

All notices and communications regarding interpretation of the terms of this contract and changes to it, shall be 

effected by the mailing of a notice by registered or certified mail, return receipt requested, postage prepaid, and 

addressed as follows: 

CONSULTANT:  

__________(CONSULTANT)_______________ 

__________(NAME)________, Project Manager 

__________(ADDRESS)____________________ 

________________________________________ 
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STA: 

Daryl K. Halls, Executive Director 

Solano Transportation Authority 

423 Main Street 

Suisun City, CA  94585 

Attn:  

Telephone: (707) 424-6075 

Fax: (707) 424-6074 

ARTICLE XXXIII CONTRACT 

The two parties to this contract agree that this contract constitutes the entire agreement between them.  This 

contract may be executed in duplicate originals, each of which is deemed an original, but when taken together 

shall constitute one instrument.  Facsimile copies or copies delivered via e-mail as a portable document format 

(pdf) file shall be deemed original copies. Both of these parties, for and in consideration of the payments to be 

made, conditions mentioned, and work to be performed; each agree to diligently perform in accordance with the 

terms and conditions of this contract as evidenced by the signatures and effective date below.  

ARTICLE XXXIV COUNTERPART AND ELECTRONIC SIGNATURE 

As permitted under the U.S. Electronic Signatures in Global and National Commerce (ESIGN) Act of 2000, and 

the Uniform Electronic Transactions Act (UETA), the Parties hereby agree to conduct this transaction by 

electronic means. This Agreement may be executed through an electronic signature and may be executed in two 

or more counterparts, each of which shall be deemed an original, but all of which together shall constitute one and 

the same instrument. The Parties agree that the electronic signatures appearing on this Agreement are intended by 

each Party using it to have the same force and effect as the use of a manual signature for the purposes of validity, 

enforceability, and admissibility. 

ARTICLE XXXV SIGNATURES 

[CONSULTANT] SOLANO TRANSPORTATION AUTHORITY 

By: ________________________________ By: ______________________________ 

Name: ________________________________ Name: ______________________________ 

Title: ________________________________ Title: ______________________________ 

APPROVED AS TO FORM 

By: ______________________________ 

STA Legal Counsel 

EFFECTIVE DATE: ___________________________________ 
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