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INTRODUCTION 
The Solano Transportation Authority’s (STA) mission is to improve the quality of life in Solano 
County by delivering transportation projects to ensure mobility, travel safety and economic 
vitality. 

STA was created in 1990 through a Joint Powers Agreement between the cities of Benicia, 
Dixon, Fairfield, Rio Vista, Suisun City, Vacaville, Vallejo and the County of Solano to serve as 
the Congestion Management Agency (CMA) for Solano County.  As the CMA for the Solano 
area, STA partners with various transportation and planning agencies, such as the Metropolitan 
Transportation Commission (MTC) and Caltrans District 4. 

STA is responsible for countywide transportation planning, programming transportation funds, 
managing and providing transportation programs and services, delivering transportation 
projects, and setting transportation priorities.  STA uses an open and inclusive public 
involvement process through various committees made up of local elected officials, public 
works directors, transit operators, and interested citizens. 

LOCAL PREFERENCE POLICY  
STA has adopted a Local Preference Policy which encourages the hiring of local firms.  While 
there is no adopted goal for this Project, firms are still encouraged to utilize the services of local 
firms in the preparation of a response to this RFP.  STA has prepared a database of contact 
information for local firms for convenience purposes only and without guarantees as to the 
ability of such firms to provide the services.  This database and the Local Preference Policy can 
be viewed at http://tiny.cc/jobsrfps. 

BACKGROUND 
Consolidated service changes to SolanoExpress Routes 20, 30, 40, 78 and 90 went into effect 
July 1, 2018.  Phase 1 service introduced the Blue Line (previous Routes 20, 30, 40), the Yellow 
Line (previous Route 78), and the Green Express Line (previous Route 90).  The new schedules 
are available on http://www.SolanoExpress.com.  On July 1, 2019 Routes 80 and 85 were 
consolidated to form the Red Line.  
 
The subsidies required to operate these routes are shared by the eight local jurisdictions in the 
County.  STA, the transit operators and local jurisdictions (the Intercity Transit Funding Group) 
developed an intercity transit funding agreement.  After considering different formulas for 
subsidy sharing using several factors, the Intercity Transit Funding (ITF) Group agreed to use a 
formula for Fiscal Year (FY) 2006-07, and agreed that additional study would be required for 
future year funding agreements.  Specifically, the group determined that a ridership survey was 
necessary to meet the goals set forth for developing the formula underlying the ITF Agreement.  
STA manages the ridership study, working with the ITF Group for input to the study scope, 

http://www.mtc.ca.gov/
http://www.mtc.ca.gov/
http://www.dot.ca.gov/dist4/
http://www.sta.ca.gov/Content/10055/CountywidePlansampStudies.html
http://www.sta.ca.gov/Content/10002/ProjectsWorkingforYou.html
http://www.sta.ca.gov/Content/10002/ProjectsWorkingforYou.html
http://www.sta.ca.gov/Content/10034/AdvisoryCommittees.html
http://tiny.cc/jobsrfps
http://www.solanoexpress.com/
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survey methods and instruments, and coordination of fieldwork.  The results of the ridership 
study are needed for development of a multiyear ITF Agreement. 

The agreement established that ridership data will be updated every two to three years.  With 
the recent consolidation of routes, the ridership survey is necessary to recalculate each 
jurisdiction’s contribution to the Intercity Funding Agreement (IFA). 

STA prepared a Transit Ridership Study in 2009, 2012, 2014 and 2018.  Copies of these studies 
are available on the following link under Transit Ridership Study at: 
https://sta.ca.gov/wp-content/uploads/2019/10/2018-On-Board-Transit-Survey.pdf or upon 
request from STA.  The 2018 Transit Ridership Study included all SolanoExpress routes.  In 
addition, on-time performance and passenger on and off counts were included in the 2018 RFP 
and are included in this current RFP.  The 2018 Ridership Survey is included here as Appendix 1. 

STA welcomes and encourages firms/teams to submit proposals to conduct a Solano County 
Ridership Survey and Analysis.  

STA will award the project to the firm/team whose proposal presents the best value and is most 
advantageous to STA and the public.  Accordingly, STA may not necessarily award to the 
proposer with the highest technical ranking or to the proposer with the lowest price proposal if 
doing so would not be in the overall best interest of STA.  STA reserves the right to expand or 
reduce the proposed scope of work during the contract negotiations based on budget 
constraints. 

FINAL PRODUCT 
Consultant will be responsible for conducting an on-board survey, recording on-time 
performance and passenger counts, and developing a Ridership Analysis Report based on data 
collected through surveys and meetings with STA staff.  The Report shall be provided in an 
electronic format that can be edited by STA staff (Adobe Creative Suite) with all data sources 
and supporting materials.  All electronic files are to be delivered to STA upon completion of the 
project. 

SCOPE OF SERVICE TASKS 
The purpose of the Solano Intercity Transit Ridership Study is to determine where and when 
customers use SolanoExpress, and key characteristics of these transit riders that will be used 
for:  

1. Intercity Transit Funding Agreement,
2. Comprehensive Transportation Plan Update,
3. Countywide Coordinated Short Range Transit Plan,

https://sta.ca.gov/wp-content/uploads/2019/10/2018-On-Board-Transit-Survey.pdf
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4. On-time Performance Measurement, and 
5. Route Planning and Scheduling.  

As currently envisioned, the Study will include a count of passenger boardings and alightings 
(on/off counts), on-time performance, and an on-board survey.  In addition to serving as data 
input to an intercity funding formula, the ridership study will assist STA and the transit 
operators in measuring route performance, route planning, and scheduling. 

SolanoExpress Schedules: 

• Blue Line Route B (former Rts 20, 30, 40) 
o Sacramento/Pleasant Hill BART 

• Green Express Line Route GX (former Rt 90) 
o Suisun City/El Cerrito Del Norte BART 

• Yellow Line Route Y (former Rt 78) 
o Vallejo/Walnut Creek BART 

• Red Line 
o El Cerrito Del Norte BART/ Fairfield (former Rts 80 and 85) 

All ridership counts are expected to be conducted within a two-week period and include a 
sample of all trips on all days of service.  The goal is to collect all data in February 2020.  As the 
counts are being conducted, on-time performance will be recorded during the survey process. 

• On-board survey questions shall include residence of rider, origin and destinations, rider 
demographics, trip purpose, fare payment, and access to the intercity transit route.  The on-
board survey will be conducted in English, Spanish, Tagalog, Chinese and Vietnamese.  It will be 
conducted within the same time period as the ridership counts and on-time performance. 

 
STA intends to retain a qualified and committed professional planning firm to work closely with 
STA and its transit operators to complete the Transit Ridership Survey and Analysis via the 
following major tasks: 

1. Confirm Project Goals and Finalize Scope of Services and Work Plan 
2. Identify Related Transit Survey Activities and Coordinate Schedule 
3. Identify Passenger Counting, On-Time Performance Measures, Survey Techniques and 

Recommended Approach 
4. Draft/Finalize On-Board Survey and Review with STA 
5. Prepare On-Board Survey Plan, Passenger Count Plan, and On-Time Performance 

Measuring Plan 
6. Identify Format of Reports from Surveys and Counts 
7. Conduct Passenger Counts, On-Time Performance and On-Board Survey  
8. Review Survey Results for Completeness and Tabulate Data 
9. Prepare Ridership Study Reports 
10. Summarize Results for Presentation to STA Staff, ITF Group and Governing Boards 

https://www.solanoexpress.com/files/Blue%20Schedule_061518.pdf
https://www.solanoexpress.com/files/Green%20Express_061518.pdf
https://www.solanoexpress.com/files/Yellow%20Schedule_061518.pdf
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Task 1. Confirm Project Goals and Finalize Scope of Services and Work Plan 
Develop detailed project budget and schedule, confirming projects goals and finalizing scope of 
services. 
 

Task 1.1  Kick off meeting with STA and selected consultant to negotiate final task budget 
and determine final schedule with milestones to complete the project 

Task 1 Deliverable 
1) Detailed budget and schedule with final scope of service 

 
 

Task 2.  Identify Related Transit Survey Activities and Coordinate Schedule 
Identify Related Transit Survey Activities and Coordinate with STA staff and appropriate Transit 
Operators.  

Task 2.1 Develop list of related transit survey activities and coordinate schedule 
 

Task 2 Deliverable 
1) List of related transit survey activities 

 
Task 3. Identify Passenger Counting, On-Time Performance Measures, Survey 
Techniques and Recommended Approach 

Task 3.1   Develop passenger counting and survey techniques 
Task 3.2 Develop on-time performance measure techniques 
Task 3.3 Discuss and provide a recommended approach/methodology to STA staff for 

approval 
 

Task 3 Deliverable 
1) Passenger counting and survey, on-time performance measures techniques with 

STA approved approach 
 
Task 4.  Draft/Finalize On-Board Survey with Review by STA 

Task 4.1 Finalize on-board Survey for SolanoExpress Routes 
Task 4.2  Present the draft on-board surveys to STA for comments and edits 
Task 4.3 Finalize Survey in English, Spanish, Tagalog, Chinese and Vietnamese 

 
Task 4 Deliverable 

1) Finalized On-Board Surveys in English, Spanish Tagalong, Chinese and Vietnamese 

Claudia Williams
This is awkward
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Task 5. Prepare On-Board Survey Plan, On-Time Performance Plan and Passenger 
Count Plan 

Task 5.1 Study Population 
Task 5.2 Sample Size 
Task 5.3 Operations Coordination 
Task 5.4 Passenger Notification 
Task 5.5 Staffing/Supervision Plan 
Task 5.6 Quality Control 
Task 5.7 Data Compilation 

 
Task 5 Deliverable 

1) On-board Survey Plan, On-time Performance Plan and Passenger Count Plan 
approved by STA 

 

Task 6.  Identify Format of Reports for Surveys, On-Time Performance and Counts 
Task 6.1 Create a layout and format for reports from surveys, on-time performance  
  and counts 
Task 6.2 On-time performance will be measured based on 6 or more minutes late and 1 

or more minutes early.  Scheduled time and actual time will also be reported. 
Task 6.3 On and Off counts – Contractor will provide bus fleet number and total on board 

at departure from each stop to the count boarding and count alighting prior to 
departure from each stops 

 

Task 6 Deliverable 
1) Layout and format for reports 

 

Task 7. Conduct On-Board Survey, Record On-Time Performance and Passenger Counts 
Task 7.1 Conduct on-board survey, record on-time performance and passenger   
  counts for SolanoExpress Routes 

• Fairfield and Suisun Transit SolanoExpress Routes 
• SolTrans SolanoExpress Routes 

Task 7.2 Develop report of on-board survey, passenger counts, and on-time performance 
 

Task 7 Deliverable 
1) Conduct on-board survey, record on-time performance and passenger counts and 

develop report. 
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Task 8. Review Survey Results for Completeness and Tabulate Data 
Task 8.1 Review on-board survey and passenger counts with STA for completeness 

 

Task 8 Deliverable 
1) Tabulated chart of on-board survey, passenger count and on-time performance 

for all specified routes 
 

Task 9.  Prepare Ridership Study Reports 
Task 9.1 Develop ridership study reports based on data collected through surveys and 

meetings with staff 
Task 9.2 Incorporate pictures of Bus stops, SolanoExpress Buses, Riders taking survey, 

etc. in report 
 

Task 9 Deliverable 
1) Ridership Study Reports 

 

Task 10.  Final Product: Final Report with Summary of Results for Presentation to STA 
Staff, ITF Group and Governing Boards 

Task 10.1 Create presentation materials for presentation to STA staff, ITF group, and 
governing boards 

Task 10.2  Deliver three (3) print copies of the final document, as well as an electronic PDF 
and all supporting raw files (e.g., images, files, text) used to create the final 
document 

Task 10.3  Provide Solano Transportation Authority with all relevant electronic files (Adobe 
Creative Suite) for future edits and duplication. 

 
Task 10 Deliverable 

1) Final Report 
2) Presentations to STA staff, Consortium Group, and Governing Boards 
3) Final Ridership Survey and Analysis Report and electronic files 
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RFP SUBMITTAL REQUIREMENTS 
 

Please prepare your proposal in accordance with the following requirements.   

1. Proposal:  The proposal (excluding resumes and the transmittal letter) shall not exceed a 
total of 25 single-sided, 8.5” x 11” pages.  A copy of the RFP and resumes shall be included 
in an appendix. 

 
2. Transmittal Letter:  The proposal shall be transmitted with a cover letter describing the 

firm’s/team’s interest and commitment to the proposed project.  The letter shall state that 
the proposals shall be valid for a 90-day period and include the name, title, address and 
telephone number of the individual to whom correspondence and other contacts should 
be directed during the contractor selection process.  The person authorized by the 
firm/team to negotiate a contract with STA shall sign the cover letter. 

 
Address the cover letter as follows: 

Brandon Thomson, Transit Mobility Coordinator 
Solano Transportation Authority 
One Harbor Center, Suite 130 
Suisun City, California 94585 
 

3. Project Understanding:  This section shall clearly convey that the contractor understands 
the nature of the work, and issues related to conducting a transit ridership survey and 
analyzing the data. 

 
4. Approach and Management Plan:  This section shall provide the firm’s/team’s proposed 

approach and management plan for providing the services.  Include an organizational chart 
showing the proposed relationships among contractor staff, STA staff and any other parties 
that may have a significant role in the delivery of this project. 

 
5. Qualifications and Experience:  The proposal submittal shall provide the qualifications and 

experience of the contractor team that will be available for the Ridership Survey and 
Analysis.  Please emphasize the specific qualifications and experience from projects similar 
to this project for the Key Team Members.  Key Team Members are expected to be 
committed for the duration of the project.  Replacement of Key Team Members will not be 
permitted without prior consultation with and approval of STA. 

 
6. Staffing Plan:  The proposal shall provide a staffing plan (by month) and an estimate of the 

total hours (detailed by position) required for preparation of the project.  Discuss the 
workload, both current and anticipated, for all Key Team Members, and their capacity to 
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perform the requested services for the Ridership Survey and Analysis according to your 
proposed schedule.  Discuss the firm’s/team’s approach for completing the requested 
services for this project within budget.  

 
7.  Work Plan and Schedule:  This section shall include a description and schedule of how each 

task deliverable of the project will be completed.  The Work Plan should be in sufficient 
detail to demonstrate a clear understanding of the project.  The schedule should show the 
expected sequence of tasks and include durations for the performance of each task, 
milestones, submittal dates and review periods for each submittal.  Discuss the 
firm’s/team’s approach for completing the requested services for this project on schedule.  
The project is expected to commence no later than January 31, 2020 and be completed 
no later than June 1, 2020. 

 
8. Cost Control:  Provide information on how the firm/team will control project costs to 

ensure all work is completed within the negotiated budget for the project.  Include the 
name and title of the individual responsible for cost control. 

 
9. Additional Relevant Information:  Provide additional relevant information that may be 

helpful in the selection process (not to exceed the equivalent of 2 single-sided pages). 
 

10. References:  For each Key Team Member, provide at least three references (names and 
current phone numbers) from recent work (previous three years).  In addition, please 
provide a list of all current contracts.  Include a brief description of each project associated 
with the reference, and the role of the respective team member. 

 
11. Submittal of Proposal:  Four (4) hard copies and one (1) digital copy (flash drive) of your 

proposal are due at STA office no later than 4:00 PM on November 4, 2019.  Envelopes or 
packages containing the proposals should be clearly marked, “Ridership Survey and 
Analysis.” 

 
12. Budget:   The budget should indicate the number of anticipated hours and rate by the 

Project Manager and Key Team Members per year.  The estimated level of hours for other 
staff can be summarized in general categories.  The project is funded by State Transit 
Assistance Funds. 
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SELECTION OF CONTRACTOR & CRITERIA 
The proposal will be evaluated and scored on a 100-point total basis using the following 
criteria: 

1. Qualifications, including specific experience, and schedule availability of Key Team 
Members (25pts) 

2. Project understanding and approach, including an understanding of STA, Dixon, Rio Vista 
communities, and FAST, SolTrans, and Vacaville City Coach (25pts) 

3. Cost control and budget (25pts) 
4. Experience with similar types of projects (25pts) 

 
If needed, two or more of the firms/teams may be invited to an interview on or about 
November 15, 2019.  The Project Manager and Key Team Members should attend the 
interview.  The evaluation interview panel may include representatives from STA and other 
agencies, but the specific composition of the panel will not be revealed prior to the interviews.  
Costs for travel expenses and qualifications preparation shall be borne by the contractor. 
 
STA staff will provide the appropriate notice and schedule for the interviews.  STA staff will 
select the most qualified contractor or contractor team based primarily on experience, ability 
to contain costs and conducting very similar projects.  Recent experience in Solano County is 
desirable. 

Once the top firm/team has been selected, STA staff will develop a services contract with the 
selected firm/team. 
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SELECTION PROCESS AND PROJECT SCHEDULE 

 

If you have any questions regarding this RFP, please contact: 

 Brandon Thomson 
 Transit Mobility Coordinator 
 Phone (707) 399-3234 

bthomson@sta.ca.gov 
 

  

October 1, 2019 RFP Issued 

October 15, 2019 
Questions concerning RFP and project emailed to  
bthomson@sta.ca.gov no later than noon on October 15, 2019 

October 18, 2019 Answers to questions posted on the STA website 

November 4, 2019 

Proposals are due no later than 4:00 PM on November 4, 2019 at 
the office of the Solano Transportation Authority, One Harbor 
Center, Suite 130, Suisun City, CA 94585.  Late submittals will not 
be accepted. 

November 15, 2019 Contractor interviews 

November 22, 2019 Notification of selected contractor 

December 6, 2019 Contract 

January 2020 Project commences 

February 2020 
Conduct on-board survey, passenger counts, and on-time 
performance 

March 2020 Preliminary On-time Performance and On/Off Counts 

April 2020 Draft SolanoExpress Ridership Survey and Analysis 

June 2020 Final Ridership Survey and Analysis Reports 

mailto:bthomson@sta.ca.gov
mailto:bthomson@sta.ca.gov
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DISCLOSURE: 

The master copy of each response to this RFP shall be retained for official files and will become a public 
record after the award of a contract, unless the qualifications or specific parts of the qualifications can 
be shown to be exempt by law (Government Code section 6250 et seq.).  Each Responding Firm may 
clearly label part of a submittal as "CONFIDENTIAL" if the Responding Firm agrees to indemnify and 
defend STA for honoring such a designation.  The failure to so label any information that is released by 
STA shall constitute a complete waiver of all claims for damages caused by any release of the 
information.  If a public records request for labeled information is received by STA, STA will notify the 
Responding Firm of the request and delay access to the material until seven working days after 
notification to the Responding Firm.  Within that time delay, it will be the duty of the Responding Firm 
to act in protection of its labeled information.  Failure to so act shall constitute a complete waiver. 

 

PROTEST AND APPEALS: 

Any actual or prospective bidder, offeror, or contractor who is aggrieved in connection with the 
Solicitations or Notice of Intent to Award a contract may protest to the Executive Director.  The protest 
shall be submitted in writing to the Executive Director within seven (7) working days after such 
aggrieved person or company knows or should have known of the facts giving rise thereto.  All letters of 
protest shall clearly identify the reasons for the protest.  The protest also must state the law, rule, 
regulation, or policy upon which the protest is based.  The Executive Director shall issue a written 
decision within ten (10) working days after receipt of the protest.  The decision shall state the reason for 
the action taken, and inform the protester that a request of further administrative appeal of an adverse 
decision must be submitted in writing to the Clerk of the STA Board of Directors within seven (7) working 
days after receipt of the decision by the Executive Director. 



2019 On Board Transit Survey 
 

The Solano Transportation Authority and your local transit operator need you to help improve transit service by answering the questions below and returning this form 
before you get off the bus. Please fill out this form only once per day. 
 
1. What community do you live in? 

 Benicia   Rio Vista   Vacaville 
 Dixon    Suisun City   Vallejo 
 Fairfield   Travis AFB   Unincorporated Solano County 
 Napa County  Outside of Solano County  Yolo County 

2. Is your trip today part of a round trip on SolanoExpress? 
 Yes   No        Don’t know 
  

3. Where are you coming from? 
 Work     School (K-12 Students)   Business Appointment 
 College (Students Only)  Your Home    Airport 
 Social Recreational   Medical/Dental    Shopping/Errands 
 Other (Specify)_________________________________________________________________ 
 
4. What specific route did you take?  Red      Blue       Green Express      Yellow 
5. About what time did you board the bus?  _______________  A.M / P.M.  

6. What is the location of your origin? (Specify street address/name or landmark) 
_______________________________________________________________________________ 
_______________________________________________________________________________ 

7. How did you get to the stop for this bus? 
 Transferred from another bus: Route number?_____________ 
Transit Operator: 
 Dixon Readi-Ride   SolTrans   Fairfield Suisun Transit (FAST) 
 Vacaville City Coach   Rio Vista Delta Breeze  Other: ___________________ 
 
 Transferred from BART   Transferred from Capitol Corridor/Amtrak/RT   
 Transferred from Ferry   Walked (How many minutes _________)   
 Car as driver (How many miles __________) 
 Uber/Lyft/Taxi (How many miles __________) 
 Car as passenger (How many miles ___________) 
 Bicycle (How many miles ___________) 
 Other (Please describe ____________________________) 

8. Where did you board the bus? (City and stop location) 
_______________________________________________________________________________________________________________________________________
_______________________________________________________________________________________________________________________________________ 

9. Where will you get off this bus? (City and stop location) 
_______________________________________________________________________________________________________________________________________
_______________________________________________________________________________________________________________________________________ 

10. Where are you going now? 
 Work    School (K-12 Students)   Business Appointment 
 College (Students Only)  Your Home    Airport 
 Social Recreational   Medical/Dental    Shopping/Errands 
 Other (Specify)_________________________________________________________________ 
11. What is the location of your destination? (Specify street address/name or landmark) 
_______________________________________________________________________________________________________________________________________
_______________________________________________________________________________________________________________________________________ 
12. How will you get from this bus to your destination?  
 Transfer to another bus: Route number?_____________ 
Transit Operator: 
 Dixon Readi-Ride    SolTrans    Fairfield Suisun Transit (FAST) 
 Vacaville City Coach    Rio Vista Delta Breeze   Other: ___________________ 
 
 Transfer to BART    Transfer to Capitol Corridor/Amtrak/RT   
 Transfer to Ferry    Walked (How many minutes _________)   
 Car as driver (How many miles __________) 
 Uber/Lyft/Taxi (How many miles __________) 
 Car as passenger (How many miles ___________) 
 Bicycle (How many miles ___________) 
 Other (Please describe ____________________________) 

13. How would you have made this trip if you could NOT ride this bus? 
 Would not have made this trip   Walk    Drive Alone 
 Taxi     Get a ride   Train 
 Casual Carpool    Bike    Carpool/Vanpool 
 Uber/Lyft     Other ___________________ 
 
14. How did you hear about the SolanoExpress service? 
 Called Customer Service                                  Printed Advertisement                                 Radio           
 Friend                                                               Other 

15. How often do you ride the bus? (Choose One) 
 6-7 days/week   3-4 days/week   Once a month or less 
 5 days/week    1-2 days/week   First time riding the bus (Skip to Q14) 

16. Do you possess a driver’s license?  Yes  No 
 

17. Did you have a car that you could have used today instead of the bus? 
 Yes  No  Yes, but with inconvenience to others 

  



18. Please rate the service on this bus line on each of the following: 

 Excellent Good Fair Poor No Opinion 

On-time performance      

Frequency of service      

Driver courtesy      

Rider information      

Cleanliness of vehicles      

Safety/Security      

Ease of transfers      

Availability of Intercity Connections      

System easy to understand      

Fares (Cost)      

Bus Shelters/ Transit Facilities      

Overall Service      

 

19. Are you:   Male  Female     Nonbinary     Other 
20. Which of the following do you identify with? 

 White/Caucasian   Black/African American   American Indian or Alaska Native 
 Asian    Native Hawaiian/Pacific Islander  Hispanic/Latino   Other: _____________________ 

21. What is your age? 
 10 or younger  11 – 17         18 -24  25 – 34     35 – 49   50 – 64   65 or older 
 

22. What is your primary employment status? 
 Full-Time   Part-Time   Student 
 Homemaker   Retired    Unemployed 

23. Do you use real time info on the App?  Yes  No         If no, why not? ____________________________________________________________ 
24. Do you have a smart phone?   Yes   No    If yes, do you own an iPhone or an Android:    iPhone    Android         

25. How many people live in your household including yourself? _____________ 

26. What is the total yearly income of all the people in your household? 
 Under $10,000   $10,000-$24,999   $25,000-$34,999 
 $35,000-$49,999   $50,000-$74,999   $75,000-$99,999 
 $100,000-$149,999  $150,000 or over   Don’t Know 

27. Are there any other comments you would like to add about the service on this bus line? 
 
 
 
 
 
 
 
 
 
 
 
 

 

Thank you for your participation! 
To enter to win monthly passes, an Apple Ipad, and other prizes, please provide: 
 
First Name:_________________________________   Phone: (________)____________________ 
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1. Project Description: 
 
2. This Contract is entered into between the Solano Transportation Authority (STA) and the 

Contractor named below: 
 Contractor’s Name:    Business Form: 
 
3. The Term of this Contract is: From date of execution of contract to ___________. 
 
4. The maximum amount of this Contract is:  
 
5. The CONTRACTOR agrees to comply with the terms and conditions of the following exhibits 

which are by this reference made a part of this Contract and incorporated as though set forth 
in full: 

 Exhibit A – Scope of Work and Documents related to Project description and 
Contractor’s performance. 

 Exhibit B – Budget Detail and Payment Provisions 
 Exhibit C – General Terms and Conditions 
 Exhibit D – Special Terms and Conditions (Caltrans/State Funds) 
 Exhibit E – Special Terms and Conditions (Federal Funds) 

 
IN CONSIDERATION OF THE MUTUAL PROMISES CONTAINED IN THIS CONTRACT, 
THE PARTIES HAVE EXECUTED THIS CONTRACT ON THE ___ DAY OF 
________________, 20___. 

   
  SOLANO TRANSPORTATION AUTHORITY CONTRACTOR 

 
   By _____________________________________ By ________________________________ 
   DARYL K. HALLS, STA Executive Director 
 
   Approved as to form: 
 
   By: _____________________________________ 
   BERNADETTE CURRY, STA Legal Counsel 
 
   STA Contact Information     Contractor Contact Information  

Daryl K. Halls, Executive Director 
Solano Transportation Authority 
One Harbor Center, Suite 130 
Suisun City, CA 94585 
Attn: Brandon Thomson, Transit Program Manager 
Telephone: (707) 424-6075 
Fax: (707) 424-6074 

CONTRACT MUST BE EXECUTED BEFORE WORK CAN COMMENCE 
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EXHIBIT A 

SCOPE OF WORK 
 
1. Contractor shall perform those services specified here.  Contractor’s services are described in various 

attachments and exhibits, each of which is incorporated into this Contract by this reference which 
define and describe the Project to be undertaken by Contractor.  STA has materially relied upon the 
representations of Contractor as may have been made in STA’s selection of Contractor for this 
Project.  Contractor agrees to perform or secure the performance of all specified services in their 
entirety within the maximum payment specified.  Said Scope of Services comprises, and includes, the 
following documents: 

a. STA staff report to the STA Board dated _______________ and approved by the STA Board 
on ____________________; 

b. STA’S REQUEST FOR PROPOSAL/QUALIFICATIONS (STA Project No. _________); 
c. Contractor’s written response to the Request for Proposal/Qualifications for the Project dated 

______________;  
d. Contractor’s Cost Proposal; and, further all statements and representations of Contractor 

made during their presentation to STA’s selection board and to the officers and employees of 
STA who have participated in the determination to contract with Contractor for this Project.  
Those documents, presentations and discussions are material representations upon which 
STA has relied in selecting and contracting with Contractor and shall be utilized in any matter 
in which interpretation of this Contract is required. 
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EXHIBIT B 

BUDGET DETAIL AND PAYMENT PROVISIONS 
 
  A.  Compensation.  This is a “not to exceed” contract.  Contractor shall be paid, as full 
compensation for the satisfactory completion of the work, in amount not to exceed 
___________________________________as set forth on Contractor’s “Cost/Fee Proposal” which 
includes all applicable surcharges such as taxes, insurance, and fringe benefits, and allowable indirect 
costs, overhead and profit allowance, subcontractor’s costs, travel, materials and supplies.   
 B.  Progress Payments.  Payment for Contractor’s services shall be due under the approved 
payment schedule upon acceptance by Project Manager of those deliverables marking completion of a 
portion of the Project and as invoiced under Contractor’s proposal. 
 C.  Maximum Payment.  Subject only to duly executed amendments, it is expressly understood 
and agreed that the total compensation will not exceed the sums set forth in this Contract unless under 
written amendment  of this Contract approved by the STA Board. 
 D.  Method of Payment.  Contractor shall submit an invoice identifying the Project deliverable 
or milestone, with a brief status statement of the Study’s progress for which payment is sought, no later 
than thirty days after STA's acceptance of such deliverable/milestone.  Payment shall be made by STA 
within thirty (30) days of receipt of an acceptable invoice, approved by the Project Manager or a 
designated representative.  All invoices shall be made in writing and delivered or mailed to the STA 
Project Manager: 

Daryl K. Halls, Executive Director 
Solano Transportation Authority 
One Harbor Center, Suite 130 
Suisun City, CA 94575 
Attn: Brandon Thomson, Transit Program Manager 

E.  Cost/Fee Proposal If Contractor has submitted a written Cost/Fee Proposal or Summary, that 
document is attached here to as Attachment 1 to Exhibit B and incorporated into this Exhibit as though set 
forth in full. 
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EXHIBIT C 

GENERAL TERMS AND CONDITIONS 
 
1. Conflict With Caltrans Or Federal Provisions 
 Where Caltrans or Federal funds are involved, those Caltrans or Federal provisions shall control 
over a General Term or Condition.  
 
2. Closing out 
 STA will pay Contractor's final claim for payment providing Contractor has completed all 
obligations undertaken under this Contract.  Contractor is responsible for STA's receipt of a final claim 
for payment 60 days after termination or completion of this Contract.   
 
3. Time 
 Time is of the essence in all terms and conditions of this Contract. 
 
4. Time of Performance 
 Work will not begin, nor claims paid for services under this Contract until all Certificates of 
Insurance, business and professional licenses/certificates, IRS ID number, signed W-9 form, or other 
applicable licenses or certificates are on file with STA’s Contract Manager.  
 
5. Termination 
 A. This Contract may be terminated by STA or Contractor, at any time, with or without 
cause, upon 30 days written notice from one to the other, unless otherwise provided for in Exhibit D. 
 B. STA may terminate this Contract immediately upon notice of Contractor’s malfeasance. 
 C. Following termination, STA will reimburse Contractor for all expenditures made in good 
faith that are unpaid at the time of termination not to exceed the maximum amount payable under this 
Contract unless Contractor is in default of the Contract. 
 
6. Signature Authority 

The parties executing this Contract certify they have the proper authority to bind their respective 
entities to all terms and conditions in this Contract. 

 
7. Warranty 
 A. STA relies upon Contractor's professional ability and training as a material inducement to 
enter into this Contract.  Contractor warrants that Contractor will perform the work according to generally 
accepted professional practices and standards and the requirements of applicable federal, state and local 
laws.  STA's acceptance of Contractor's work shall not constitute a waiver or release of Contractor from 
professional responsibility. 
 B. Contractor further warrants that Contractor possesses current valid appropriate licensure, 
including, but not limited to, drivers license, professional license, certificate of tax-exempt status, or 
permits, required to perform the work under this Contract. 
 
8. Best Efforts 
 Contractor warrants that Contractor will faithfully, industriously and to the best of his/her/its 
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ability, experience and talent, perform to STA's reasonable satisfaction. 
9. Default 
 A. If Contractor defaults in Contractor’s performance, STA shall promptly notify Contractor 
in writing.  If Contractor fails to cure a default within 30 days after notification, unless otherwise 
specified in Exhibit D, or if the default requires over 30 days to cure and Contractor fails to commence to 
cure the default within 30 days after notification, then Contractor's failure shall terminate this Contract. 
 B. If Contractor fails to cure default within the specified period of time, STA may elect to 
cure the default and any expense incurred shall be payable by Contractor to STA. 
 C. If STA serves Contractor with a notice of default and Contractor fails to cure the default, 
Contractor waives any further notice of termination of this Contract. 
 D. If this Contract is terminated because of Contractor's default, STA shall be entitled to 
recover from Contractor all damages allowed by law. 
 
10. Indemnification 
 Contractor shall indemnify and hold harmless the STA, its officers, officials, employees and 
volunteers against all actions, causes of actions, damages, costs, liabilities, claims, losses, judgments, 
penalties and expenses of every type and description, including without limitation any fees and/or costs 
reasonably incurred by STA’s staff attorneys or contract attorneys and any and all costs, fees and 
expenses incurred in enforcing this provision (collectively referred to as “liabilities”), arising out of or for 
any negligent act or omission, misconduct or other legal fault of Contractor, its officers, employees, sub-
contractors, subcontractors or agents in connection with the performance or nonperformance of this 
Contract, whether or not STA accepted or approved any service or work product performed or provided 
by Contractor, and whether or not such liabilities are litigated, settled or reduced to judgment. If a final 
decision or judgment allocates liability by determining any portion of damages awarded is attributable to 
STA’s negligence or willful misconduct, STA shall pay the portion of damages allocated to STA’s 
negligence or willful misconduct, provided that STA shall not be liable for any passive negligence of 
STA, its officers, officials, employees and volunteers in reviewing, accepting or approving any service or 
work product performed or provided by Contractor. 
 
 Contractor shall, upon STA’s request, defend with counsel approved by STA (which approval 
shall not be unreasonably withheld), at Contractor’s sole cost and expense, any action, claim, suit, cause 
of action or portion which asserts or alleges liabilities resulting from any allegedly negligent act, 
omission, misconduct or other legal fault of Contractor, its officers, employees, sub-contractors, 
subcontractors or agents in connection with the performance or nonperformance of this Contract, whether 
or not such action, claim, suit, cause of action or portion is well founded or lacking in merit.  
  
 Acceptance of insurance certificates or endorsements required under Exhibit E of this Contract 
does not relieve Contractor from liability under this Section 10 and shall apply to all damages and claims 
of every kind suffered, or alleged to have been suffered, by Contractor’s negligence, misconduct, or other 
legal fault whether such insurance policies shall have been determined to apply to such damages or claims 
for damages. This Section shall survive any termination of this Contract.  
 
11. Insurance Requirements 
 Contractor shall procure and maintain for the duration of this Contract the following insurance: 
 
 Minimum Scope of Insurance: 

 Coverage shall be at least as broad as: 
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 1. Insurance Services Office Commercial General Liability coverage ("occurrence" 
form CG 0001). 

 2. Insurance Services Office form number CA 0001 (Ed. 1/87) covering 
Automobile Liability, code 1 (any auto).  If Contractor owns no vehicles, this 
requirement may be satisfied by a non-owned auto endorsement to the general liability 
policy described above.  If Contractor or Contractor’s employees will use personal autos 
on this project, Contractor shall obtain evidence of personal auto liability coverage for 
each person. 

 3. Workers' Compensation insurance as required by the State of California and 
Employer's Liability insurance. 

 4. Errors and Omissions liability insurance appropriate to the Contractor’s 
profession. Architect's and engineers' coverage is endorsed to include contractual 
liability. 

 Minimum Limits of Insurance: 

 CONTRACTOR shall maintain limits no less than: 
 
 1. General Liability:  $2,000,000 per occurrence for bodily injury, personal injury 

and property damage. If Commercial General Liability Insurance or other form with a 
general aggregate limit is used, either the general aggregate limit shall apply separately to 
this location or the general aggregate limit shall be twice the required occurrence limit. 

 2. Automobile Liability:  $2,000,000 per accident for bodily injury and property 
damage, combined single limit. 

 3. Employer's Liability:  $2,000,000 per accident for bodily injury or disease, and in 
the aggregate. 

 4. Errors and Omissions Liability: $1,000,000 on a claims made basis. 

 Deductibles and Self-Insurance Retentions: 

Any deductibles or self-insured retentions exceeding $50,000 must be declared to and approved 
by the STA. At the option of STA, either: the Contractor shall reduce or eliminate such 
deductibles or self-insured retentions regarding the STA, its officers, officials, employees and 
volunteers; or Contractor shall provide a financial guarantee satisfactory to the STA guaranteeing 
payment of losses and related investigations, claim administration and defense expenses. 

 
 Other Insurance Provisions: 

 The general liability and automobile liability policies must contain, or be endorsed to contain, the 
following provisions: 
 

1. The STA, its officers, officials, employees and volunteers be covered as insureds 
regarding the liability arising out of automobiles owned, leased, hired or borrowed by or 
for the Contractor, and regarding liability arising out of work or operations by or for the 
Contractor including materials, parts or equipment furnished with such work or 
operations. General liability coverage can be in an endorsement to the Contractor’s 
insurance or as a separate owner's policy. 
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2. For any claims related to this project, the Contractor’s insurance coverage shall be 

primary insurance as respects the STA, its officers, officials, employees, and volunteers. 
Any insurance or self-insurance maintained by the STA, its officers, officials, employees 
and volunteers shall be excess of the Contractor’s insurance and shall not contribute with 
it. 

  
3. Should the above described policies be cancelled prior to the policies’ expiration date, 

Contractor agrees that notice of cancellation will be delivered under the policy 
provisions. 

 
 Acceptability of Insurers: 

  Insurance is placed with insurers with a current A.M. Best's rating of no less than A:VII,   
  unless otherwise acceptable to STA. 
 
 Verification of Coverage: 

Contractor shall furnish STA with original certificate and amendatory endorsements effecting 
coverage required by this clause. The endorsements should be on forms provided by the STA or 
on other than the STA's forms, provided those endorsements or policies conform to the 
requirements stated in this clause. All certificates and endorsements must be received and 
approved by the STA before work commences. STA reserves the right to require complete, 
certified copies of all required insurance policies, including endorsements effecting coverage 
required by these specifications. 

 
 All insurance documents are to be sent to: 
 

Solano Transportation Authority 
Attn: STA Legal Counsel 
One Harbor Center, Suite 130 
Suisun City, CA 94585 

 
 Sub-Contractors: 

Contractor shall include all sub-contractors as insureds under its policies or shall furnish separate 
certificates and endorsements for each sub-contractor. All coverages for sub-contractors shall be 
subject to all of the requirements stated above unless specifically waived by STA in writing. 

Forms of Endorsement: 

 Endorsements shall include the following provisions.  STA understands and agrees that 
 variations in language may occur: 

 

THIS ENDORSEMENT, EFFECTIVE __________________A.M. ________________, 
201__, FOR POLICY NUMBER _______________________, IS ISSUED TO THE 
SOLANO TRANSPORTATION AUTHORITY BY 
_________________________________________ FOR (PROJECT DESCRIPTION OR 
TITLE)___________________________________. 
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ADDITIONAL INSURED 

IT IS UNDERSTOOD AND AGREED THAT THE STA, ITS OFFICERS, OFFICIALS, 
EMPLOYEES AND VOLUNTEERS ARE NAMED AS ADDITIONAL INSUREDS 
ON THE GENERAL AND AUTOMOTIVE LIABILITY INSURANCES. 

PRIMARY INSURANCE 

IT IS FURTHER UNDERSTOOD AND AGREED THAT THE INSURANCE 
AFFORDED BY THIS POLICY SHALL BE CONSIDERED PRIMARY INSURANCE 
AS RESPECTS ANY OTHER VALID AND COLLECTIBLE INSURANCE THE STA 
MAY POSSESS, INCLUDING ANY SELF INSURED RETENTION THE STA MAY 
HAVE, AND ANY OTHER INSURANCE THE STA DOES POSSESS SHALL BE 
CONSIDERED EXCESS INSURANCE ONLY. 

CANCELLATION CLAUSE 

THIRTY (30) DAYS WRITTEN NOTICE OF CANCELLATION SHALL BE GIVEN 
TO THE STA IN THE EVENT OF CANCELLATION AND/OR REDUCTION IN 
COVERAGE OF ANY NATURE. SUCH NOTICE SHALL BE SENT TO: 

Solano Transportation Authority 
Attn: STA Legal Counsel 
One Harbor Center, Suite 130 
Suisun City, CA 94585 

THIS PARAGRAPH SUPERSEDES THE CANCELLATION CLAUSE IN THE 
CERTIFICATE OF INSURANCE. 

ALL OTHER TERMS AND CONDITIONS OF THIS POLICY REMAIN 
UNCHANGED. 

 ____________________________ 
 Authorized Representative 

 
12. Independent Contractor 
 A. Contractor is an independent contractor and not an agent, officer or employee of STA. 
The parties mutually understand that this Contract is by and between two independent contractors and is 
not intended to and shall not be construed to create the relationship of agent, servant, employee, 
partnership, joint venture or association. 
 B. Contractor shall have no claim against STA for employee rights or benefits including, but 
not limited to, seniority, vacation time, vacation pay, sick leave, personal time off, overtime, medical, 
dental or hospital benefits, retirement benefits, Social Security, disability, Workers' Compensation, 
unemployment insurance benefits, civil service protection, disability retirement benefits, paid holidays or 
other paid leaves of absence. 
 C. Contractor is solely obligated to pay all applicable taxes, deductions and other obligations 
including, but not limited to, federal and state income taxes, withholding, Social Security, unemployment, 
disability insurance, Workers' Compensation and Medicare payments. Contractor shall indemnify and 
hold STA harmless from any liability which STA may incur because of Contractor's failure to pay such 
obligations. 
 D. As an independent contractor, Contractor is not subject to the direction and control of 
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STA except as to the final result contracted for under this Contract.  STA may not require Contractor to 
change Contractor’s manner of doing business, but may require redirection of efforts to fulfill this 
Contract. 
 E. Contractor may provide services to others during the same period Contractor provides 
service to STA under this Contract. 
 F. Any third persons employed by Contractor shall be under Contractor's exclusive 
direction, supervision and control.  Contractor shall determine all conditions of employment including 
hours, wages, working conditions, discipline, hiring and discharging or any other condition of 
employment. 
 G. As an independent contractor, Contractor shall indemnify and hold STA harmless from 
any claims that may be made against STA based on any contention by a third party that an employer-
employee relationship exists under this Contract. 
 H. Contractor, with full knowledge and understanding of the foregoing, freely, knowingly, 
willingly and voluntarily waives the right to assert any claim to any right or benefit or term or condition 
of employment insofar as they may be related to or arise from compensation paid hereunder. 
 

13. Commitment Of Key Contractor Personnel 
 In recognition of the special skill of Contractor’s proposed “Project Team”, if such a team has 
been proposed, STA has relied upon the commitment by Contractor of certain key personnel assigned to 
this work by Contractor and an estimate of the commitment of their time to this Project, all as set forth in 
Contractor’s Proposal found in Exhibit B.  Substitution of any key personnel named in Exhibit A or a 
decrease in the commitment of time to be provided to the Project by such personnel of more than 10% 
requires the prior written approval of STA.  Contractor shall maintain records documenting compliance 
with this Article, which shall be subject to the audit requirements. 
 
14. Responsibilities of Contractor 
 A. The parties understand and agree that Contractor possesses the requisite skills necessary 
to perform the work under this Contract and STA relies upon such skills.  Contractor pledges to perform 
the work skillfully and professionally.  STA's acceptance of Contractor's work does not constitute a 
release of Contractor from professional responsibility. 
 B. Contractor verifies that Contractor has reviewed the scope of work to be performed under 
this Contract and agrees that in Contractor’s professional judgment, the work can and shall be completed 
for costs within the maximum amount set forth in this Contract. 
 C. To fully comply with the terms and conditions of this Contract, Contractor shall: 
  (1) Establish and maintain a system of accounts for budgeted funds that complies 
with generally accepted accounting principles for government agencies; 
  (2) Document all costs by maintaining complete and accurate records of all financial 
transactions associated with this Contract, including, but not limited to, invoices and other official 
documentation that sufficiently support all charges under this Contract; 
  (3) Submit monthly reimbursement claims for expenditures that directly benefit 
Solano County; 
  (4) Be liable for repayment of any disallowed costs identified through quarterly 
reports, audits, monitoring or other sources; and 
  (5) Retain financial, programmatic, client data and other service records for 4 years 
from the end of the contract award or for 4 years from termination, whichever is later. 
  
15. Compliance with Law 
 A. Contractor shall comply with all federal, state and local laws and regulations applicable 
to Contractor’s performance, including, but not limited to, licensing, employment and purchasing 
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practices, wages, hours and conditions of employment. 
 B. Contractor warrants that all Contractor claims for payment or reimbursement by STA will 
comply with the applicable Office of Management and Budget Circulars, particularly with respect to 2 
CFR Part 225 and 2 CFR Part 230, as currently enacted or as may be amended throughout the term of this 
Contract. 
 
16. Confidentiality 
 A. Contractor shall prevent unauthorized disclosure of names and other STA-identifying 
information, except for statistical information not identifying a particular project. 
 B. Contractor shall not use STA-specific information for any purpose other than carrying out 
Contractor's obligations under this Contract. 
 C. Contractor shall promptly transmit to STA all requests for disclosure of confidential 
information. 
 D. Except as otherwise permitted by this Contract or authorized by the STA, Contractor 
shall not disclose any confidential information to anyone other than the State without prior written 
authorization from STA. 
 E. For purposes of this section, identity shall include, but not be limited to, name, 
identifying number, symbol or other client identifying particulars, such as fingerprints, voice print or 
photograph.   
 
17. Conflict of Interest 
 A. Contractor warrants that Contractor and/or Contractor’s employees and/or their 
immediate families and/or Board of Directors and/or officers have no interest, including, but not limited 
to, other projects or independent contracts, and shall not acquire any interest, direct or indirect, including 
separate contracts for the work to be performed hereunder, which conflicts with the rendering of services 
under this Contract.  Contractor shall employ or retain no such person while rendering services under this 
Contract.  Services rendered by Contractor's associates or employees shall not relieve Contractor from 
personal responsibility under this clause. 
 B. Contractor has an affirmative duty to disclose to STA in writing the name(s) of any 
person(s) who have an actual, potential or apparent conflict of interest. 
 
18. Drug Free Workplace 
 Contractor warrants Contractor is knowledgeable of Government Code section 8350 et seq., 
regarding a drug free workplace and shall abide by and implement its statutory requirements.   

 
19. Health and Safety Standards 
 Contractor shall abide by all health and safety standards set forth by the State of California and/or 
the STA under the Injury and Illness Prevention Program. If applicable, Contractor must receive all health 
and safety information and training. 
 
 
20. Audits and Inspection of Record 

a. Contractor shall permit STA and its/their authorized representatives to have access to 
Contractor’s books, records, accounts, and any and all work products, materials, and other 
data relevant to this Contract, including Contractor’s place of business, to make an audit, 
examination, excerpt and transcription during the term of this Contract and for a period of 
four (4) years.  Contractor shall in no event dispose of, destroy, alter, or mutilate said books, 
records, accounts, work products, materials and data for that period of time. 
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b. Contractor further agrees to include in all its subcontracts a provision to the effect that the 
subcontractor agrees that STA or its/their duly authorized representatives shall have access to 
and the right to examine any directly pertinent books, documents, papers, and records of such 
subcontractor for the term of this Contract. 

c. The State, the State Auditor, the STA, Federal Highway Administration (FHWA), or any duly 
authorized representative of the federal government shall have access to any books, records 
and documents of the Contractor pertinent to the contract for audit, examination, excerpts, 
and transactions, and copies shall be furnished if requested.  This provision shall apply to 
subcontractors. 

 
21. Nondiscrimination 
 A. In rendering services under this Contract, Contractor shall comply with all applicable 
federal, state and local laws, rules and regulations and shall not discriminate based on age, ancestry, color, 
gender, marital status, medical condition, national origin, physical or mental disability, race, religion, 
sexual orientation, or other protected status. 
 B. Further, Contractor shall not discriminate against its employees, which includes, but is 
not limited to, employment upgrading, demotion or transfer, recruitment or recruitment advertising, layoff 
or termination, rates of pay or other forms of compensation and selection for training, including 
apprenticeship. 
 
22. Subcontractor and Assignment 
 A. Services under this Contract are deemed to be personal services. 
 B. Contractor shall not subcontract any work under this Contract nor assign this Contract or 
monies due without the prior written consent of the STA’s Contract Manager, subject to any required 
state or federal approval. 
 C. If STA consents to the use of Subcontractors, Contractor shall require and verify that its 
subcontractors maintain insurance meeting all the requirements stated in Section 11 above. 
 D. Assignment by Contractor of any monies due shall not constitute an assignment of the 
Contract. 
 
23. Unforeseen Circumstances 
 Contractor is not responsible for any delay caused by natural disaster, war, civil disturbance, 
labor dispute or other cause beyond Contractor's reasonable control, provided Contractor gives written 
notice to STA of the cause of the delay within 10 days of the start of the delay.  
 
24. Ownership of Documents 
 A. STA shall be the owner of and shall be entitled to possession of any computations, plans, 
correspondence or other pertinent data and information gathered by or computed by Contractor prior to 
termination of this Contract by STA or upon completion of the work pursuant to this Contract. 
 B. No material prepared in connection with the project shall be subject to copyright in the 
United States or in any other country. 
 
25. Notice 
 A. Any notice necessary to the performance of this Contract shall be given in writing by 
personal delivery or by prepaid first-class mail addressed as stated on the first page of this Contract. 
 B. If notice is given by personal delivery, notice is effective as of the date of personal 
delivery.  If notice is given by mail, notice is effective as of the day following the date of mailing or the 
date of delivery reflected upon a return receipt, whichever occurs first. 
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26. STA’s Obligation Subject to Availability of Funds 
 A. The STA’s obligation under this Contract is subject to the availability of authorized 
funds.  The STA may terminate the Contract, or any part of the Contract work, without prejudice to any 
right or remedy of the STA, for lack of appropriation of funds.  If expected or actual funding is 
withdrawn, reduced or limited prior to the expiration date in this Contract, or any subsequent 
Amendment, the STA may, upon written Notice to the Contractor, terminate this Contract in whole or in 
part. 
 B. Payment shall not exceed the amount allowable for appropriation by the STA Board.  If 
the Contract is terminated for non-appropriation: 
  i. The STA will be liable only for payment under the terms for services rendered 
prior to the effective date of termination; and  
  ii. The Contractor shall be released from any obligation to provide further services 
under this Contract affected by the termination. 

C. Funding for this Contract beyond the current appropriation year is conditional upon 
appropriation by the STA Board of sufficient funds to support the activities described in this Contract.  
Should such an appropriation not be approved, this Contract will terminate at the close of the current 
Appropriation Year.   

D. This Contract is void and unenforceable if all or part of federal or State funds applicable 
to this Contract are not available to STA.  If applicable funding is reduced, STA may either: 
  (1) Cancel this Contract; or, 
  (2) Offer a contract amendment reflecting the reduced funding. 
 
27. Changes and Amendments 
 A. STA may request changes in Contractor's scope of services.  Any mutually agreed upon 
changes, including any increase or decrease for Contractor's compensation, shall be effective when 
incorporated in written amendments to this Contract.   
 B. The party desiring the revision shall request amendments to the terms and conditions of 
this Contract in writing.  Any adjustment to this Contract shall be effective only upon the parties' mutual 
execution of an amendment in writing.   
 C. No verbal Contracts or conversations prior to execution of this Contract or requested 
Amendment shall affect or modify any of the terms or conditions of this Contract unless reduced to 
writing according to the applicable provisions of this Contract. 
 
28. Choice of Law 
 The parties have executed and delivered this Contract in the County of Solano, State of 
California.  The laws of the State of California shall govern the validity, enforceability or interpretation of 
this Contract.  Solano County shall be the venue for any action or proceeding, in law or equity that may 
be brought in connection with this Contract. 
 
29. Waiver 

Any failure of a party to assert any right under this Contract shall not constitute a waiver or a 
termination of that right, under this Contract or any provision. 

 
 

30. Conflicts in the Contract Documents 
 The Contract documents are complementary and interpreted in harmony so as to avoid conflict.  

If a conflict occurs in the Contract documents, the parties agree that the document providing the highest 
quality and level of service to the STA shall supersede any inconsistent term in these documents.  
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31. Disbarment or Suspension of Contractor 
 A. Contractor warrants that its officers, directors and employees (i) are not currently 
excluded, debarred, or otherwise ineligible to participate in state or federal transportation related projects 
and programs; (ii) have not been convicted of a criminal offense related to the provision of consultant 
services but have not yet been excluded, debarred, or otherwise declared ineligible to participate in state 
or federal transportation related programs or projects, and (iii) are not, to the best of its knowledge,  under 
investigation or otherwise aware of any circumstances which may result in Contractor being excluded 
from participation in state or federal transportation related projects or programs. 

B. This representation and warranty shall be an ongoing representation and warranty during 
the term of this Contract and Contractor must immediately notify the STA of any change in the status of 
the representations and warranty set forth in this section.  
 
32. Execution in Counterparts; Signatures by Facsimile or PDF 
 This Contract may be executed in duplicate originals, each of which is deemed an original, but 
when taken together shall constitute one instrument.  Facsimile copies or copies delivered via e-mail as a 
portable document format (pdf) file shall be deemed original copies. 
 
33. Entire Contract 
 This Contract, including any exhibits referenced, constitutes the entire agreement between the 
parties and there are no inducements, promises, terms, conditions or obligations made or entered into by 
STA or Contractor other than those contained.   
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EXHIBIT D 

 
CALTRANS/STATE FUNDING CONTRACT PROVISIONS 

 
 

1.  DATA FURNISHED BY STA; CONFIDENTIALITY OF DATA 
 All data, reports, surveys, studies, drawings, software (object or source code), electronic 
databases, and any other information, documents or materials (“STA Data”) provided to Contractor by 
STA for use by Contractor to perform its services under this Contract shall remain the property of STA 
and shall be returned to STA at the completion or termination of this Contract.  No license to such STA 
Data, outside of the Scope of Work of the Project, is conferred or implied by Contractor’s use or 
possession of such STA Data.  Any updates, revisions, additions or enhancements to such STA Data 
made by Contractor in the Project shall be the property of STA and subject to this Contract. 
 All financial, statistical, personnel, technical, or other data and information relative to the STA’s 
operations, and designated confidential by the STA and provided to the Contractor to carry out this 
contract, shall be protected by the Contractor from unauthorized use and disclosure.  Permission to 
disclose information on one occasion, or at a public hearing held by the STA and relating to the contract, 
shall not authorize Contractor to further disclose such information, or disseminate the same on any other 
occasion. 
 The Contractor shall not comment publicly to the press or any other media regarding the contract 
or the STA’s actions on the same, except to the STA’s staff, Contractor’s own personnel involved to 
perform the contract, at public hearings or in response to questions from a Legislative Committee.  The 
Contractor shall issue no news release or public relations item of any nature regarding the work 
performed or to be performed under this Contract without prior review of the contents by the STA and 
receipt of STA’s written permission. 
 Any subcontract entered into because of this Contract shall be subject to all this Section. 
 

2. OWNERSHIP OF WORK PRODUCTS 
 All drawings, designs, specifications, manuals, reports, studies, surveys, models, software, source 
code and source code documentation, documentation or system architecture and any other documents, 
materials, data and products (“Work Products”) prepared or assembled and furnished to STA by 
CONTRACTOR or its subcontractors under this Contract shall be the property of STA, and copies shall 
be delivered to STA promptly upon completion of the work or upon an earlier termination of this 
Contract.  CONTRACTOR assigns to STA ownership of all right, title and interest in such Work 
Products, including ownership of the entire copyright in the Work Products. CONTRACTOR also agrees 
to execute all papers necessary for STA to perfect its ownership of the entire copyright in the Work 
Products. CONTRACTOR shall be responsible for the preservation of any and all such Work Products 
prior to transmittal to STA, and CONTRACTOR shall replace any such Work Products lost, destroyed, or 
damaged while in its possession without additional cost to STA. 
 
 3. EQUIPMENT PURCHASES 
 To the extent this Contract provides for the purchase of equipment, Contractor agrees to abide by 
the following: 
 a. Prior authorization in writing, by the STA’s Director of Projects shall be required before 

the CONTRACTOR enters into any unbudgeted or additional contract, purchase order or 
subcontract exceeding $5,000, for supplies, equipment or additional Contractor services beyond 
those contained in the scope of work and cost proposal, if any, and, further, CONTRACTOR 
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shall provide an evaluation to the STA of the necessity or desirability or incurring such costs prior 
to any approval by the STA for the additional expenditure(s).   

 b. For purchase of any item, service or consulting work not covered by CONTRACTOR’S 
Cost Proposal for which CONTRACTOR seeks reimbursement beyond the Cost Proposal, and 
which exceed $5,000.00, the CONTRACTOR shall both receive prior authorization from the 
STA’s Director of Projects including submission of three competitive quotations or adequate 
justification presented for any absence of such quotations.  Any equipment purchased because of 
this contract is subject to the following provision: 

 
The CONTRACTOR shall maintain an inventory of all nonexpendable property.  
Nonexpendable property is defined as having a useful life of at least two years 
and an acquisition cost of $5,000 or more.  If the purchased equipment needs 
replacement and is sold or traded in, the STA shall receive proper refund or 
credit at the conclusion of the contract, or if the contract is terminated, the 
CONTRACTOR may either keep the equipment and credit the STA in an 
amount to the fair market value, or sell such equipment at the best price 
obtainable at a  public or private sale, under established STA procedures; and 
credit the STA in an amount equal to the sales price.  If the CONTRACTOR 
elects to keep the equipment, fair market value shall be determined at the 
CONTRACTOR’S expense, on the basis of a competent independent appraisal 
of such equipment.  Appraisals shall be obtained from an appraiser mutually 
agreeable to by the STA and the CONTRACTOR.  If it is determined to sell the 
equipment, the terms and conditions of such sale must be approved in advance 
by the STA.  

 
4. SOLICITATION OF CONTRACT 

 Contractor warrants it has not employed or retained any company or persons, other than a bona 
fide employee working solely for Contractor, to solicit or secure this Contract, and that it has not paid or 
agreed to pay any company or person other than bona fide employees working solely for Contractor, any 
fee, commission, percentage, brokerage fee, gift, or any other consideration contingent upon or resulting 
from the award or making of the Contract.  For breach or violation of this warranty, STA shall have the 
right to terminate the Contract without liability or, at its discretion, the right to deduct from Contractor’s 
maximum payment the full such fee, commission, percentage, brokerage fee, gift or contingent 
consideration. 
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EXHIBIT E 
 

SPECIAL PROVISIONS RELATED TO FEDERAL FUNDING 
 
If any funding for the Project is from federal government sources the following sections will apply to, be 
incorporated within and are made a part of this Contract:  
 
FEDERAL PROVISION 1. IDENTIFICATION OF DOCUMENTS 
 All reports and other documents completed as part of this Contract shall carry the following 
notation on the front cover or title page: 
 "The preparation of this report has been financed in part by grants from the Metropolitan 
Transportation Commission, the State of California Department of Transportation, and the Federal Transit 
Administration/Federal Highway Administration and/or the U.S. Department of Transportation. The 
contents of this report do not reflect the official views or policy of the U.S. Department of Transportation. 
 
FEDERAL PROVISION 2. SUBCONTRACTS 
 A. Sub-contractors approved by STA for subcontract work under this Contract are listed in 
Federal Provision 8 below entitled “Disadvantaged Business Enterprise (DBE)/Sub-contractor List,” and 
is attached and incorporated herein by this reference. Contractor shall not subcontract all or any portion of 
its services under this Contract, except as specified in said Federal Provision 8 without the prior written 
approval of STA and any attempt to do so shall be void and unenforceable.  If Contractor enters into one 
or more subcontracts under this Contract, Contractor agrees that the participating sub-contractors shall be 
solely and directly responsible to Contractor, and STA shall have no obligation to them.   
 B. Contractor shall include all provisions of this Contract, modified only to show the 
particular contractual relationship, in any subcontracts connected with carrying out its Contract that 
exceed $25,000, except contracts for standard commercial supplies or raw materials.  No subcontract shall 
include a cost plus percentage of cost method of payment. 
 C. Pursuant to Title 48 C.F.R. Section 26.29, the U.S. DOT’s Disadvantaged Business 
Enterprise (DBE) regulation, Contractor shall pay all subcontractors for work for which Contractor has 
been paid by STA and for which the subcontractor has submitted an invoice no later than 30 days from 
receipt of such invoice or as soon thereafter as is reasonably feasible. Any retainage withheld from such 
payments shall be provided to the subcontractor within 30 days of satisfactory completion of the 
subcontractor’s work, or when is reasonably feasible. 
 D.  Any sub-contract of $25,000.00 or greater shall include within its provisions a full and 
complete copy of FHWA Form 1273. 
 
FEDERAL PROVISION 3. ASSIGNMENT OF CONTRACT 
 Contractor shall assign no part of this Contract without prior express written consent of STA or a 
designated representative, and any attempt without complying with this requirement shall be void and 
unenforceable. 
 
FEDERAL PROVISION 4. RECORDS 
 Contractor shall maintain full and adequate books, records, accounts, and any and all work 
products, materials, and other data relevant to its performance under this Contract for a minimum of three 
(3) years following final payment to the Contractor or four (4) years following the fiscal year of the last 
expenditure under this Contract, whichever is longer.  
 
FEDERAL PROVISION 5. AUDITS 
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 Contractor shall permit STA, the U.S. DOT, FTA/ FHWA and the Comptroller General of the 
United States and its/their authorized representatives to have access to Contractor’s books, records, 
accounts, and any and all work products, materials, and other data relevant to this Contract, to make an 
audit, examination, excerpt and transcription during the term of this Contract and for the period specified 
in Federal Provision 4.  Contractor shall in no event dispose of, destroy, alter, or mutilate said books, 
records, accounts, work products, materials and data for that period of time. 
 Contractor further agrees to include in all its subcontracts a provision to the effect that the 
subcontractor agrees that STA, the U.S. DOT, FTA/ FHWA and the Comptroller General of the United 
States or its/their duly authorized representatives shall have access to and the right to examine any 
directly pertinent books, documents, papers, and records of such subcontractor for the term specified 
above.  The term "subcontract" as used in this clause excludes purchase orders not exceeding $25,000.  
 
FEDERAL PROVISION 6. NOTICES 
 Except for invoices submitted by Contractor under the provisions on compensation, all notices or 
other communications to either party by the other shall be deemed given when made in writing and 
delivered or mailed to such party at their respective addresses as stated on the first page of this Contract. 

 
FEDERAL PROVISION 7. CIVIL RIGHTS 

(1) Nondiscrimination - In accordance with Title VI of the Civil Rights Act, as amended, 42 U.S.C. § 
2000d, section 303 of the Age Discrimination Act of 1975, as amended, 42 U.S.C. § 6102, section 202 
of the Americans with Disabilities Act of 1990, 42 U.S.C. § 12132, and Federal transit law at 49 
U.S.C. § 5332, the Contractor agrees that it will not discriminate against any employee or applicant for 
employment because of race, color, creed, national origin, sex, age, or disability. In addition, the 
Contractor agrees to comply with applicable Federal implementing regulations and other 
implementing requirements FTA may issue.  

(2) Equal Employment Opportunity - The following equal employment opportunity requirements 
apply to the underlying contract: 

(a) Race, Color, Creed, National Origin, Sex - In accordance with Title VII of the Civil Rights Act, as 
amended, 42 U.S.C. § 2000e, and Federal transit laws at 49 U.S.C. § 5332, the Contractor agrees to 
comply with all applicable equal employment opportunity requirements of U.S. Department of Labor 
(U.S. DOL) regulations, "Office of Federal Contract Compliance Programs, Equal Employment 
Opportunity, Department of Labor," 41 C.F.R. Parts 60 et seq ., (which implement Executive Order 
No. 11246, "Equal Employment Opportunity," as amended by Executive Order No. 11375, 
"Amending Executive Order 11246 Relating to Equal Employment Opportunity," 42 U.S.C. § 2000e 
note), and with any applicable Federal statutes, executive orders, regulations, and Federal policies that 
may in the future affect construction activities undertaken in the course of the Project. The Contractor 
agrees to take affirmative action to ensure that applicants are employed, and that employees are treated 
during employment, without regard to their race, color, creed, national origin, sex, or age. Such action 
shall include, but not be limited to, the following: employment, upgrading, demotion or transfer, 
recruitment or recruitment advertising, layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. In addition, the Contractor agrees 
to comply with any implementing requirements FTA may issue. 

(b) Age - In accordance with section 4 of the Age Discrimination in Employment Act of 1967, as 
amended, 29 U.S.C. § § 623 and Federal transit law at 49 U.S.C. § 5332, the Contractor agrees to 
refrain from discrimination against present and prospective employees for reason of age. In addition, 
the Contractor agrees to comply with any implementing requirements FTA may issue. 
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(c) Disabilities - In accordance with section 102 of the Americans with Disabilities Act, as amended, 
42 U.S.C. § 12112, the Contractor agrees that it will comply with the requirements of U.S. Equal 
Employment Opportunity Commission, "Regulations to Implement the Equal Employment Provisions 
of the Americans with Disabilities Act," 29 C.F.R. Part 1630, pertaining to employment of persons 
with disabilities. In addition, the Contractor agrees to comply with any implementing requirements 
FTA may issue. 

(3) The Contractor also agrees to include these requirements in each subcontract financed in whole or 
in part with Federal assistance provided by FTA, modified only if necessary to identify the affected 
parties. 

 
FEDERAL PROVISION 8. DISADVANTAGED BUSINESS ENTERPRISE (DBE) POLICY 
 A. Policy.  It is the policy of STA to ensure nondiscrimination in the award and 
administration of U.S. DOT-assisted contracts and to create a level playing field on which disadvantaged 
business enterprises, as defined in 49 Code of Federal Regulations Part 26, can compete fairly for 
contracts and subcontracts relating to STA’S procurement and professional services activities.  To 
perform the Contract, Contractor will cooperate with STA in meeting these commitments and objectives. 
 B. Obligation of Contractor.  Contractor shall not discriminate on the basis of race, color, 
national origin or sex to perform this Contract.  Contractor shall carry out requirements of 49 CFR Part 26 
in the award and administration of U.S. DOT-assisted contracts. Failure by CONTRACTOR to carry out 
these requirements is a material breach of contract, which may cause the termination of this Contract or 
such other remedy as the recipient deems appropriate.  
 C. Contract-Specific Goal.  Under the provisions of State law and the requirements of 
Caltrans, there is no contract-specific DBE participation goal established for the Contract.  A list of the 
certified DBE firms Contractor intends to use on the PROJECT is set forth below.  Contractor shall not 
terminate any listed DBE Subcontractor for conveniences and perform work with its own forces, without 
the prior approval of STA.  If a listed DBE is terminated Contractor shall make good faith efforts to 
substitute another DBE.  Substitutions of subcontractors (DBE or non-DBE) require the prior written 
approval of STA.  This section shall be under Attachments (i) and (ii) to this Exhibit G. 
 D. Record Keeping.  Contractor shall maintain full and accurate records of DBE 
participation to perform the Contract, including payment amounts.  Contractor shall submit quarterly 
reports to the MTC DBE Liaison Officer, which include the names and addresses of the DBEs performing 
work during the previous quarter and the total amounts billed and paid during the quarter. 
 

E.  Disadvantaged Business Enterprise (DBE)/Subcontractor List 
 Name/Address of Subcontractor DBE? 

yes/no 
Amount of 
Subcontract 
(DBE only)* 

Description of Work 

1.      

2.      

3.      

4.      

5.      

6.      
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FEDERAL PROVISION 9. ACCESS REQUIREMENTS FOR INDIVIDUALS WITH 
DISABILITIES 
 Contractor agrees to comply with all requirements of the Americans with Disabilities Act of 1990 
(ADA), 42 U.S.C. § 12101 et seq.; Section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. 
§ 794; Section 16 of the Federal Transit Act, as amended, 49 U.S.C. § 5310(f); and their implementing 
regulations, applicable to this Contract.  
 
FEDERAL PROVISION 10. ENERGY CONSERVATION  
 Contractor shall comply with all mandatory standards and policies relating to energy efficiency 
which are contained in the state energy conservation plan issued in compliance with the Energy Policy 
and Conservation Act (42 U.S.C. § 6321). 
 
FEDERAL PROVISION 11. PRIVACY ACT 

(1) The Contractor agrees to comply with, and assures the compliance of its employees with, the 
information restrictions and other applicable requirements of the Privacy Act of 1974, 5 U.S.C. § 
552a. Among other things, the Contractor agrees to obtain the express consent of the Federal 
Government before the Contractor or its employees operate a system of records on behalf of the 
Federal Government. The Contractor understands that the requirements of the Privacy Act, including 
the civil and criminal penalties for violation of that Act, apply to those individuals involved, and that 
failure to comply with the terms of the Privacy Act may result in termination of the underlying 
contract. 

(2) The Contractor also agrees to include these requirements in each subcontract to administer any 
system of records on behalf of the Federal Government financed in whole or in part with Federal 
assistance provided by FTA. 

 
FEDERAL PROVISION 12. DEBARMENT 
A. This Contract is a covered transaction for purposes of 49 CFR Part 29. As such, the Contractor is 
required to verify that none of the Contractor, its principals, as defined at 49 CFR 29.995, or affiliates, as 
defined at 49 CFR 29.905, are excluded or disqualified as defined at 49 CFR 29.940 and 29.945.  
 
B. The Contractor is required to comply with 49 CFR 29, Subpart C and must include the 
requirement to comply with 49 CFR 29, Subpart C in any lower tier covered transaction it enters into. 
 
C. By executing this Contract, Contractor certifies that has represented that it has not been excluded 
or disqualified as provided in subsection A above.  The certification in this clause is a material 
representation of fact relied upon by STA. If it is later determined that the Contractor knowingly rendered 
an erroneous certification, in addition to remedies available to STA, the Federal Government may pursue 
available remedies, including but not limited to suspension and/or debarment. Contractor agrees to 
comply with the requirements of 49 CFR 29, Subpart C and further agrees to include a provision 
requiring such compliance in its lower tier covered transactions.   
 
FEDERAL PROVISION 13. CLEAN AIR AND WATER POLLUTION ACTS 
 (1) The Contractor agrees to comply with all applicable standards, orders or regulations issued 
pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq and pursuant to 
the Clean Air Act, as amended, 42 U.S.C. §§ 7401 et . seq.  The Contractor agrees to report each violation 
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to the STA and understands and agrees that the STA will report each violation as required to assure 
notification to FTA and the appropriate EPA Regional Office.  

(2) The Contractor also agrees to include these requirements in each subcontract exceeding 
$100,000 financed in whole or in part with Federal assistance provided by FTA. 

  
FEDERAL PROVISION 14. LOBBYING 
 Contractor agrees to comply with the restrictions on the use of federal funds for lobbying 
activities set forth in 31 U.S.C. §1352 and 49 C.F.R. Part 19 and has executed Appendix A   Byrd Anti-
Lobbying Amendment, 31 U.S.C. 1352, as amended by the Lobbying Disclosure Act of 1995, P.L. 104-
65 [to be codified at 2 U.S.C. § 1601, et seq.] - Contractors who apply or bid for an award of $100,000 or 
more shall file the certification required by 49 CFR part 20, "New Restrictions on Lobbying." Each tier 
certifies to the tier above that it will not and has not used Federal appropriated funds to pay any person or 
organization for influencing or attempting to influence an officer or employee of any agency, a member 
of Congress, officer or employee of Congress, or an employee of a member of Congress in connection 
with obtaining any Federal contract, grant or any other award covered by 31 U.S.C. 1352.  Each tier shall 
also disclose the name of any registrant under the Lobbying Disclosure Act of 1995 who has made 
lobbying contacts on its behalf with non-Federal funds with respect to that Federal contract, grant or 
award covered by 31 U.S.C. 1352.  Such disclosures are forwarded from tier to tier up to the recipient. 
 
 
FEDERAL PROVISION 15. LAWS AND REGULATIONS 
A. Contractor shall comply with any and all laws, statutes, ordinances, rules, regulations, and 

procedural requirements of any national, state, or local government, and of any agency of such 
government, including but not limited to STA, the U.S. DOT, FTA/FHWA and the State of 
California (Caltrans) that relate to or in any manner affect performing the Contract.  Those laws, 
statutes, ordinances, rules, regulations and procedural requirements imposed on STA as a 
recipient of federal or state funds are imposed on Contractor including but not limited to 49 Code 
of Federal Regulations Part 18, which are incorporated by this reference. 

B. Federal Changes - Contractor shall at all times comply with all applicable FTA regulations, 
policies, procedures and directives, including without limitation those listed directly or by 
reference in the Master Agreement between STA and FTA, as they may be amended or 
promulgated from time to time during the term of this Contract. Contractor's failure to so comply 
shall constitute a material breach of this Contract. 

 
FEDERAL PROVISION 16. RECYCLED PRODUCTS 
 Contractor agrees to comply with all the requirements of Section 6002 of the Resource 
Conservation and Recovery Act (RCRA), as amended (42 U.S.C. 6962), including but not limited to the 
regulatory provisions of 40 CFR Part 247, and Executive Order 12873, as they apply to the procurement 
of the items designated in Subpart B of 40 CFR Part 247. 
 
FEDERAL PROVISION 17. NO GOVENRMENT OBLIGATION TO THIRD PARTIES 

(1) The STA and Contractor acknowledge and agree that, notwithstanding any concurrence by the 
Federal Government in or approval of the solicitation or award of the underlying contract, absent the 
express written consent by the Federal Government, the Federal Government is not a party to this 
Contract and shall not be subject to any obligations or liabilities to the STA, Contractor, or any other 
party (whether or not a party to that Contract) pertaining to any matter resulting from the underlying 
Contract. 

http://www.fta.dot.gov/3162.html
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(2) The Contractor agrees to include the above clause in each subcontract financed in whole or in part 
with Federal assistance provided by FTA. It is further agreed that the clause shall not be modified, 
except to identify the subcontractor who will be subject to its provisions. 

 
FEDERAL PROVISION 18. FRAUD AND FALSE OR FRAUDULENT STATEMENTS AND 
RELATED ACTS 

(1) The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies Act of 
1986, as amended, 31 U.S.C. § § 3801 et seq . and U.S. DOT regulations, "Program Fraud Civil 
Remedies," 49 C.F.R. Part 31, apply to its actions pertaining to this Project. Upon execution of the 
underlying contract, the Contractor certifies or affirms the truthfulness and accuracy of any statement 
it has made, it makes, it may make, or causes to be made, pertaining to the underlying contract or the 
FTA assisted project for which this contract work is being performed. In addition to other penalties 
that may be applicable, the Contractor further acknowledges that if it makes, or causes to be made, a 
false, fictitious, or fraudulent claim, statement, submission, or certification, the Federal Government 
reserves the right to impose the penalties of the Program Fraud Civil Remedies Act of 1986 on the 
Contractor to the extent the Federal Government deems appropriate. 

(2) The Contractor also acknowledges that if it makes, or causes to be made, a false, fictitious, or 
fraudulent claim, statement, submission, or certification to the Federal Government under a contract 
connected with a project that is financed in whole or in part with Federal assistance originally awarded 
by FTA under the authority of 49 U.S.C. § 5307, the Government reserves the right to impose the 
penalties of 18 U.S.C. § 1001 and 49 U.S.C. § 5307(n)(1) on the Contractor, to the extent the Federal 
Government deems appropriate. 

(3) The Contractor agrees to include the above two clauses in each subcontract financed in whole or in 
part with Federal assistance provided by FTA. It is further agreed that the clauses shall not be 
modified, except to identify the subcontractor who will be subject to the provisions. 

 

FEDERAL PROVISION 19. CONTRACT WORK HOURS AND SAFETY STANDARD 
1. Overtime requirements - No contractor or subcontractor contracting for any part of the contract 

work which may require or involve the employment of laborers or mechanics shall require or 
permit any such laborer or mechanic in any workweek in which he or she is employed on such 
work to work in excess of forty hours in such workweek unless such laborer or mechanic 
receives compensation at a rate not less than one and one-half times the basic rate of pay for all 
hours worked in excess of forty hours in such workweek.  

2. Violation; liability for unpaid wages; liquidated damages - In the event of any violation of 
the clause set forth in paragraph (1) of this section the contractor and any subcontractor 
responsible therefor shall be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or mechanic, including 
watchmen and guards, employed in violation of the clause set forth in paragraph (1) of this 
section, in the sum of $10 for each calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty hours without payment of the 
overtime wages required by the clause set forth in paragraph (1) of this section.  

3. Withholding for unpaid wages and liquidated damages - The STA shall upon its own action 
or upon written request of an authorized representative of the Department of Labor withhold or 
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cause to be withheld, from any moneys payable on account of work performed by the contractor 
or subcontractor under any such contract or any other Federal contract with the same prime 
contractor, or any other federally-assisted contract subject to the Contract Work Hours and Safety 
Standards Act, which is held by the same prime contractor, such sums as may be determined to 
be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2) of this section.  

4. Subcontracts - The contractor or subcontractor shall insert in any subcontracts the clauses set 
forth in paragraphs (1) through (4) of this section and also a clause requiring the subcontractors 
to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible 
for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in 
paragraphs (1) through (4) of this section.  

 

FEDERAL PROVISION 20. INCORPORATION OF FEDERAL TRANSIT ADMINSITRATION 
TERMS 
The preceding provisions include, in part, certain Standard Terms and Conditions required by DOT, 
whether or not expressly set forth in the preceding contract provisions. All contractual provisions required 
by DOT are incorporated by reference. Anything to the contrary in this Contract notwithstanding, all FTA 
mandated terms shall be deemed to control in the event of a conflict with other provisions contained in 
this Agreement. The Contractor shall not perform any act, fail to perform any act, or refuse to comply 
with any (name of grantee) requests which would cause (name of grantee) to be in violation of the FTA 
terms and conditions. 
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APPENDIX A – CERTIFICATION REGARDING LOBBYING 
 

49 CFR PART 20-Certification for Contracts, Grants, Loans, and Cooperative Agreements 
(To be submitted with each bid or offer exceeding $100,000) 

 
The undersigned [Contractor] certifies, to the best of his or her knowledge and belief, that: 
 
(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person 
for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, 
loan, or cooperative agreement. 
 
(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for making 
lobbying contacts to an officer or employee of any agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit Standard Form--LLL, "Disclosure Form to 
Report Lobbying," in accordance with its instructions [as amended by "Government wide Guidance for New 
Restrictions on Lobbying," 61 Fed. Reg. 1413 (1/19/96).  Note: Language in paragraph (2) herein has been modified 
in accordance with Section 10 of the Lobbying Disclosure Act of 1995 (P.L. 104-65, to be codified at 2 U.S.C. 1601, 
et seq.)] 
 
(3) The undersigned shall require that the language of this certification be included in the award documents for all 
subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative 
agreements) and that all subrecipients shall certify and disclose accordingly. 
 
This certification is a material representation of fact upon which reliance was placed when this transaction was made 
or entered into.  Submission of this certification is a prerequisite for making or entering into this transaction imposed 
by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995).  Any person who fails to file the 
required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each 
such failure. 
 
[Note: Pursuant to 31 U.S.C. § 1352(c)(1)-(2)(A), any person who makes a prohibited expenditure or fails to file or 
amend a required certification or disclosure form shall be subject to a civil penalty of not less than $10,000 and not 
more than $100,000 for each such expenditure or failure.] 
 
The Contractor, ___________________, certifies or affirms the truthfulness and accuracy of each statement of its 
certification and disclosure, if any.  In addition, the Contractor understands and agrees that the provisions of 31 
U.S.C. A 3801, et seq., apply to this certification and disclosure, if any. 
 
__________________________ Signature of Contractor's Authorized Official 
__________________________ Name and Title of Contractor's Authorized Official 
 
___________________________ Date 
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