

SOLANO CARE PROGRAM CYCLE 1 EVALUATION CRITERIA - SCORING RUBRIC

(1) CBTP PROJECT DEVELOPMENT TECHNICAL ASSISTANCE (CBTP-TA);

(2) PARTICIPATORY BUDGETING AND IMPLEMENTATION (PBI)

Solano Funding Target: \$1,044,000 for CBTP-TA & \$1,044,000 for PBI; (Flexible Funding: +/- \$313,000)

CRITERIA	MAX POINTS
<p>1. Equity Project is located within one or more of the equity designations. •Solano Equity Framework - Tier 1 & Tier 2 •MTC Equity Priority Communities •State CalEnviroScreen 4.0</p> <p>If not located in an eligible equity community, project sponsor demonstrates a nexus between the project location and equity communities being served.</p>	20
<p>2. Regional Plans and Policies Demonstrate consistency with other regional plans and policies, including the 1. Plan Bay Area 2050+ 2. Coordinated Public Transit-Human Services Transportation Plan 3. Regional Safety/Vision Zero Policy 4. Equity Platform</p> <p>Which plans and policies is this project consistent with? Please list and explain.</p>	15
<p>3. Level of Community Support Demonstrate level of community support for the project. Additional consideration given to projects that include support letters and other documentation that reflect meaningful community endorsement</p> <p>Supplemental documentation that can be submitted by applicants include: -Letters of support from CBOs, non profits, or local elected officials -Collective Petitions or Sign-On Letters -Formal Endorsements from community councils, boards, or advisory committees -Community Prioritization Workshops -Engagement Reports or Completed Plans</p>	25
<p>4. Project Scope/Need Describe the unmet transportation need or gap the proposed project seeks to address with specific consideration for: •Enhanced active transportation options, •Improved transit access, and •Strengthened multimodal connectivity How it addresses persistent mobility barriers experienced by historically underserved populations across the Bay Area</p> <p>*For CBTP-TA, projects that aim to advance project concepts to 100% PS&E will be prioritized</p>	20
<p>5. Project Deliverability Project Development Schedule</p> <p>•Low anticipated risk to project development schedule •Project sponsor can deliver within the CARE programming period</p>	20
	100